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PART 1 - GENERAL

1.1 GENERAL

1.2 CLEANING DURING
CONSTRUCTION

1.3 FINAL CLEANING

Conduct cleaning and disposal operations to
comply with local ordinances and
anti-pollution laws.

Store volatile waste in covered metal
containers, and remove from premises at end
of each working day.

Prevent accumulation of wastes which create
hazardous conditions.

Provide adequate ventilation during use of
volatile or noxious substances.

Maintain project grounds and public
properties in a tidy condition, free from
accumulations of waste material and debris.
Clean areas on a daily basis.

Provide on-site garbage containers for
collection of waste materials and debris.

Remove waste materials and debris from site
on a daily basis.

In preparation for acceptance of the Work
perform final cleaning. Contractor required
to complete a “rake” cleaning of the footprint
of each work area, ensuring all loose debris,
remnants, etc. are removed to the
satisfaction of the Departmental
Representative.



