Public Services and Procurement Canada Section 00 01 10
Wharf Reconstruction - Phase 2

Structure 408

Val-Comeau, New Brunswick

Project No. R.097242.003 List of Contents Page 1
This document is the document referred to as "Plans and Specifications" and
marked "A" in the Articles of Agreement and includes the following:

IlAll

Public Services and Procurement Canada
Wharf Reconstruction - Phase 2
Structure 408

Val-Comeau, New Brunswick
Project No. R.097242.003

Section Title Pages

Division 00 — Procurement and Contracting Requirements

000110 List of Contents 3
0001 15 List of Drawings 1

Division 01 — General Requirements

011010 General Instructions 10
011410 Scheduling and Management of Work 4
01 1550 Weigh Scales 1
012900 Project Particulars and Measurement 5
013300 Submissions/Shop Drawings 3
013524 Special Procedures on Fire Safety Requirements 6
013525 Special Procedures on Lockout Requirements 5
013529 Health and Safety 11
013544 Environmental Protection Procedures for Marine Work 6
014500 Testing Laboratory Services 2
015100 Temporary Facilities 2
016100 Materials and Equipment 3
017100 Project Record Documents 1
017411 Cleaning 1
017421 Construction & Demolition Waste Management and Disposal 4
017700 Closeout Procedures 1
0178 00 Closeout Submittals 3
Division 03 — Concrete

031000 Concrete Forming and Falsework 3
03 2000 Concrete Reinforcement 3
033000 Cast-in-Place Concrete 12

033726 Underwater Concreting 5




Public Services and Procurement Canada Section 00 01 10
Wharf Reconstruction - Phase 2

Structure 408

Val-Comeau, New Brunswick

Project No. R.097242.003 List of Contents Page 2

034100 Precast Structural Concrete 2

Division 05 — Metals

05 50 00 Metal Fabrications 4

Division 26 — Electrical

26 05 00 Electrical General Provisions 11
260513 Electrical Removals 3
26 05 20 Wire & Box Connectors 0 — 1000V 2
26 05 21 Wires & Cables 0 — 1000V 3
26 05 28 Grounding — Secondary 3
26 05 29 Hangers & Supports for Electrical Systems 2
26 05 31 Splitters, Junction Boxes, Pull Boxes & Cabinets 2
26 05 32 Outlet Boxes, Conduit Boxes & Fittings 2
26 05 34 Conduits, Conduit Fastenings & Conduit Fittings 4
26 05 41 Concrete-Encased Duct in Wharf Deck 3
26 05 44 Installation of Cables in Ducts 2
26 27 26 Wiring Devices 2
2628 14 Fuses — Low Voltage 2
2628 21 Moulded Case Circuit Breakers 2
26 50 00 Lighting Equipment 10
Division 31 — Earthworks

310517 Aggregates General 3
311100 Sitework, Demolition, and Removals 2
312310 Excavating and Backfilling 5
313221 Geotextiles 2
316113 Pile Foundations — General 3
316218 Steel H-Piles 3
316326 Berlin Wall Construction 4
Division 32 — Exterior Improvements

321216 Hot Mix Asphalt Pavement 2
Division 35 — Waterway and Marine Construction

352024 Dredging 14

353124 Containment Cell Construction 7




Public Services and Procurement Canada Section 00 01 10
Wharf Reconstruction - Phase 2

Structure 408

Val-Comeau, New Brunswick

Project No. R.097242.003 List of Contents Page 3

357000 Miscellaneous Items 3

Appendix A — Geotechnical Investigation, Val Comeau Wharf Replacement (EXP Services, December 3, 2018
Project No. HFX-00248944-A0)

Appendix B — Geotechnical Investigation, Val Comeau Wharf (Gemtec, March 7, 2013 Project No. 6489/17-
RO1)

Appendix C — Canadian Environmental Assessment Act (CEAA) 2012

END OF SECTION




Public Services and Procurement Canada Section 00 01 15
Wharf Reconstruction - Phase 2

Structure 408

Val-Comeau, New Brunswick

Project No. R.097242.003 List of Drawings Pagel

The enclosed drawings (plans) listed hereunder form part of the documents referred to as "Plans
and Specifications" and marked “A” in the Articles of Agreement and consists of the following:

npn
Public Works and Procurement Canada
Wharf Reconstruction — Phase 2
Structure 408

Val-Comeau, New Brunswick

Project No. R.097242.003

Drawing No. Title

GO Cover

S1of9 Existing Conditions and Removals

S2 of 9 Plan of New Work and Sections

S3 of 9 Plan and Elevation

S4 of 9 Details 1

S5 of 9 Details 2

S6 of 9 Details 3

S7 of 9 Reinforcing Details & Ice Shield

S8 of 9 Dredging and Containment Cell

S9 of 9 Borehole Logs

E1lof 9 Electrical — Existing Site Plan & Legend

E2 of 9 Electrical — New Site Plan Layouts & Details

E3 of 9 Electrical — Light Pole & Shroud Layouts & Details

E4 of 9 Electrical — Single Line Power Riser Diagram

E5 of 9 Electrical — Service & Voltage Drop Calculations, Panel Schedules
E6 of 9 Electrical — Trench & Conduit Layouts & Details

E7 of 9 Electrical — Deck Conduit, Bollard & Expansion Joints

E8 of 9 Electrical — Building Electrical Upgrades, Layouts & Details

E9 of 9 Electrical — lllumination Calculations and LED Light Fixture Aiming

END OF SECTION






