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Part 1 General
1.1 RELATED REQUIREMENTS

A1 Section 23 05 01 — Common Work Results for Mechanical.
.2 Section 26 05 00 — Common Work Results for Electrical.

1.2 STORAGE, HANDLING AND PROTECTION
A Unless specified otherwise, materials for removal become Contractor's property.
1.3 DISPOSAL OF WASTES
1 Do not bury rubbish or waste materials.
2 Do not dispose of waste, volatile materials, oil, paint thinner into waterways, storm, or
sanitary sewers.
3 Remove materials from deconstruction as deconstruction/disassembly Work progresses.
4 Prepare project summary to verify destination and quantities on a material-by-material
basis as identified in pre-demolition material audit.
.5 Conduct work in accordance with all applicable codes, standards and regulations.
Separate and divert materials to a recycling facility where possible.
.6 Unless specified otherwise, materials for removal become Contractor's property and shall
be taken from site.
v Prevent contamination of materials to be salvaged and recycled and handle materials in
accordance with requirements for acceptance by designated facilities.
A On-site source separation is recommended.
2 Remove co-mingled materials to off-site processing facility for separation.
.8 Transport materials designated for disposal to waste processing sites.
9 Waste disposal bins shall be emptied by contractor prior to filling of bin to maximum

permitted capacity. Contractor shall arrange for & dispose of contents of bins within 24
hours of notice by Departmental Representative should Departmental Representative
deem bins unsafe or untidy.

1.4 USE OF SITE AND FACILITIES
A Execute work with least possible interference or disturbance to normal use of premises.
2 Provide temporary security measures approved by Departmental Representative.

1.5 SCHEDULING
A Co-ordinate Work with other activities at site to ensure timely and orderly progress of

Work.
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2.1

Part 3

3.1

Products

NOT USED
Not Used
1 Not Used

Execution

NOT USED
Not Used
A Not Used
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