
2021-08-17 CONSTRUCTION DEMOLITION WASTE 

MANAGEMENT AND DISPOSAL 

Section 01 74 21 

Project No: CSA15-G8b Page 1 of 2 

   

 

 

   

   

  

Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 23 05 01 – Common Work Results for Mechanical. 

.2 Section 26 05 00 – Common Work Results for Electrical.  

1.2 STORAGE, HANDLING AND PROTECTION  

.1 Unless specified otherwise, materials for removal become Contractor's property.  

1.3 DISPOSAL OF WASTES  

.1 Do not bury rubbish or waste materials.  

.2 Do not dispose of waste, volatile materials, oil, paint thinner into waterways, storm, or 

sanitary sewers.  

.3 Remove materials from deconstruction as deconstruction/disassembly Work progresses.  

.4 Prepare project summary to verify destination and quantities on a material-by-material 

basis as identified in pre-demolition material audit.  

.5 Conduct work in accordance with all applicable codes, standards and regulations. 

Separate and divert materials to a recycling facility where possible. 

.6 Unless specified otherwise, materials for removal become Contractor's property and shall 

be taken from site. 

.7 Prevent contamination of materials to be salvaged and recycled and handle materials in 

accordance with requirements for acceptance by designated facilities. 

.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off-site processing facility for separation. 

.8 Transport materials designated for disposal to waste processing sites. 

.9 Waste disposal bins shall be emptied by contractor prior to filling of bin to maximum 

permitted capacity. Contractor shall arrange for & dispose of contents of bins within 24 

hours of notice by Departmental Representative should Departmental Representative 

deem bins unsafe or untidy. 

1.4 USE OF SITE AND FACILITIES  

.1 Execute work with least possible interference or disturbance to normal use of premises.  

.2 Provide temporary security measures approved by Departmental Representative. 

1.5 SCHEDULING  

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 

Work.  
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Part 2 Products 

2.1 NOT USED 

.1 Not Used 

.1 Not Used 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used 

.1 Not Used 

 


