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Section Title Pages

Division 00 - Procurement and Contracting Requirements
00 01 07 SEALS PAGE  2

Division 01 - General Requirements
01 11 00 SUMMARY OF WORK  5
01 14 00 WORK RESTRICTIONS  3
01 31 19 PROJECT MEETINGS  3
01 32 16.07   CONSTRUCTION PROGRESS SCHEDULE - BAR (GANTT) CHART  4
01 33 00 SUBMITTAL PROCEDURES  7
01 35 24 SPECIAL PROCEDURES ON FIRE SAFETY  5
01 35 25 SPECIAL PROCEDURES ON LOCKOUT REQUIREMENTS  6
01 35 29 HEALTH AND SAFETY REQUIREMENTS  13
01 45 00 QUALITY CONTROL  3
01 51 00 TEMPORARY UTILITIES  1
01 52 00 CONSTRUCTION FACILITIES  3
01 56 00 TEMPORARY BARRIERS AND ENCLOSURES  2
01 61 00 COMMON PRODUCT REQUIREMENTS  6
01 73 00 EXECUTION  3
01 74 11 CLEANING  3
01 77 00 CLOSEOUT PROCEDURES  2
01 78 00 CLOSEOUT SUBMITTALS 10
01 79 00 DEMONSTRATION AND TRAINING  2

Division 02 - Existing Conditions
02 41 99 DEMOLITION FOR MINOR WORKS  3
02 82 00.02   ASBESTOS ABATEMENT - INTERMEDIATE PRECAUTIONS 13

Division 05 - Metals
05 41 00 STRUCTURAL METAL STUD FRAMING  7

Division 07 - Thermal and Moisture Protection
07 21 29.03   SPRAYED INSULATION - POLYURETHANE FOAM  4
07 46 13 PREFORMED METAL SIDING  5
07 81 00 APPLIED FIREPROOFING  4
07 92 00 JOINT SEALANTS  7

Division 09 - Finishes
09 91 13.01   EXTERIOR RE-PAINTING 13

Division 21 - Fire Suppression
21 13 14 NITROGEN GENERATION CORROSION INHIBITING SYSTEM  5
21 13 16 DRY PIPE SPRINKLER SYSTEMS  9
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Division 26 - Electrical
26 05 00 COMMON WORK RESULTS FOR ELECTRICAL  2
26 05 21 WIRES AND CABLES (0-1000 V)  2
26 05 34 CONDUITS, CONDUIT FASTENINGS AND CONDUIT FITTINGS  3
26 24 16.01   PANELBOARDS BREAKER TYPE  3
26 28 16.02   MOULDED CASE CIRCUIT BREAKERS  1
26 50 00 LIGHTING  2

APPENDICES

APPENDIX A - ASBESTOS AIR MONITORING, TESTING, REPORTING & CONTRACT
SUPPORT, NORTHWEST ATLANTIC FISHERIES CENTRE, FRONT ENTRANCE,
ST. JOHN'S, NL

APPENDIX B - ASBESTOS AND PAINT SAMPLING - UNDER DECK SOFFI T          
REPLACEMENT, N ORTHWEST ATLANTIC FISHERIES CENTRE (NAFC)          

APPENDIX C - CANADIAN CONSTRUCTION ASSOCIATION(CCA) COVID-19 
STANDARDIZED PROTOCOLS FOR ALL CANADIAN CONSTRUCTION SITES
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