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PART 1 - GENERAL

1.1 REFERENCES                   .1 CSA International
.1 CSA S350-M1980(R2003), Code of Practice
for Safety in Demolition of Structures.

1.2 SITE CONDITIONS                   .1 Review Asbestos Air Monitoring, Testing,
Reporting and Contract Support Northwest
Atlantic Fisheries Centre, Front Entrance, St.
John's, Newfoundland and Labrador, dated 18
February 2013 and take precautions to protect
environment.

.2 Review Final Report Asbestos and Paint
Sampling - Underdeck Soffit Replacement dated
25 March 2019 and take precautions to protect
environment.

.3 If material resembling spray or trowel-applied
asbestos or other designated substance be
encountered, stop work, take preventative
measures, and notify Departmental
Representative immediately.
.1 Proceed only after receipt of written
instructions have been received from
Departmental Representative.

.4 Notify Departmental Representative before
disrupting building access or services.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not used.

PART 3 - EXECUTION

3.1 EXAMINATION                   .1 Inspect site with Departmental Representative
and verify extent and location of items
designated for removal, disposal, alternative
disposal, recycling, salvage and items to
remain.
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3.1 EXAMINATION .2 Locate and protect utilities. Preserve active
   (Cont'd)                   utilities traversing site in operating

condition.

.3 Notify and obtain approval of utility
companies before starting demolition.

.4 Disconnect, cap, plug or divert, as required,
existing public utilities within the property
where they interfere with the execution of the
work, in conformity with the requirements of
the authorities having jurisdiction. Mark the
location of these and previously capped or
plugged services on the site and indicate
location (horizontal and vertical) on the
record drawings. Support, shore up and
maintain pipes and conduits encountered.
.1 Immediately notify Departmental
Representative and utility company concerned
in case of damage to any utility or service,
designated to remain in place.
.2 Immediately notify the Departmental
Representative should uncharted utility or
service be encountered, and await instruction
in writing regarding remedial action.

3.2 PREPARATION                   .1 Protection of In-Place Conditions:
.1 Prevent movement, settlement, or damage
to adjacent structures, utilities, and
landscaping features and parts of building to
remain in place. Provide bracing and shoring
required.
.2 Keep noise, dust, and inconvenience to
occupants to minimum.
.3 Protect building systems, services and
equipment.
.4 Provide temporary dust screens, covers,
railings, supports and other protection as
required.
.5 Do Work in accordance with Section
01 35 29 - Health and Safety Requirements.

.2 Demolition/Removal:
.1 Remove items as indicated.
.2 Trim edges of partially demolished
building elements to tolerances as defined by
Departmental Representative to suit future
use.
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3.3 CLEANING                   .1 Progress Cleaning: clean in accordance with
Section 01 74 11 - Cleaning.
.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus
materials, rubbish, tools and equipment in
accordance with Section 01 74 11 - Cleaning.

.3 Refer to demolition drawings and
specifications for items to be salvaged for
reuse.
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