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MECHANICAL EQUIPMENT SCHEDULE
D# | DECRIPTION VOLTAGE | AMPERE | KW | PHASE | FEED FROM BCR'EEE'ETR WIRING TERMINATION COMMENTS
BB—1 | ELECTRIC BASEBOARD HEATER 208 _ 1.5 1 PANEL AT 15A—2P |2C #12 AWG AC—90 DIRECT CONNECT CONTROL WIRING BY DIV 15
CONV—1 |ELECTRIC CONVECTION HEATER 208 _ 2.0 1 PANEL Af 15A—2P | 2C #12 AWG AC—90 DIRECT CONNECT CONTROL WIRING BY DIV 15
FF—1 |HYDRONIC FORCE FLOW HEATER 120 30 _ 1 PANEL Af 15A—1P |2C #12 AWG AC—90 HORSEPOWER RATED TOGGLE SWITCH | CONTROL WIRING BY DIV 15
AC—1_ |MINI=SPLIT AR COND (INSIDE UNIT) 208 38 _ 1 | PANEL MDPA | 15A—2P |2 #12 AWG N 21mm C CONTROL WIRING & POWER
WIRING BETWEEN INSIDE AND
OUTSIDE UNIT BY DV 15
ACC—1_|MINI=SPLIT AR COND (OUTSIDE UNIT)| 208 31 _ 1 |PANEL MDPA | 30A—2P |2 #10 AWG IN 27mm C | DISCONNECT PROVIDED BY DV. 15 CONTROL WIRING BY DIV 15
HC—1 |ELECTRIC DUCT HEATER 208 _ 3.0 1 |PANEL MDPA | 30A—2P |2 #10 AWG N 21mm C | DISCONNECT PROVIDED BY DV. 15 CONTROL WIRING BY DIV 15
HC—2  |ELECTRIC DUCT HEATER 208 _ 2.0 1 | PANEL MDPA | 15A—2P |2 #10 AWG N 21mm C | DISCONNECT PROVIDED BY DV. 15 CONTROL WIRING BY DIV 15

1.) EXISTING PANEL "MDPA” IS A EATON,

TYPE RRL1a, 120 / 208 VOLT, 3 PHASE,
4 WIRE, NEW BRANCH BREAKERS SHALL

BE TYPE "BAB”, 10 KA RATED. SUPPLY
AND INSTALL THE FOLLOWING BRANCH
BREAKERS IN EXISTING PANEL MDPA FOR
NEW MECHANICAL LOADS.
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@ 15A—2P (AC—1)
@ 40A—2P (COND-1)
@ 20A—2P (HC—1)
@ 15A—2P (HC-2)
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