

## RFP No. CNT-2021P01 CN Tower Multimedia Content

## Addendum 7.0 – Issued December 23, 2021

Section 1.3 Form of Agreement is deleted from the RFP document and replaced with the following:

## "1.3 Form of Agreement

The Preferred Proponent shall be required to enter into an agreement (the "Agreement") that is substantially in the form of the draft agreement attached in the Form of Agreement Schedule.

No obligation to proceed with the activities contemplated by the Scope of Work shall arise until such time as the Agreement is signed by all parties.

It is anticipated that the Agreement will be signed on or around February 07,2022 with an anticipated start date of February 14, 2022, and substantial completion by the end of May 31, 2022.

The Company may extend the timelines for deliverables and accordingly may extend the term of the Agreement, under the same terms and conditions, for a period of time sufficient to complete the Scope of Work."