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PART 1 - GENERAL 

 

 

1.1 Definitions  .1 Dredging: excavating, transporting and 

disposing of underwater materials. 

 

     .2 Class ‘B’ Material: loose or shale rock, 

silt, sand, quick sand, mud, shingle, 

gravel, clay and sand, gumbo, boulders, 

hardpan, or debris. 

 

     .3 Debris: pieces of wood, wood chips, bark, 

logs, submerged logs, tree branches, scrap 

vehicle tires, concrete, steel cable, steel 

chain, wire rope, scrap steel, etc. 

 

     .4 Grade: plane above which all material is to 

be dredged. 

 

.5 Estimated Quantity: volume in cubic metres 

of material calculated to be above dredge 

grade and within side slopes, unless 

otherwise specified. 

 

     .6 Sideslope: inclined surface or plane from 

grade at side limit of dredging area to 

intersect original ground line outside of 

side limit and to be expressed as a ratio of 

horizontal to vertical.  All material above 

side slopes is to be dredged. 

 

     .7 Chart Datum: by international agreement, a 

plane below which the tide will seldom fall.  

The Canadian Hydrographic Services has 

adopted the plane of Lowest Normal Tide 

(LNT) as Chart Datum.  As the rise, fall and 

ranges of tides varies daily, The Canadian 

Hydrographic Services should be consulted 

for tidal prediction and other tidal 

information relating to the work. 

 

     .8 CMPM:  cubic metres place measurement. 

 

     .9 CMTM:  cubic metres truck measurement. 
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1.2 Description 

 of Work      .1 The work is to include but not to be limited 

to the following: 

        .1  Phase 1 - Removal of dredge spoils from 

on-site containment cell and disposal 

at the off-site designated disposal 

site. 

        .2 Phase 2 - Class ‘B’ dredging of basin. 

        .3 Phase 3 - Class ‘B’ dredging of 

channel. 

 

     .2 Excavation of existing dredge spoils 

      material from on-site containment cell and 

      Class ‘B’ dredging of basin and channel to 

      lines and grades as shown on the drawings. 

       

 

1.3 Related Work  .1 Refer to Environmental Protection Procedures 

for Marine Work – Section 01 35 44 for 

related information. 

 

     .2 Refer to Section 01 33 00 for Shop 

Drawing/Submission requirements. . 

 

1.5 Submissions  .1 Certificates: 

      .1 Provide copies of all permits and 

licenses required to carry out the 

work. 

 

     .2 Methodology: 

      .1 Provide methodology for carrying out 

the work.  

 

     .3 Provide submissions in accordance with 

Section 01 33 00. 

 

1.6 Schedule of Work .1 Submit to Departmental Representative within 

5 working days after award of contract, a 

schedule of work including time periods 

during which each operation involved in work 

will be undertaken. 

 

1.7 Interference to  

 Navigation      .1 Be familiar with vessel movements and 

fishery activities in area affected by 

dredging operations.  Plan and execute work 

in a manner that will not unnecessarily 
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impede navigation and fishing operations 

including movement of vessels at adjacent 

structures. 

 

     .2 Keep Canadian Coast Guard informed of 

dredging operations in order that necessary 

Notices to Shipping will be issued. 

 

1.8 Requirements of 

 Regulatory 

 Agencies        .1 Comply with municipal, provincial and 

national codes and regulations relating to 

project. 

 

     .2 Mark floating equipment with lights in 

accordance with Regulations for the 

Prevention of Collisions, as required by 

Transport Canada. 

 

1.9 Datum, Water Gauges  

 and Targets         .1 All elevations used in this specification 

and contract drawings are in metres referred 

to Chart Datum. 

 

1.12 Equipment   .1 Determine the equipment required to dredge 

the area and material specified. 

 

1.13 Site Information .1 Results of prior soundings, soil borings and 

soil investigations may be available for 

inspection at offices of Public Works and 

Government Services Canada, P.O. Box 2247, 

1713 Bedford Row 2nd Floor, Halifax, N.S. 

B3J 3C9 

 

     .2 Results of most recent soundings are 

included with the drawings. This data is 

made available for tendering purposes only. 

It should be noted that this information may 

differ from present site conditions. 

 

     .3 The Contractor will be responsible for 

making his own interpretation of soil 

conditions at any location.   

 

1.14 Measurement for   

 Payment          .1 Only material excavated above grade plane 

and within side slopes indicated or 

specified will be measured for payment.   
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     .2 Excavation and Dredging will be measured in 

accordance with Section 01 29 00. 

 

     .3 Material removed and dumped in the absence 

of the Department's Inspector will not be 

considered for payment. 

 

     .4 There will be no additional payment for 

delays incurred as a result of weather 

conditions. 

 

     .5 There will be no additional payment for 

delays caused by vessel traffic in and out 

of the harbour. 

 

     .6 There will be no additional payment for down 

time. 

 

     .7 The Contractor will adhere to the schedule 

and take immediate action to correct any 

shortfall, by effectively altering existing 

dredging operations or mobilizing other 

equipment.  The Departmental Representative 

is to be notified of the corrective action 

to be taken.  

 

 

PART 2 - PRODUCTS  NOT APPLICABLE 

 

 

 

PART 3 - EXECUTION 

 

3.1 General   .1 Mark floating equipment with lights in 

accordance with International Rules of Road 

and maintain a radio watch on board. 

 

     .2 Lay out work from bench marks and base lines 

established by Departmental Representative.  

Be responsible for accuracy of work relative 

to established bench marks. If applicable, 

provide and maintain electronic position 

fixing and distance measuring equipment, 

laser transits and such other equipment as 

normally required for accurate dredging 

control. 
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     .3 Establish and maintain water level gauges in 

order that proper depth of dredging can be 

determined.  Locate gauges so as to be 

clearly visible. 

 

     .4 Establish and maintain on-land targets for 

location and definition of designated dredge 

area limits. Targets to be suitable for 

control of dredging operations and locating 

soundings.  Remove targets on completion of 

work. 

 

     .5 Dredge area to the grade depths indicated on 

the plan. 

 

     .6 Dredging is to take place during the time 

periods indicated in these specifications. 

 

     .7 Dredge side slope to allow material to 

freely fall inwards to form natural side 

slope. 

 

     .8 Use extreme caution when dredging adjacent 

to existing structures. Damages are to be 

repaired at contractor's expense. 

 

     .9 Remove materials above specified grade 

depths, within limits indicated. Material 

removed from below grade depth or outside 

specified area or side slope is not part of 

work. 

 

     .10 Remove shoaling which occurs as a result of 

work. Once dredged, maintain dredged area at 

grade.  

  

     .11 Remove material cast-over on surrounding 

area and dispose of it as dredged material.  

Do not cast-over material unless authorized 

by Departmental Representative. 

 

     .12 Immediately notify Departmental 

Representative upon encountering an object 

which might be classified as an obstruction. 

By-pass the object after clearly marking its 

location and continue work. 
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     .13 It will be the Contractor's responsibility 

to gain access to the dredge area.  The 

construction of causeways, roads, etc., will 

be at the Contractor's expense and will be 

removed at the completion of the project. 

Any derricks, power lines, etc., which will 

require removal will be done so at the 

Contractor's expense and will be replaced to 

satisfaction of the Departmental 

Representative.  Contractor to advise 

Departmental Representative of his proposed 

method to carry out dredging and disposal of 

the material. 

 

3.2 Disposal of  

 Material     .1 Refer to In-water Environmental Mitigation 

Measures - Section 01 44 29 for related 

information. 

 

      .1 The Contractor shall excavate and 

 remove the material from the on-site 

       containment cell and dispose of the 

       material at the off-site designated 

       disposal site as indicated on the 

       contract drawings and in such a matter 

       as approved by the Departmental  

       Representative.  

 

      .2 The material dredged from the basin and 

 channel is to be disposed at the  

       on-site containment cell as indicated 

       on the contract drawings and in such a 

       manner as approved by the Departmental 

       Representative. 

 

     .2 All materials deposited on private or public 

roads or properties in vicinity of site or 

as a result of trucking material to dump 

site will be removed by Contractor to 

satisfaction of owners involved at no 

additional cost to Department. 

 

     .3 Unless directed otherwise by Departmental 

Representative, dispose of all dredged 

material off department property to the 

satisfaction of the Departmental 

Representative. 
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     .4 The contractor shall ensure that trucks used 

in the transportation of dredge spoils are 

roadworthy and have tight fitting gates to 

prevent spillage on the road. Trucks not 

meeting this criteria may be removed from 

the project by the Department 

Representative. 

 

     .5  Clean truck boxes and wheels of dredge 

spoils before moving onto provincial roads. 

Vehicle wash down stations may be required 

at both the loading and offloading sites to 

ensure the above requirements are met. 

  

3.3 Final Dredge Grade .1 The Contractor is to verify the final grade 

in the dredged area by an acceptable method. 

 

     .2 If, as a result of incomplete work, 

additional verification of depths by 

sounding or sweeping becomes necessary, 

additional costs involved shall be paid by 

Contractor. 

 

     .3 Dredge area to lines and grades specified as 

shown on the drawings.  Material removed 

from outside specified limits is not 

considered part of work and will not be 

measured for payment. 

 

3.4 Co-operation and 

 work assistance to 

Departmental  

Representative  .1 Co-operate with Departmental Representative 

for inspection of and assistance requested. 

 

    .2 On request of Departmental Representative, 

furnish use of such boats, equipment, labour 

and materials forming ordinary and usual 

part of dredging operation as may be 

reasonably necessary to inspect and 

supervise work. 

 

3.5 Rock Removal  .1 Blasting not permitted. 


