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PART 1 - GENERAL

1.

1

Definitions

Dredging: excavating, transporting and
disposing of underwater materials.

Class ‘B’ Material: 1loose or shale rock,
silt, sand, quick sand, mud, shingle,
gravel, clay and sand, gumbo, boulders,
hardpan, or debris.

Debris: pieces of wood, wood chips, bark,
logs, submerged 1logs, tree branches, scrap
vehicle tires, concrete, steel cable, steel
chain, wire rope, scrap steel, etc.

Grade: plane above which all material is to
be dredged.

Estimated Quantity: wvolume in cubic metres
of material calculated to be above dredge
grade and within side slopes, unless
otherwise specified.

Sideslope: inclined surface or plane from
grade at side 1limit of dredging area to
intersect original ground line outside of
side limit and to be expressed as a ratio of
horizontal to vertical. All material above
side slopes is to be dredged.

Chart Datum: by international agreement, a
plane below which the tide will seldom fall.
The Canadian Hydrographic Services has
adopted the plane of Lowest Normal Tide
(LNT) as Chart Datum. As the rise, fall and
ranges of tides wvaries daily, The Canadian
Hydrographic Services should be consulted
for tidal prediction and other tidal
information relating to the work.

CMPM: cubic metres place measurement.

CMTM: cubic metres truck measurement.
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1.2 Description
of Work

1.3 Related Work

1.5 Submissions

1.6 Schedule of Work

1.7 Interference to
Navigation

The work is to include but not to be limited
to the following:

.1 Phase 1 - Removal of dredge spoils from
on-site containment cell and disposal
at the off-site designated disposal
site.

.2 Phase 2 - Class ‘B’ dredging of basin.

.3 Phase 3 - Class ‘B’ dredging of
channel.

Excavation of existing dredge spoils

material from on-site containment cell and
Class ‘B’ dredging of basin and channel to
lines and grades as shown on the drawings.

Refer to Environmental Protection Procedures
for Marine Work - Section 01 35 44 for
related information.

Refer to Section 01 33 00 for Shop
Drawing/Submission requirements.

Certificates:

.1 Provide —copies of all ©permits and
licenses required to carry out the
work.

Methodology:

.1 Provide methodology for carrying out
the work.

Provide submissions in accordance with
Section 01 33 00.

Submit to Departmental Representative within
5 working days after award of contract, a
schedule of work including time periods
during which each operation involved in work
will be undertaken.

Be familiar with vessel movements and
fishery activities in area affected by
dredging operations. Plan and execute work
in a manner that will not unnecessarily
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1.8 Requirements of
Regulatory
Agencies

1.9 Datum, Water Gauges
and Targets

1.12 Egquipment

1.13 Site Information

1.14 Measurement for
Payment

impede navigation and fishing operations
including movement of vessels at adjacent
structures.

Keep Canadian Coast Guard informed of
dredging operations 1in order that necessary
Notices to Shipping will be issued.

Comply with municipal, provincial and
national codes and regulations relating to
project.

Mark floating equipment with lights in
accordance with Regulations for the
Prevention of Collisions, as required by
Transport Canada.

All elevations used 1in this specification
and contract drawings are in metres referred
to Chart Datum.

Determine the equipment required to dredge
the area and material specified.

Results of prior soundings, soil borings and
soil 1investigations may be available for
inspection at offices of Public Works and
Government Services Canada, P.O. Box 2247,
1713 Bedford Row 2nd Floor, Halifax, N.S.
B3J 3C9

Results of most recent soundings are
included with the drawings. This data is
made available for tendering purposes only.
It should be noted that this information may
differ from present site conditions.

The Contractor will Dbe responsible for
making his own interpretation of soil
conditions at any location.

Only material excavated above grade plane
and within side slopes indicated or
specified will be measured for payment.
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Excavation and Dredging will be measured in
accordance with Section 01 29 00.

Material removed and dumped in the absence
of the Department's Inspector will not be
considered for payment.

There will be no additional payment for
delays incurred as a result of weather
conditions.

There will be no additional payment for
delays caused by vessel traffic in and out
of the harbour.

There will be no additional payment for down
time.

The Contractor will adhere to the schedule
and take 1immediate action to correct any
shortfall, by effectively altering existing
dredging operations or mobilizing other
equipment. The Departmental Representative
is to be notified of the corrective action
to be taken.

PART 2 - PRODUCTS NOT APPLICABLE

PART 3 - EXECUTION

3.

1

General

Mark floating equipment with lights in
accordance with International Rules of Road
and maintain a radio watch on board.

Lay out work from bench marks and base lines
established by Departmental Representative.
Be responsible for accuracy of work relative
to established bench marks. If applicable,
provide and maintain electronic ©position
fixing and distance measuring equipment,
laser transits and such other equipment as
normally required for accurate dredging
control.
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.10

.11

.12

Establish and maintain water level gauges in
order that proper depth of dredging can be
determined. Locate gauges so as to be
clearly visible.

Establish and maintain on-land targets for
location and definition of designated dredge

area limits. Targets to be suitable for
control of dredging operations and locating
soundings. Remove targets on completion of
work.

Dredge area to the grade depths indicated on
the plan.

Dredging 1is to take place during the time
periods indicated in these specifications.

Dredge side slope to allow material to
freely fall inwards to form natural side
slope.

Use extreme caution when dredging adjacent
to existing structures. Damages are to be
repaired at contractor's expense.

Remove materials above specified grade
depths, within 1limits indicated. Material
removed from below grade depth or outside
specified area or side slope 1is not part of
work.

Remove shoaling which occurs as a result of
work. Once dredged, maintain dredged area at
grade.

Remove material cast-over on surrounding
area and dispose of it as dredged material.
Do not cast-over material unless authorized
by Departmental Representative.

Immediately notify Departmental
Representative upon encountering an object
which might be classified as an obstruction.
By-pass the object after clearly marking its
location and continue work.
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3

.2

.13

Disposal of
Material

It will be the Contractor's responsibility
to gain access to the dredge area. The
construction of causeways, roads, etc., will
be at the Contractor's expense and will be
removed at the completion of the project.
Any derricks, power lines, etc., which will
require removal will be done so at the
Contractor's expense and will be replaced to
satisfaction of the Departmental
Representative. Contractor to advise
Departmental Representative of his proposed
method to carry out dredging and disposal of
the material.

Refer to In-water Environmental Mitigation
Measures - Section 01 44 29 for related
information.

.1 The Contractor shall excavate and
remove the material from the on-site
containment cell and dispose of the
material at the off-site designated
disposal site as indicated on the
contract drawings and in such a matter
as approved by the Departmental
Representative.

.2 The material dredged from the basin and
channel is to be disposed at the
on-site containment cell as indicated
on the contract drawings and in such a
manner as approved by the Departmental
Representative.

All materials deposited on private or public
roads or properties in vicinity of site or
as a result of trucking material to dump
site will Dbe removed Dby Contractor to
satisfaction of owners involved at no
additional cost to Department.

Unless directed otherwise by Departmental

Representative, dispose of all dredged
material off department property to the
satisfaction of the Departmental

Representative.
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3.3 Final Dredge Grade

3.4 Co-operation and
work assistance to
Departmental
Representative

3.5 Rock Removal

The contractor shall ensure that trucks used
in the transportation of dredge spoils are
roadworthy and have tight fitting gates to
prevent spillage on the road. Trucks not
meeting this criteria may be removed from
the project by the Department
Representative.

Clean truck boxes and wheels of dredge
spoils before moving onto provincial roads.
Vehicle wash down stations may be required
at both the loading and offloading sites to
ensure the above requirements are met.

The Contractor 1is to verify the final grade
in the dredged area by an acceptable method.

If, as a result of incomplete work,
additional verification of depths by
sounding or sweeping becomes necessary,
additional costs involved shall be paid by
Contractor.

Dredge area to lines and grades specified as
shown on the drawings. Material removed
from outside specified limits is not
considered part of work and will not be
measured for payment.

Co-operate with Departmental Representative
for inspection of and assistance requested.

On request of Departmental Representative,
furnish use of such boats, equipment, labour
and materials forming ordinary and usual
part of dredging operation as may Dbe
reasonably necessary to inspect and
supervise work.

Blasting not permitted.



