
PART 1 General
1.1 RELATED WORK

.1 Section 01 35 29.06 - Health and Safety Requirements.

.2 Section 01 56 00 - Temporary Barriers and Enclosures.
1.2 DESCRIPTION OF WORK

.1 The work of this Section comprises the furnishing of all 
labour, materials and equipment necessary for all 
demolition work required to complete the Work of this 
Contract in accordance with the requirements of this 
Section and as shown on the Drawings, which includes, but 
is NOT necessarily limited to:
.1 Removal of existing concrete decks, partial removal 

and total removal (as applicable) of steel sheet 
piles, tie rods, concrete anchor walls, fish plant 
foundations, and other related items.  

.2 Removal of existing curb, and other wharf components 
indicated to be removed on plans.

.3 Removal and reinstatement of site services, 
electrical, navigation lights, etc. which are 
located on site as directed by Departmental 
Representative.

1.3 PROTECTION
.1 Protect existing items designated to remain.  In event of 

damage, immediately replace such items or make repairs to 
approval of Departmental Representative and at no 
additional cost to the Project.

.2 Prevent movement, settlement or damage of adjacent 
utilities and structures. Provide bracing, shoring and 
underpinning required. Make good damage and be liable for 
injury caused by demolition.

.3 If safety of structure being demolished or adjacent 
structure appear to be endangered, cease operations and 
notify Departmental Representative. Take precautions to 
support structures.

1.4 SAFETY CODE
.1 Carry out demolition work in accordance with ALL 

applicable codes and regulations and as outlined in 
Section 01 35 29.06 Health and Safety Requirements.

1.5 MEASUREMENT FOR PAYMENT
.1 Demolition and removal of all items indicated shall be 

paid as a lump sum.
1.6 PREPARATION
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.1 Inspect site and verify items designated for removal and 
items to be preserved.

.2 Locate and protect all utility services.

.3 Protect and provide temporary shoring to existing wharf 
structure and adjacent structures prior to and during the 
execution of work.

.4 Any damage to existing structures and utilities and 
services shall be immediately repaired to the 
satisfaction of the Departmental Representative and Owner 
of the property and Utilities.

1.7 DEMOLITION
.1 Demolish items in accordance with Section 01 74 21 -

Construction/Demolition Waste Management and Disposal.
.2 Remove contaminated or dangerous materials as defined by 

authorities having jurisdiction, relating to 
environmental protection, from site and dispose of in 
safe manner to minimize danger at site or during 
disposal.

.3 At end of each day's work, leave work in safe and stable 
condition.

.4 Only dispose of material specified by selected 
alternative disposal option as directed in Section 01 74 
21 - Construction/Demolition Waste Management and 
Disposal.

.5 Remove and dispose of demolished materials except where 
noted otherwise and in accordance with authorities having 
jurisdiction.

1.8 REMOVAL OF SALVAGED ITEMS
.1 Remove items designated for salvage and stockpile on site 

as designated by Departmental Representative. The 
Departmental Representative is responsible for the 
removal of these items off site at its convenience. 

.2 Items not designated for salvage and re-use shall be 
removed and dispose of off-site.

1.9 DISPOSAL OF MATERIAL
.1 Dispose of all removed materials off-site.
.2 Pay all fees that may be charged to dispose of materials 

at licensed disposal sites.
.3 Remove all soil contaminated with oil, gasoline, calcium 

chloride or other toxic or dangerous materials and 
dispose of in manner to minimize danger at site and to a 
location off site approved by Provincial Authority 
governing such disposal.

1.10 RESTORATION
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.1 Upon completion of work, remove debris, trim surfaces and 
leave work site clean.

.2 Reinstate areas and existing works outside areas of 
demolition to conditions that existed prior to 
commencement of work.

PART 2 Products
2.1 NOT USED

.1 Not used.

PART 3 Execution
3.1 NOT USED

.1 Not used.

END OF SECTION
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