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PART 1 General

1.1 RELATED WORK
.1 Section 01 35 29.06 - Health and Safety Requirements.
.2 Section 01 56 00 - Temporary Barriers and Enclosures.

1.2 DESCRIPTION OF WORK

.1 The work of this Section comprises the furnishing of all
labour, materials and equipment necessary for all
demolition work required to complete the Work of this
Contract in accordance with the requirements of this
Section and as shown on the Drawings, which includes, but
is NOT necessarily limited to:

.1 Removal of existing concrete decks, partial removal
and total removal (as applicable) of steel sheet
piles, tie rods, concrete anchor walls, fish plant
foundations, and other related items.

.2 Removal of existing curb, and other wharf components
indicated to be removed on plans.
.3 Removal and reinstatement of site services,

electrical, navigation lights, etc. which are
located on site as directed by Departmental
Representative.

1.3 PROTECTION

.1 Protect existing items designated to remain. In event of
damage, immediately replace such items or make repairs to
approval of Departmental Representative and at no
additional cost to the Project.

.2 Prevent movement, settlement or damage of adjacent
utilities and structures. Provide bracing, shoring and
underpinning required. Make good damage and be liable for
injury caused by demolition.

.3 If safety of structure being demolished or adjacent
structure appear to be endangered, cease operations and
notify Departmental Representative. Take precautions to
support structures.

1.4 SAFETY CODE
.1 Carry out demolition work in accordance with ALL
applicable codes and regulations and as outlined in
Section 01 35 29.06 Health and Safety Requirements.

1.5 MEASUREMENT FOR PAYMENT

.1 Demolition and removal of all items indicated shall be
paid as a lump sum.

1.6 PREPARATION
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.1 Inspect site and verify items designated for removal and
items to be preserved.
.2 Locate and protect all utility services.
.3 Protect and provide temporary shoring to existing wharf

structure and adjacent structures prior to and during the
execution of work.

.4 Any damage to existing structures and utilities and
services shall be immediately repaired to the
satisfaction of the Departmental Representative and Owner
of the property and Utilities.

1.7 DEMOLITION

.1 Demolish items in accordance with Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.
.2 Remove contaminated or dangerous materials as defined by

authorities having jurisdiction, relating to
environmental protection, from site and dispose of in
safe manner to minimize danger at site or during
disposal.

.3 At end of each day's work, leave work in safe and stable
condition.

.4 Only dispose of material specified by selected
alternative disposal option as directed in Section 01 74
21 - Construction/Demolition Waste Management and
Disposal.

.5 Remove and dispose of demolished materials except where
noted otherwise and in accordance with authorities having
jurisdiction.

1.8 REMOVAL OF SALVAGED ITEMS
.1 Remove items designated for salvage and stockpile on site
as designated by Departmental Representative. The
Departmental Representative is responsible for the
removal of these items off site at its convenience.
.2 Items not designated for salvage and re-use shall be
removed and dispose of off-site.

1.9 DISPOSAL OF MATERIAL

.1 Dispose of all removed materials off-site.

.2 Pay all fees that may be charged to dispose of materials
at licensed disposal sites.

.3 Remove all soil contaminated with oil, gasoline, calcium
chloride or other toxic or dangerous materials and
dispose of in manner to minimize danger at site and to a
location off site approved by Provincial Authority
governing such disposal.

1.10 RESTORATION
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.1 Upon completion of work, remove debris, trim surfaces and

leave work site clean.
.2 Reinstate areas and existing works outside areas of

demolition to conditions that existed prior to
commencement of work.
PART 2 Products
2.1 NOT USED
.1 Not used.

PART 3 Execution

3.1 NOT USED
.1 Not used.

END OF SECTION



