DESCRIPTION OF POWER & SYSTEMS DEMOLITION:

DISCONNECT AHU-8 C/W CONDUIT AND WIRING BACK TO SOURCE.
COORDINATE WITH MECHANICAL TRADES.

DISCONNECT AND REMOVE CONTROL PANELS P1-D AND UPS C/W
CONDUIT AND WIRING TO CONTROL PANEL AHU5 AND TO AHU-8.

DISCONNECT AND REMOVE AHU-8 RF-1 C/W CONDUIT AND WIRING BACK

DESCRIPTION OF POWER & SYSTEMS NEW WORK:

PROVIDE NEW CONDUIT AND WIRING TO NEW AHU-8. PROVIDE FINAL
CONNECTION TO FACTORY MOUNTED DISCONNECT. CONDUIT TO RUN AT
BOTTOM OF STEEL DECK, JUNCTION BOXES ARE NOT ALLOWED ON
CEILING TO PREVENT INTERFERENCE WITH MECHANICAL DUCTWORK.
REFER TO 2/E02 FOR DETAILS.

PROVIDE THREE (3) NEW CIRCUITS C/W CONDUIT AND WIRING FOR AHU-8

Canada

@ Publics Works and Travaux publics et

TO SOURCE. CONTROLS, LIGHTING, AND MAINTENANCE RECEPTACLE. I* Government Services services gouvernementaux
REMOVE ABANDONED COMBINATION STARTER C/W SUPPORTS AND @ ASSEMBLE THE FOLLOWING SYSTEMS FOR AHU-8: FACTORY PRE-WIRED Canada Canada
FRAME. LIGHTING CIRCUIT AND FACTORY PRE-WIRED MAINTENANCE RECEPTACLE

CIRCUITS INSIDE UNITS. PROVIDE ACCESSORIES CONNECTORS ETC. WHERE
REMOVE COMBINATION STARTERS C/W CONDUIT AND WIRING. REQUIRED.

DISCONNECT AND REMOVE ABANDONED CONDUIT, WIRING AND THREE NN TN @ PROVIDE NEW 100mm HIGH CONCRETE HOUSEKEEPING PAD TO SUIT
1 O 11 12 ' 1 3 COMBINATION STARTERS. 11 12 [ 1 3 u TRANSFORMER (150mm LARGER ON ALL SIDES, C/W CHAMFERED EDGES
* * 3 ‘ AND ANCHORED TO THE STRUCTURAL SLAB BY MEANS OF REBAR

ONCICNORONONGC

DISCONNECT AND REMOVE IDENTIFIED TRANSFORMER. RETAIN DOWELED INTO CONCRETE FLOOR). PAINT CONCRETE HOUSE KEEPING PAD

<7 T ' pal TRANSFORMER AND CIRCUIT FOR USE IN NEW CONSTRUCTION. < \‘ T ] S~ IN MECHANICAL ROOM WITH EPOXY PAINT TO MATCH EXISTING.
N ‘ ya RELOCATION OF TRANSFORMER SHALL BE PERFORMED IN ONE (1) 4-HOUR N ‘ /
) \ SHUTDOWN PERIOD. COORDINATE SHUTDOWN SCHEDULE WITH : \ o ® PROVIDE TRANSFORMER RETAINED IN DEMOLITION ON HOUSEKEEPING

DEPARTMENTAL REPRESENTATIVE. PAD UNDER AHU-8 RETURN DUCT. MODIFY AND EXTEND PRIMARY (3#6 +

GND - 25mm EMT) AND SECONDARY (4#2/0 + GND - 50mm EMT) COND

ND

WIRING AS REQUIRED.
PROVIDE DISCONNECT TO SERVE AHU-8. REFER TO 2/E02 FOR DETAILS. y Y

CONSULTING INC.

Building and Energy Engineers
Unit 101-399 Bayrose Dr, Ottawa, ON, Canada, K2J 5W3
T: 613-702-0244

REMOVE EXISTING CONCRETE HOUSE KEEPING PAD. GRIND, PREP, PRIME
AND PAINT FLOORS WHERE EXISTING HOUSE KEEPING PAD WAS REMOVED
WITH EPOXY PAINT TO MATCH EXISTING.

www.proengconsulting.com
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! e - B ! IT IS THE RESPONSIBILITY OF THE CONTRACTOR
} TO CHECK AND VERIFY ALL DIMENSIONS AND
| T CONDITIONS ON SITE PRIOR TO CONSTRUCTION
| START AND REPORT ALL ERRORS, OMISSIONS
! AND/OR INTERFERENCES TO THE PROJECT
H ENGINEER.
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THE CONTRACTOR SHALL FOLLOW THE PLAN AND
SPECIFICATIONS AS INDICATED. FAILURE TO DO
SO WILL VOID ANY LIABILITY OF THE PROJECT
MB—1—DP—46x ENGINEER.

THIS DRAWING IS TO BE READ IN CONJUNCTION
Z NP WITH ALL MATERIAL RELEVANT TO THE PROJECT.
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