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DESCRIPTION OF POWER & SYSTEMS DEMOLITION:

DISCONNECT AHU-8 C/W CONDUIT AND WIRING BACK TO SOURCE.
COORDINATE WITH MECHANICAL TRADES.

DISCONNECT AND REMOVE CONTROL PANELS P1-D AND UPS C/W
CONDUIT AND WIRING TO CONTROL PANEL AHU5 AND TO AHU-8.

DISCONNECT AND REMOVE AHU-8 RF-1 C/W CONDUIT AND WIRING BACK
TO SOURCE.

REMOVE ABANDONED COMBINATION STARTER C/W SUPPORTS AND
FRAME.

REMOVE COMBINATION STARTERS C/W CONDUIT AND WIRING.

DISCONNECT AND REMOVE ABANDONED CONDUIT, WIRING AND THREE
COMBINATION STARTERS.

DISCONNECT AND REMOVE IDENTIFIED TRANSFORMER. RETAIN
TRANSFORMER AND CIRCUIT FOR USE IN NEW CONSTRUCTION.
RELOCATION OF TRANSFORMER SHALL BE PERFORMED IN ONE (1) 4-HOUR
SHUTDOWN PERIOD. COORDINATE SHUTDOWN SCHEDULE WITH
DEPARTMENTAL REPRESENTATIVE.

REMOVE EXISTING CONCRETE HOUSE KEEPING PAD. GRIND, PREP, PRIME
AND PAINT FLOORS WHERE EXISTING HOUSE KEEPING PAD WAS REMOVED
WITH EPOXY PAINT TO MATCH EXISTING.
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DESCRIPTION OF POWER & SYSTEMS NEW WORK:

PROVIDE NEW CONDUIT AND WIRING TO NEW AHU-8. PROVIDE FINAL
CONNECTION TO FACTORY MOUNTED DISCONNECT. CONDUIT TO RUN AT
BOTTOM OF STEEL DECK, JUNCTION BOXES ARE NOT ALLOWED ON
CEILING TO PREVENT INTERFERENCE WITH MECHANICAL DUCTWORK.
REFER TO 2/E02 FOR DETAILS.

PROVIDE THREE (3) NEW CIRCUITS C/W CONDUIT AND WIRING FOR AHU-8
CONTROLS, LIGHTING, AND MAINTENANCE RECEPTACLE.

ASSEMBLE THE FOLLOWING SYSTEMS FOR AHU-8: FACTORY PRE-WIRED
LIGHTING CIRCUIT AND FACTORY PRE-WIRED MAINTENANCE RECEPTACLE
CIRCUITS INSIDE UNITS. PROVIDE ACCESSORIES CONNECTORS ETC. WHERE
REQUIRED.

PROVIDE NEW 100mm HIGH CONCRETE HOUSEKEEPING PAD TO SUIT
TRANSFORMER (150mm LARGER ON ALL SIDES, C/W CHAMFERED EDGES
AND ANCHORED TO THE STRUCTURAL SLAB BY MEANS OF REBAR
DOWELED INTO CONCRETE FLOOR). PAINT CONCRETE HOUSE KEEPING PAD
IN MECHANICAL ROOM WITH EPOXY PAINT TO MATCH EXISTING.

PROVIDE DISCONNECT TO SERVE AHU-8. REFER TO 2/E02 FOR DETAILS.

PROVIDE TRANSFORMER RETAINED IN DEMOLITION ON HOUSEKEEPING 
PAD UNDER AHU-8 RETURN DUCT. MODIFY AND EXTEND PRIMARY (3#6 +
GND - 25mm EMT) AND SECONDARY (4#2/0 + GND - 50mm EMT) COND
UIT AND 
WIRING AS REQUIRED. 
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