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PART 1 - GENERAL 

1.0 SUMMARY 

.1  This Section includes requirements for management of construction waste and disposal, which forms the 
Contractor's commitment to reduce and divert waste materials from landfill and includes the following:  
.1  Preparation of a Draft Construction Waste Management Plan that will be used to track the success 

of the Construction Waste Management Plan against actual waste diversion from landfill.  
.2  Preparation of a Construction Waste Management Plan that provides guidance on a logical 

progression of tasks and procedures to be followed in a pollution prevention program to reduce or 
eliminate the generation of waste, the loss of natural resources, and process emissions through 
source reduction, reuse, recycling, and reclamation.  

.3  Preparation of monthly progress reports indicating cumulative totals representing progress 
towards achieving diversion and reduction goals of waste materials away from landfill and 
identifying any special programs, landfill options or alternatives to landfill used during 
construction.  

.4  Preparation of a Construction Waste Management Report containing detailed information 
indicating total waste produced by the project, types of waste material and quantity of each 
material, and total waste diverted and diversion rates indicated as a percentage of the total waste 
produced.  

.2  Departmental Representative has established that this project shall generate the least amount of waste 
possible and that processes that ensure the generation of as little waste as possible due to error, poor 
planning, breakage, mishandling, contamination, or other factors be employed by the Contractor.  

2.0 REFERENCE STANDARDS 

.1  ASTM International (ASTM)  
.1  ASTM E 1609 01, Standard Guide for Development and Implementation of a Pollution 

Prevention Program  

.2  Canada Green Building Council (CaGBC)  
.1  LEED Reference Guide for Building Design and Construction, Version 4  

.3  Recycling Certification Institute (RCI):  
.1  RCI Certification Construction and Demolition Materials Recycling  

3.0 DEFINITIONS 

.1  Clean Waste: Untreated and unpainted; not contaminated with oils, solvents, sealants or similar materials.  

.2  Construction and Demolition Waste: Solid wastes typically including building materials, packaging, 
trash, debris, and rubble resulting from construction, re modeling,repair and demolition operations.  

.3  Hazardous: Exhibiting the characteristics of hazardous substances including properties such as 
ignitability, corrosiveness, toxicity or reactivity.  

.4  Non hazardous: Exhibiting none of the characteristics of hazardous substances, including properties such 
as ignitability, corrosiveness, toxicity, or reactivity.  

.5  Non toxic: Not poisonous to humans either immediately or after a long period of exposure.  
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.6  Recyclable: The ability of a product or material to be recovered at the end of its life cycle and 
remanufactured into a new product for reuse by others.  

.7  Recycle: To remove a waste material from the project site to another site for remanufacture into a new 
product for reuse by others.  

.8  Recycling: The process of sorting, cleansing, treating and reconstituting solid waste and other discarded 
materials for the purpose of using the altered form; recycling does not include burning, incinerating, or 
thermally destroying waste.  

.9  Return: To give back reusable items or unused products to vendors for credit.  

.10  Reuse: To reuse a construction waste material in some manner on the project site.  

.11  Salvage: To remove a waste material from the project site to another site for resale or reuse by others.  

.12  Sediment: Soil and other debris that has been eroded and transported by storm or well production run off 
water.  

.13  Source Separation: The act of keeping different types of waste materials separate beginning from the first 
time they become waste.  

.14  Toxic: Poisonous to humans either immediately or after a long period of exposure.  

.15  Trash: Any product or material unable to be reused, returned, recycled, or salvaged.  

.16  Volatile Organic Compounds (VOC's): Chemical compounds common in and emitted by many building 
products over time through outgassing:  
.1  Solvents in paints and other coatings;  
.2  Wood preservatives; strippers and household cleaners;  
.3  Adhesives in particleboard, fiberboard, and some plywood; and foam insulation.  
.4  When released, VOC's can contribute to the formation of smog and can cause respiratory tract 

problems, headaches, eye irritations, nausea, damage to the liver, kidneys, and central nervous 
system, and possibly cancer.  

.17  Waste: Extra material or material that has reached the end of its useful life in its intended use. Waste 
includes salvageable, returnable, recyclable, and reusable material.  

.18  Construction Waste Management Plan: A project related plan for the collection, transportation, and 
disposal of the waste generated at the construction site; the purpose of the plan is to ultimately reduce the 
amount of material being landfilled.  

4.0 ADMINISTRATIVE REQUIREMENTS 

.1  Coordination: Coordinate waste management requirements with all Divisions of the Work for the project, 
and ensure that requirements of the Construction Waste Management Plan are followed.  

.2  Preconstruction Meeting: Arrange a pre-construction meeting before starting any Work of the Contract 
attended by the Departmental Representative to discuss the Contractor's Construction Waste Management 
Plan and to develop mutual understanding of the requirements for a consistent policy towards waste 
reduction and recycling.  
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5.0 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Provide required information in accordance with Section 01 33 00 - Submittal Procedures.  

.2  Action Submittals: Provide the following submittals before starting any work of this Section:  
.1  Draft Construction Waste Management Plan (Draft CWM Plan): Submit to Departmental 

Representative a preliminary analysis of anticipated site generated waste by listing a minimum of 
five (5) construction or demolition waste streams that have potential to generate the most volume 
of material indicating methods that will be used to divert construction waste from landfill and 
source reduction strategies; Departmental Representative will provide commentary before 
development of Contractor's Construction Waste Management Plan.  

.2  Construction Waste Management Plan (CWM Plan)]: Submit a CWM Plan for this project prior 
to any waste removal from site and that includes the following information:  
.1  Material Streams: Analysis of the proposed jobsite waste being generated, including 

material types and quantities forming a part of identified material streams in the Draft 
CWM Plan; materials removed from site destined for alternative daily cover at landfill 
sites and land clearing debris cannot be considered as contributing to waste diversion and 
will be included as a component of the total waste generated for the site.  

.2  Recycling Haulers and Markets: Investigate local haulers and markets for recyclable 
materials, and incorporate into CWM Plan.  

.3  Alternative Waste Disposal: Prepare a listing of each material proposed to be salvaged, 
reused, recycled or composted during the course of the project, and the proposed local 
market for each material.  

.4  Landfill Materials: Identify materials that cannot be recycled, reused or composted and 
provide explanation or justification.  

.5  Landfill Options: The name of the landfill where trash will be disposed of; landfill 
materials will form a part of the total waste generated by the project.  

.6  Materials Handling Procedures: A description of the means by which any recycled waste 
materials will be protected from contamination, and a description of the means to be 
employed in recycling the above materials consistent with requirements for acceptance 
by designated facilities.  

.7  Transportation: A description of the means of transportation of the recyclable materials, 
whether materials will be site separated and self hauled to designated centers, or whether 
mixed materials will be collected by a waste hauler and removed from the site, and 
destination of materials.  

6.0 PROJECT CLOSEOUT SUBMISSIONS 

.1  Record Documentation: Submit as constructed information in accordance with Section 01 78 00 - 
Closeout Submittals as follows:  
.1  Construction Waste Management Report (CWM Report)]: Submit a CWM Report for this project 

in a format acceptable to Departmental Representative that includes the following information:  
.1  Accounting: Submit information indicating total waste produced by the project.  
.2  Composition: Submit information indicating types of waste material and quantity of each 

material.  
.3  Diversion Rate: Submit information indicating total waste diverted from landfill as a 

percentage of the total waste produced by the project.  
.4  Transportation Documentation: Submit copies of transportation documents or shipping 

manifests indicating weights of materials, and other evidence of disposal indicating final 
location of waste diverted from landfill and waste sent to landfill.  

.5  Alternative Daily Cover (ADC): Submit quantities of material that were used as ADC at 
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landfill sites, and that form a part of the total waste generated by the project.  
.6  Multiple Waste Hauling: Compile all information into a single CWM Report where 

multiple waste hauling and diversion strategies were used for the project.  
.7  Photographs: Submit photographs of waste diversion facilities documenting location and 

signage describing usage of waste separation containers.  

7.0 QUALITY ASSURANCE 

.1  Resources for Development of Construction Waste Management Report (CWM Report): The following 
sources may be useful in developing the Draft Construction Waste Management Plan:  
.1  Recycling Haulers and Markets: Investigate local haulers and markets for recyclable materials, 

and incorporate into CWM Plan.  
.2  Waste-to-Energy Systems: Investigate local waste-to-energy incentives where systems for 

diverting materials from landfill for reuse or recycling are not available.  

.2  Certifications: Provide proof of the following during the course of the Work:  
.1  Compliance Certification: Provide proof that recycling center is third party verified and is listed 

as a Certified Facility through the registration and certification requirements of the Recycling 
Certification Institute.  

8.0 DELIVERY, STORAGE AND HANDLING 

.1  Storage Requirements: Implement a recycling/reuse program that includes separate collection of waste 
materials as appropriate to the project waste and the available recycling and reuse programs in the project 
area.  

.2  Handling Requirements: Clean materials that are contaminated before placing in collection containers and 
ensure that waste destined for landfill does not get mixed in with recycled materials:  
.1  Deliver materials free of dirt, adhesives, solvents, petroleum contamination, and other substances 

deleterious to recycling process.  
.2  Arrange for collection by or delivery to the appropriate recycling or reuse facility.  

.3  Hazardous Waste and Hazardous Materials: Handle in accordance with applicable regulations.  

2.0 PRODUCTS 

2.1 NOT USED 

.1  Not Used.  

3.0 EXECUTION 

3.1 (CWM PLAN) IMPLEMENTATION 

.1  Manager: Contractor is responsible for designating an on site party or parties responsible for instructing 
workers and overseeing and documenting results of the CWM Plan for the project.  

.2  Distribution: Distribute copies of the CWM Plan to the job site foreman, each Subcontractor, the 
Departmental Representative and other site personnel as required to maintain CWM Plan.  

.3  Instruction: Provide on-site instruction of appropriate separation, handling, and recycling, salvage, reuse, 
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composting and return methods being used for the project to Subcontractor's at appropriate stages of the 
project.  

.4  Separation Facilities: Lay out and label a specific area to facilitate separation of materials for potential 
recycling, salvage, reuse, composting and return:  
.1  Recycling and waste bin areas are to be kept neat and clean and clearly marked in order to avoid 

contamination of materials.  
.2  Hazardous wastes shall be separated, stored, and disposed of in accordance with local regulations.  

.5  Progressive Documentation: Submit a monthly summary of waste generated by the project to ensure that 
waste diversion goals are on track with project requirements:  
.1  Submission of waste summary can coincide with application for progress payment, or similar 

milestone event as agreed upon between the Contractor and Departmental Representative.  
.2  Monthly waste summary shall contain the following information:  

.1  The amount in tonnes or m³ and location of material landfilled,  

.2  The amount in tonnes or m³ and location of materials diverted from landfill, and  

.3  Indication of progress based on total waste generated by the project with materials 
diverted from landfill as a percentage.  

3.2 SUBCONTRACTOR'S RESPONSIBILITY 

.1  Subcontractor's shall cooperate fully with the Contractor to implement the CWM Plan.  

.2  Failure to cooperate may result in the Owner not achieving their environmental goals, and may result in 
penalties being assessed by the Contractor to the responsible Subcontractor's.  

3.3 WASTE RECOVERY  

.1  The Government of Canada is committed to taking action on climate change. Response to climate change 
requires action to both reduce greenhouse gas (GHG) emissions and to increase the resilience of assets, 
services and operations by adapting to a changing climate.  Through the Federal Sustainability Act, 
Federal Sustainable Development Strategy (FSDS) and Greening Government Strategy (GGS), Canada 
has committed to reducing its national greenhouse gas emissions and to showing leadership in reducing 
emissions from government buildings and fleets, to set reduction targets for government operations and to 
scale up green procurement. Greening government operations will support Canada’s sustainability goals 
already established under the Paris Agreement on climate change, the Pan-Canadian Framework on Clean 
Growth and Climate Change and commitments under the Convention on Biological Diversity. The 
Greening Government Strategy is consistent with the United Nations’ 2030 Agenda for Sustainable 
Development and the Federal Sustainable Development Strategy.  The Government of Canada will 
transition to net-zero carbon and climate-resilient operations, while also reducing environmental impacts 
beyond carbon, including waste, water and biodiversity. Led by the Centre for Greening Government of 
the Treasury Board of Canada Secretariat, the Government of Canada will ensure that Canada is a global 
leader in government operations that are net-zero, resilient and green. The Centre for Greening 
Government’s mandate includes the tracking and disclosing of governmental performance information, 
including the diversion of construction and demolition waste from landfills.  The Greening Government 
Strategy is a set of government-approved commitments that apply to all core government departments and 
agencies.  Crown corporations with significant real property, fleet and procurement are encouraged to 
adopt the Greening Government Strategy or an equivalent set of commitments, including the commitment 
to net-zero emissions by 2050. 

.2 Green Government Strategy Commitments applicable to this project.  In this regard, the Contractor is 
required to reduce the environmental impact of waste by diverting at least 75% by weight of 
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non-hazardous operational waste from landfills; diverting at least 75% by weight of plastic waste from 
landfills; diverting at least 90% by weight of all construction and demolition waste from landfills; and 
achieving 100% tracking and disclosing its waste diversion carried out under this project.  Note that 
out-of-province transportation of waste is to be expected to meet these targets set under this project.  
Departmental Representative will provide further guidance during the pre-tender site visit on the 
requirements for waste recovery.   

.3 Perform the work in accordance with the WRP.  Waste that is not reused / repurposed, recycled or 
recovered must be handled in accordance with relevant regulations and codes. Based on the following list, 
sort waste materials from the general waste stream and put them in separate piles or containers, with the 
authorization of the Departmental Representative, in accordance with relevant fire safety regulations.  

  .1  Identify containers or stockpiling areas.  

  .2  Provide instructions on disposal practices.  

  .3  Demolition waste  

Type of waste material Recommended recovery 
percentage 

Actual recovery 
percentage 

Concrete products 100  

Dry materials 85  

Metals 75  

Other   

   .4 Construction Waste 

Type of waste material Recommended recovery 
percentage 

Actual recovery 
percentage 

Plastic items 90  

Warped pallets 100  

Plastic packaging 90  

Cardboard packaging 100  

Window and door materials 50  

Glass 100  

Wood items 100  

Metal items 100  

Gypsum 100  

Other 100  
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END OF SECTION 

 


