APPROXIMATE LOCATION OF EXISTING 53mm CAPPED
CONDUIT. EXTEND TO ENCLOSURE #3 C/W WIRING
AS REQUIRED. COORDINATE EXACT LOCATION WITH
CIVIL ON SITE PRIOR TO ORDERING MATERIALS AND

TRENCHING.

EXISTING ELECTRICAL
SHED. SEE BUILDING
LAYOUT ON DRAWING
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BROKEN LINE INDICATES EXISTING CONDUIT
SOLID LINE INDICATES NEW CONDUIT

NEW ABOVE GROUND
ENCLOSURE #3 BY MECHANICAL.
CCT A-36, A—38, & A—40,42

/GENERAL NOTES:

~

1. CONTRACTOR TO PROVIDE ALL CUTTING, PATCHING AND PAINTING
TO MATCH EXISTING. SEE SPECIFICATION FOR DETAILS. COORDINATE
ON SITE.

2. CONTRACTOR MUST VERIFY ALL DIMENSIONS AND CONDITIONS ON
SITE BEFORE PROCEEDING WITH ANY PORTION OF THIS WORK. DO
NOT SCALE FROM DRAWINGS. CONTRACTOR TO ASSESS WORK AREA
IN ADVANCE WITH DEPARTMENTAL REPRESENTATIVE FOR
COORDINATION OF RELATED DAILY WORK SCHEDULES, PARKING,
BUILDING ACCESS, AND STORAGE OF EQUIPMENT.

3. WORK SHALL BE SCHEDULED DURING NORMAL WORKING HOURS
CONTRACTOR MAY WORK AFTER NORMAL WORKING HOURS AS
COORDINATED BY DEPARTMENTAL REPRESENTATIVE. BUILDING TO
REMAIN OPERATIONAL DURING CONSTRUCTION.

4. CONTRACTOR SHALL BE RESPONSIBLE FOR CLEAN UP AND
DISPOSALS OF WORK AREA ON A DAILY BASIS. AFTER EACH
WORKING SHIFT BUILDING TO BE CLEANED AND FREE OF DEBRIS.
BUILDING GARBAGE BINS ARE NOT TO BE USED.

5. ANY ELECTRICAL SYSTEM SHUTDOWN TO BE SCHEDULED AFTER
NORMAL BUSINESS HOURS AND SHALL BE COORDINATED WITH
DEPARTMENTAL REPRESENTATIVE. SUFFICIENT NOTICE SHALL BE

GIVEN. 5 WORKING DAYS NOTICE IS REQUIRED FOR ANY DISRUPTION.

6. WORK TO BE CARRIED OUT IN CONSIDERATION OF CLIENT
COMFORT AND OPERATIONS.

7. ALL WIRING TO BE INSTALLED IN CONDUIT AS INDICATED.

-

8. ACCESS TO FACILITY TO BE COORDINATED WITH DEPARTMENTAL
REPRESENTATIVE.

9. PROVIDE TYPED REVISED PANELBOARD DIRECTORIES FOR ALL
PANELBOARDS WHERE BRANCH CIRCUITS WERE REMOVED, ADDED OR
MODIFIED.

10. LABEL ALL EQUIPMENT WITH LAMACOID TAGS AS PER
SPECIFICATION.

11. ALL EXISTING ELECTRICAL EQUIPMENT REMOVED TO BE TURNED
OVER TO CANADA. IF CANADA REFUSES THEN CONTRACTOR TO
REMOVE FROM SITE AND DISPOSE OF.

APPROXIMATE LOCATION OF EXISTING 53mm CAPPED
CONDUIT. EXTEND TO ENCLOSURE #1 C/W

WIRING AS REQUIRED. COORDINATE EXACT LOCATION
WITH CIVIL ON SITE PRIOR TO ORDERING MATERIALS

AND TRENCHING.

ELECTRICAL SITE PLAN
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NEW ABOVE GROUND
ENCLOSURE #2 BY MECHANICAL.
CCT_A+35, A-37 & A-39,41

APPROXIMATE LOCATION OF EXISTING 53mm
CAPPED CONDUIT. EXTEND TO ENCLOSURE #2
C/W WIRING AS REQUIRED. COORDINATE EXACT
LOCATION WITH CIVIL ON SITE PRIOR TO
ORDERING MATERIALS AND TRENCHING.
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NEW ABOVE GROUND
ENCLOSURE #1 BY MECHANICAL.
CCT A—21, A—23 & A25,2>?
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