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Section #01 10 10 — General Instructions

Section #01 11 00 - Summary of Works

Section #01 14 00 - Work Restrictions

Section #01 29 83 — Payment Procedures for Testing Laboratory Services
Section #01 31 00 - Project Management and Coordination
Section #01 32 00 - Construction Progress Documentation
Section #01 33 00 - Submittal Procedures

Section #01 35 15 — Environmental Protection

Section #01 35 24 — Special Procedures on Fire Safety Requirements
Section #01 35 25 — Special Procedures on Lockout Requirements
Section #01 35 29.06 - Health and Safety Requirements

Section #01 35 43 - Environmental Procedures

Section #01 41 00 - Regulatory Requirements

Section #01 45 00 - Quality Control

Section #01 51 00 - Temporary Utilities

Section #01 52 00 - Construction Facilities

Section #01 55 26 — Traffic Control

Section #01 56 00 - Temporary Barriers and Enclosures

Section #01 71 00 - Examination and Preparation

Section #01 74 11 — Cleaning

Section #01 74 19 — Waste Management and Disposal

Section #01 74 21 - Construction/Demolition Waste Management and Disposal

Section #01 77 00 - Closeout Procedures
Section #01 78 00 - Closeout Submittals

Section #02 41 13 - Selective Site Demolition

Section #02 41 16 - Structure Demolition

Section #02 65 00 — Aboveground Storage Tank Removal

Section #02 81 00 — Hazardous Materials

Section #02 82 00.01- Asbestos Abatement - Minimum Precautions
Section #02 82 00.02 - Asbestos Abatement - Intermediate Precautions
Section #02 82 00.03 - Asbestos Abatement - Maximum Precautions
Section #02 83 10 - Lead-Based Paint Abatement - Minimum Precautions
Section #02 83 11 - Lead-Based Paint Abatement - Intermediate Precautions
Section #02 83 12 - Lead-Based Paint Abatement - Maximum Precautions
Section #02 87 13.13 - Precautions for Mould Remediation — Minimum

Section #03 30 00 — Cast in Place Concrete

Section #22 05 00 - Common Work Results for Plumbing
Section #22 05 13 — Mechanical Removals

Section #22 05 15 - Plumbing Specialties and Accessories
Section #22 11 18 — Domestic Water Piping — Copper

Section #26 05 00 - Common Work Results — Electrical
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Section #26 05 11 - Electrical Scope of Work 1
Section #26 05 13 - Electrical Removals 2
Section #26 05 20 - Wire and Box Connectors 0 - 1000 V 1
Section #26 05 21 - Wires and Cables (0 - 1000 V) 1
Section #26 05 29 - Hangers and Supports for Electrical Systems 2
Section #26 05 31 - Junction and Pull Boxes 1
Section #26 05 32 - Conduit Boxes and Fittings 1
Section #26 05 34 - Conduits, Conduit Fastenings & Conduit Fittings 4
Section #26 28 16.02 - Moulded Case Circuit Breakers 1
Section #26 28 20 - Ground Fault Circuit Interrupters — Class “A” 1
Section #26 28 23 - Disconnect Switches Fused and Non Fused 1
Section #26 80 00 - Commissioning of Electrical Systems 3
Section #26 90 00 - Wiring of Equipment Supplied by Others 2
Section #31 22 13 — Rough Grading 2
Section #31 23 33.01 — Excavating, Trenching and Backfilling 6
Section #32 11 23 — Granular Base Courses 5
Section #32 12 10 - Marshall Immersion Test for Bitumen 2
Section #32 12 16 - Asphalt Paving 12
Section #32 17 23 - Pavement Markings 2
Section #32 31 13 — Chain Link Fences and Gates 2
Section #33 11 16.01 - Incoming Site Water Utility Distribution Piping 3
Section #33 65 48 — Telethermics — Underground Hydronic Piping — Plastic 2
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