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PART 1 GENERAL 

1.1 SECTION INCLUDES 

.1 Construction aids. 

.2 Office and sheds. 

.3 Parking. 

.4 Project identification. 

1.2 RELATED SECTIONS 

.1 Section 01 35 29.06 – Health and Safety Requirements 

.2 Section 01 51 00 - Temporary Utilities. 

.3 Section 01 56 00 - Temporary Barriers and Enclosures. 

1.3 INSTALLATION AND REMOVAL 

.1 Provide construction facilities in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.4 SCAFFOLDING 

.1 Provide and maintain scaffolding in rigid, secure and safe manner. 

.2 Erect scaffolding independent of walls. Remove promptly when no longer required. 
Refer to Section 01 35 29.06 – Health and Safety Requirements. 

1.5 HOISTING 

.1 Provide, operate and maintain hoists cranes required for moving of workers, materials 
and equipment. Make financial arrangements with Subcontractors for use thereof. 

.2 Hoists cranes shall be operated by certified operator. 

1.6 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not 
unreasonably encumber premises with products. 

.2 Do not load or permit to load any part of Work with a weight or force that will 
endanger the Work. 
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1.7 CONSTRUCTION PARKING 

.1 Parking will be permitted on site provided it does not disrupt performance of work. 

.2 Provide and maintain adequate access to project site. 

.3  Provide snow removal during period of Work if required to meet contract schedules. 

.4 If authorized to use existing roads for access to project site, maintain such roads for 
duration of Contract and make good damage resulting from Contractor’s use of roads. 

1.8 CONTRACTOR’S SITE OFFICES 

.1 Provide office heated to 22 oC, lighted 750 lx and ventilated, of sufficient size to 
accommodate site meetings and furnished with drawing laydown table, fax machine, 
telephone, file cabinet and chair. 

.2 Provide a clearly marked and fully stocked first-aid case in a readily available 
location. 

.3 Subcontractors may provide their own offices as necessary. Direct location of these 
offices. 

1.9 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in a clean and orderly condition, lockable weatherproof sheds 
for storage of tools, equipment and materials. 

.2 Locate materials not required to be stored in weatherproof sheds on site in a manner to 
cause least interference with work activities. 

1.10 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 
ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition. 

1.11 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Store materials resulting from demolition activities that are salvageable. 
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PART 2 PRODUCTS (NOT APPLICABLE) 

PART 3 EXECUTION (NOT APPLICABLE) 

END OF SECTION 
  


