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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS A:

See Section 2.2
Voir Section 2.2

STANDARD REQUEST FOR BID
INVITATION A SOUMISSIONNER - STANDARD
The Bidder offers to provide to Canada the goods, services or both

listed in the bid solicitation in accordance with the conditions set
out in the bid solicitation and the prices set out in the bid. Bidders
should ensure e-mail does not exceed 13 MB to avoid problems
with transmission.

This bid solicitation is issued in accordance with the conditions of
the Supply Arrangement E60PQ-120001/G.

Le soumissionnaire offre de fournir au Canada les biens, services ou
les deux énumérés dans la demande de soumissions aux conditions
prévues dans la demande de soumissions et aux prix indiqués dans
la soumission. Les soumissionnaires doivent s’assurer que le courrier
électronique ne dépasse pas 13 Mo pour éviter les problémes de
transmission.

Cette demande de soumissions est émise conformément aux
conditions de I'arrangement en matiére d’approvisionnement
E60PQ-120001/G.

Solicitation No. - N° de la Amendment No. - N° de
demande modification

100019971

Solicitation closes — La demande | File No. - N° de dossier
prend fin :

at—a 2:00 PM, EST standard
time — 14:00, heure de I'est

on — le 18 February/Février 2022

See Section 2.3
Voir Section 2.3

Canada

No of
Page/
N° de page

54

Date of Solicitation — Date de la demande

February 7, 2022

Address inquiries to — Adresser toute demande de
renseignement a :

See Section 6, Article 6.5.1.
Voir Section 6, Article 6.5.1

Destination

See Annex B
Voir Annexe B

Instructions:

Municipal taxes are not applicable.

Unless otherwise specified in the bid solicitation, all prices quoted
must be net prices in Canadians funds including Canadian customs
duties, excise taxes, must be FOB, including all delivery charges to
destination(s) as indicated. The amount for Applicable Taxes is to be
shown as a separate item.

Instructions:

Les taxes municipales ne s’appliquent pas.

Sauf indication contraire dans la demande de soumissions, tous les
prix indiqués doivent étre des prix nets, en dollars canadiens,
comprenant les droits de douane canadiens, la taxe d’accise et
doivent étre FAB, y compris tous frais de livraison a la (aux)
destination(s) indiqué(s). Le montant des taxes applicables doit
apparaitre séparément.

Supplier Name and Address — Nom et adresse du fournisseur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of supplier
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur
(caractere d’impression)

Signature : Date :
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PART 1 - GENERAL INFORMATION

1.1 Security Requirements

There is no security associated with this requirement.

Contractor may be escorted; possession of a security clearance not required.

1.2 Requirement

This solicitation is issued pursuant to the Supplier's Furniture for Office Seating Supply Arrangement (SA)
that forms part of the series of SAs issued by PWGSC with the number E60PQ-120001/PQ. The terms
and conditions in the Supplier's SA apply to and form part of this solicitation. Bidders who submit a bid
agree to be bound by those terms and conditions as well as the terms and conditions in this solicitation.
The requirement is detailed under Annex A of the resulting contract clauses.

1.3 General or Procurement Strategy for Indigenous Business (PSIB)*!

This requirement is a:

X] General Stream Procurement

The requirement is subject to all applicable trade agreements as identified in the Notice of Proposed
Procurement (NPP).

] PSIB Stream Procurement

This procurement is set aside under the federal government Procurement Strategy for Indigenous
Business. For more information on Aboriginal business requirements of the Set-aside Program for
Indigenous Business, refer to Annex 9.4 of the Supply Manual.

1.4 Debriefings

Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the
request to the Contracting Authority within 15 working days from receipt of the results of the bid
solicitation process. The debriefing may be in writing, by telephone or virtually.

1.5 COVID-19 vaccination requirement (A3080T *NEW?*)

This requirement is subject to the COVID-19 Vaccination Policy for Supplier Personnel. Failure to

complete and provide the COVID-19 Vaccination Requirement Certification as part of the bid will render
the bid non-responsive.

1 Procurement Strategy for Indigenous Business (PSIB) replaces Procurement Strategy for Aboriginal
Business (PSAB)
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PART 2 - BIDDER INSTRUCTIONS

2.1 Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government
Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid
solicitation and accept the clauses and conditions of the resulting contract.

The 2003 (2020-05-28) Standard Instructions - Goods or Services - Competitive Requirements, are
incorporated by reference into and form part of the bid solicitation.
2.2 Submission of Bids

Bids must be submitted only to the Employment and Social Development Bid Receiving Unit specified
below via e-mail by the date and time indicated on page 1 of the bid solicitation:

NC-SOLICITATIONS-GD@hrsdc-rhdcc.gc.ca

Due to the nature of the bid solicitation, bids must be transmitted by email only. Bidders should ensure e-
mail does not exceed 13 MB to avoid problems with transmission.

23 Enquiries - Bid Solicitation

All enquiries must be submitted by email to the Contracting Authority no later than three (3) calendar days
before the bid closing date. Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the
enquiry relates. Care should be taken by Bidders to explain each question in sufficient detail in order to
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must
be clearly marked "proprietary" at each relevant item. Items identified as "proprietary" will be treated as
such except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit
the question(s) or may request that the Bidder do so, so that the proprietary nature of the question(s) is
eliminated, and the enquiry can be answered to all Bidders. Enquiries not submitted in a form that can be
distributed to all Bidders may not be answered by Canada.

2.4 Bid Challenge and Recourse Mechanisms

(a) Several mechanisms are available to potential suppliers to challenge aspects of the procurement
process up to and including contract award.

(b) Canada encourages suppliers to first bring their concerns to the attention of the Contracting
Authority. Canada’s Buy and Sell website, under the heading “Bid Challenge and Recourse
Mechanisms” contains information on potential complaint bodies such as:

e  Office of the Procurement Ombudsman (OPQO)
e  Canadian International Trade Tribunal (CITT)
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(c) Suppliers should note that there are strict deadlines for filing complaints, and the time periods

vary depending on the complaint body in question. Suppliers should therefore act quickly when they want
to challenge any aspect of the procurement process.

PART 3 - BID PREPARATION INSTRUCTIONS

3.1 Bid Preparation Instructions

e Canada requests that the Bidder submits its bid in accordance with section 08 of the 2003 standard
instructions.

The bid must be gathered per section and separated as follows:
Section I: Technical Bid
Section II: Financial Bid
Section Ill: Certifications and Additional Information
Prices must appear in the Financial Bid only. No prices must be indicated in any other section of the bid.

Section I: Technical Bid

In their Technical Bid, Bidders should explain and demonstrate how they propose to meet the
requirements and how they will carry out the Work.

Section II: Financial Bid

Bidders must submit their Financial Bid in accordance with the Basis of Payment.
3.1.1 Exchange Rate Fluctuation

C3011T (2013-11-06), Exchange Rate Fluctuation

Section Il Certifications and Additional Information
Bidders must submit the certifications and additional information required under Part 5.
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

4.1 Evaluation Procedures

€) Bids will be assessed in accordance with the entire requirement of the bid solicitation including
the technical and financial evaluation criteria.
(b) An evaluation team composed of representatives of Canada will evaluate the bids.

4.1.1 Technical Evaluation

4.1.1.1 Mandatory Technical Evaluation Criteria

Mandatory Technical Criteria (MTC)

Criteria s MET/ NOT MET
riteria & COMMENTS

Built-in footplates:

a) Must be ring- or half-circle shaped

MTC 1 b) Must allow for adjustment (or allow a distance of approximately)
38 to 53 cm (15 to 21 in.) under the seat
MTC 2 The footrest will extend beyond the seat by at least 5 cm (2 in.);
The base must make contact with the floor at 5 locations:
MTC 3 a) 2 self-locking, good quality wheels for hard surfaces

b) 3 stable, good quality rubber supports to prevent slipping

¢) Minimum base diameter 27" - must be large enough to allow
users to stand on the footrest without tipping the chair

4.1.2 Financial Evaluation

SACC Manual Clause A0220T (2014-06-26), Evaluation of Price-Bid

4.2 Basis of Selection

SACC Manual clause A0031T (2010-08-16) Mandatory Technical Criteria
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PART 5 — CERTIFICATIONS AND ADDITIONAL INFORMATION
Bidders must provide the required certifications and additional information to be awarded a contract.

The certifications provided by Bidders to Canada are subject to verification by Canada at all times. Unless
specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor in default if any
certification made by the Bidder is found to be untrue whether made knowingly or unknowingly, during the
bid evaluation period or during the contract period.

The Contracting Authority will have the right to ask for additional information to verify the Bidder’s
certifications. Failure to comply and to cooperate with any request or requirement imposed by the
Contracting Authority will render the bid non-responsive or constitute a default under the Contract.

51 Certifications Required with the Bid

Bidders must submit the following duly completed certifications as part of their bid.
5.1.1 Integrity Provisions - Additional Information

Integrity checks were performed on each Supplier at time of issuance of their respective Supply
Arrangement (SA). By submitting a bid, the Bidder certifies that the Bidder and its Affiliates are in
compliance with the provisions as stated in Section 01 Integrity Provisions - Bid of Standard Instructions
listed above.

5.1.2 Product Conformance

By submitting a bid, the Bidder certifies that all goods proposed conform, and will continue to conform
throughout the period of the contract, to the requirement detailed under Annex A and to the Specifications
of the series of SAs issued by PWGSC with the number E60PQ-120001/PQ.

5.1.3 Continuance of Certifications

The Bidder certifies that by submitting a bid in response to this solicitation, the Bidder, and any of the
Bidder's members if the Bidder is a Joint Venture, continues to comply with all of the certifications
submitted with its arrangement to become qualified as part of the series of SAs issued by PWGSC with
the number E60PQ-120001/PQ.

5.2 Certifications Precedent to Contract Award and Additional Information

The certifications and additional information listed below should be submitted with the bid, but may be
submitted afterwards. If any of these required certifications or additional information is not completed and
submitted as requested, the Contracting Authority will inform the Bidder of a time frame within which to
provide the information. Failure to provide the certifications or the additional information listed below
within the time frame provided will render the bid non-responsive.
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5.2.1 COVID-19 vaccination requirement certification (A3081T *NEW?*)

In accordance with the COVID-19 Vaccination Policy for Supplier Personnel, all Bidders must provide with
their bid, the COVID-19 Vaccination Requirement Certification attached to this bid solicitation, to be given
further consideration in this procurement process. This Certification incorporated into the bid solicitation
on its closing date is incorporated into, and forms a binding part of any resulting Contract.

5.2.2 Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP
Limited Eligibility to Bid" list available at the bottom of the page of the Employment and Social
Development Canada (ESDC) - Labour's website (https://www.canada.ca/en/employment-social-
development/programs/employment-equity/federal-contractor-program.html#).

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid* list at the time of contract
award.
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PART 6 - RESULTING CONTRACT CLAUSES

The following clauses and conditions apply to and form part of any contract resulting from the bid
solicitation.

6.1 Security Requirements

6.1.1 There is no security requirement applicable to the Contract.

Contractor may be escorted; possession of security clearance not required.

Contractor personnel MAY NOT ENTER NOR PERFORM WORK ON sites where PROTECTED or
CLASSIFIED information or assets are kept, without an escort provided by the department or agency for
which the work is being performed.

6.2 Requirement

6.2.1 The Contractor must provide office seating in accordance with the Requirement at Annex A.
This contract is issued against the Supplier’s Furniture for Office Seating Supply Arrangement (SA) that
forms part of the series of SAs issued by PWGSC with the number E60PQ-120001/PQ. The terms and
conditions in the Supplier's SA apply to and form part of this contract.

6.2.2 This requirementis a:

X General Stream

] PSIB2 Stream

6.3 Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard
Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual) issued by Public Works and Government Services Canada.

6.3.1 General Conditions

2010A (2021-12-02), General Conditions - Goods (Medium Complexity), apply to and form part of the
Contract.

Section 09 - Warranty, is amended as follows:

At Sub-section 1.
Deleted: "The warranty period will be 12 months."
Inserted: "The warranty period will be 10 years with the exception of user adjustable
components, which will have a warranty of 5 years.”

2 Procurement Strategy for Indigenous Business (PSIB) replaces Procurement Strategy for Aboriginal
Business (PSAB)
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At Sub-section 2.
Deleted: In its entirety
Inserted: as follows:

2. The Contractor must pay the transportation cost associated with returning the
Work or any part of the Work to the Contractor's plant for replacement, repair or
making good. The Contractor must also pay the transportation cost associated
with forwarding the replacement or returning the Work or part of the Work when
rectified to the delivery point specified in the Contract or to another location as
directed by Canada. If, in the opinion of Canada, it is not expedient to remove
the Work from its location, the Contractor must carry out any necessary repair or
making good of the Work at that location. In such cases, the Contractor will be
responsible for all Costs (including travel and living expenses) incurred in so
doing, Canada will not reimburse these Costs."

All other provisions of the warranty section remain in effect.

Section 16 - Interest on Overdue Accounts

This provision will not apply to payments made by credit card at point of sale. This provision does not
apply to Suppliers whose SAs do not include the provision for payment by credit card

6.3.2 Supplemental General Conditions

ID 4013 Compliance with on-site measures, standing orders, policies, and rules apply to and form part of
the Contract.

The Contractor must comply and ensure that its employees and subcontractors comply with all security
measures, standing orders, policies or other rules in force at the site where the Work is performed.

ID 4014 Suspension of the work apply to and form part of the Contract.

1. The Contracting Authority may at any time, by written notice, order the Contractor to suspend or
stop the Work or part of the Work under the Contract for a period of up to 180 days. The Contractor
must immediately comply with any such order in a way that minimizes the cost of doing so. While
such an order is in effect, the Contractor must not remove any part of the Work from any premises
without first obtaining the written consent of the Contracting Authority. Within these 180 days, the
Contracting Authority must either cancel the order or terminate the Contract, in whole or in part,
under section(s) 2010A (2014-09-25) Default by the Contractor or 2010A (2020-05-28) Termination
for convenience of general conditions 2010A General Conditions : Goods (medium complexity).

2. When an order is made under subsection 1, unless the Contracting Authority terminates the
Contract by reason of default by the Contractor or the Contractor abandons the Contract, the
Contractor will be entitled to be paid its additional costs incurred as a result of the suspension plus a
fair and reasonable profit.

3. When an order made under subsection 1 is cancelled, the Contractor must resume work in
accordance with the Contract as soon as practicable. If the suspension has affected the
Contractor's ability to meet any delivery date under the Contract, the date for performing the part of
the Work affected by the suspension will be extended for a period equal to the period of suspension
plus a period, if any, that in the opinion of the Contracting Authority, following consultation with the
Contractor, is necessary for the Contractor to resume the Work. Any equitable adjustments will be
made as necessary to any affected conditions of the Contract.

6.4 Term of Contract

6.4.1 Period of the Contract
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The period of the Contract is from date of Contract to the completion and acceptance of the Work.
6.4.2 Delivery Date

All the deliverables must be received as indicated at Annex B.

Standard Lead time is between 6-10 weeks for furniture delivery and installation.

6.4.3 Shipping Instructions

If delivery is required: Goods must be delivered DDP (Destination as specified in contract) Incoterms®
rules, Applicable Taxes extra.

In addition to the above, the Contractor is to unload and move the goods to the delivery location(s)
specified in the contract.

6.4.4 Delivery and Installation Points Locations

Delivery and Installation of the requirement will be made at the points specified at Annex B of the
Contract.

The Project Authority (PA) will provide the Supplier the authority to proceed prior to the finalized delivery
and installation date taking into consideration the delivery and installation time provided by the Supplier.
Canada will not be responsible if the Supplier chooses to proceed without the PA authorization.

6.5 Authorities
6.5.1 Contracting Authority
The Contracting Authority for the Contract is: To be completed at contract award

Name:

Title:

Department: Employment and Social Development Canada
Address: 140 promenade du Portage, Gatineau, QC, K1A 0J9

Telephone:
E-mail address:

The Contracting Authority is responsible for the management of the Contract and any changes to the
Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform
work in excess of or outside the scope of the Contract based on verbal or written requests or instructions
from anybody other than the Contracting Authority.

6.5.2 Project Authority

The Project Authority for the Contract is: To be completed at contract award
Name:

Title:

Organization: Employment and Social Development Canada

Address:

Telephone:
E-mail address:
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The Project Authority is the representative of the department or agency for whom the Work is being
carried out under the Contract including the provision to approve the authority to proceed for delivery and
installation and is responsible for all matters concerning the technical content of the Work under the
Contract. Technical matters may be discussed with the Project Authority, however the Project Authority
has no authority to authorize changes to the scope of the Work. Changes to the scope of the Work can
only be made through a contract amendment issued by the Contracting Authority.

In addition, the PA is also responsible for ensuring that the Supplier's employees and subcontractors
requiring access to the site adhere to the allocated time for the Supplier to access the site to deliver and
install the furniture in accordance with the master schedule held by the General Contractor (a
representative of Canada or a service provider(s) under contract with the Government of Canada).

6.5.3 Contractor's Representative

The Contractors Representative for the Contract is: To be completed at contract award
Name:
Title:

Telephone:
E-mail address:

6.6 Payment

6.6.1 Basis of Payment

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the
Contractor will be paid a firm unit price as specified in Annex B — Basis of Payment, for a cost of

$ (to be filled in only at contract award). Customs duties are included and Applicable
Taxes are extra.

Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work,
unless they have been approved, in writing, by the Contracting Authority before their incorporation into
the Work.

6.6.2 Method of Payment

Canada will pay the Contractor upon completion and delivery of units in accordance with the payment
provisions of the Contract if:

a. an accurate and complete invoice and any other documents required by the Contract have been
submitted in accordance with the invoicing instructions provided in the Contract;

b.  all such documents have been verified by Canada;

c. the Work delivered has been accepted by Canada.
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6.6.3 SACC Manual Clauses
SACC Manual clause C0100C (2010-01-11) Discretionary Audit - Commercial Goods and/or Services
6.6.4 Electronic Payment of Invoices — Contract

Canada may pay invoices by credit card if the Contractor's SA indicates acceptance of such payment.
Refer to Supplier’'s SA.

6.7 Invoicing Instructions

The Contractor must submit invoices in accordance with the section entitled "Invoice Submission” of the
general conditions.

Invoices must be distributed as follows:
a. The original must be forwarded via e-mail to the Project Authority identified under the
section entitled “ Authorities” of the Contract for certification and payment, and to the

following email address :

gc-dgfa-installation@hrsdc-rhdcc.gc.ca

6.8 Certifications and Additional Information
6.8.1 Compliance

Unless specified otherwise, the continuous compliance with the certifications provided by the Contractor
in its bid or precedent to contract award, and the ongoing cooperation in providing additional information
are conditions of the Contract and failure to comply will constitute the Contractor in default. Certifications
are subject to verification by Canada during the entire period of the Contract.

6.9 Applicable Laws

As set out in the article “Applicable Laws” in Part 6A of the SA.

6.10  Priority of Documents

If there is a discrepancy between the wording of any documents that appear on the list, the wording of the
document that first appears on the list has priority over the wording of any document that subsequently
appears on the list.

(a) the Articles of Agreement of the SA E60PQ-120001;

(b) the Articles of this Agreement;

(c) the general conditions 2010A (2021-12-02) — General Conditions: Goods (Medium Complexity);
(d) Annex A, Requirement;

(e) Annex B, Basis of Payment;
4] Annex E, COVID-19 Vaccination Requirement Certification and ;
(9) the Contractor's bid dated (to be completed at contract award):
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6.11  Access to Facilities and Equipment

Canada’s facilities, equipment, documentation and personnel are not automatically at the disposal of the
Contractor. If access to government premises, computer systems (micro computer network), working
space, telephones, terminals, documentation and personnel for consultation is required by the Contractor
to perform the Work, the Contractor must advise the Contracting Authority of the need for such access in
a timely fashion. If the Contractor's request for access is approved by Canada and arrangements are
made to provide access to the Contractor, the Contractor, its subcontractors, agents and employees must
comply with all the conditions applicable at the Work site. The Contractor must further ensure that the
facilities and equipment are used solely for the performance of the Contract.
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6.12 Canada’s Facilities to Accommodate the Delivery

The Supplier's employees and subcontractors requiring access to the site must adhere to the health and
safety plans established for the site, in addition to any laws in effect in the jurisdiction where the work is
being performed.

During the period of the contract, a representative of Canada or a service provider(s) under contract with
the Government of Canada may request the list of employees and subcontractors requiring access to the
site to perform the work and their security statuses. Information must be provided in the timeframe
prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the
master schedule

6.13  Standard finishes

The Identified User (IU) will consult the Supplier's Website identified in Part 6A of the SA to view the
available finishes.

Within ten business days of the contract award, the Project Authority will provide the Contractor with a
written notice of Canada'’s finish choices for each of the product(s) in Annex A.

The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No
additional charge will be applied to Canada.

6.14 SACC Manual Clauses

SACC Manual clause A9068C (2010-01-11), Government Site Regulations
SACC Manual clause G1005C (2016-01-28), Insurance - No Specific Requirement
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ANNEX A

REQUIREMENT

Table Al: Rotary Stool with backrest
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) CHAIR BUILDER 2021

(ke CHAIRTYPE |QTY: 65

\ O Rotary Chair (up to 275 Ibs)

] Rotary Chair large occupant (up to 400 Ibs)
B Rotary Stool with backrest

IMPORTANT:
Canada may request additional information to confirm criteria prior to contract award within a time period specified by the Identified User (1U).
Suppliers must provide products that are compliant to the selected “l“ Requirement Choices

Ic“te”? Requirement Choices
nstructions
[ Yes — Adjustable and Removable (if applicable, indicate type of adjustment in additional criteria below)
Headrest . .
A Recommended with Standard Back Height
choose only 1
M No
) B Standard = height between 450 mm (17.7 in.) to 660 mm (26.0 in.)
Bi‘ﬁ';g‘:itoﬂle'glht [ High = height greater than 660 mm (26.0 in.)
B / [ No preference = minimum height of 450mm (17.0 in.)
Backrest Profile M No preference (/t is recommended to select “no preference” as profiles do not affect functionality of chair).
choose only 1 [ Other =
Lumbar Support Adiustable
UJ Up/Down = min. 50 mm (2.0 in.) height adjustment between 150mm (5.9 in.) to 250 mm (9.8 in.)
C choose ALL that are ] Other =
acceptable -
B Fixed = between 150 mm (5.9 in.) to 250 mm (9.8 in.) above seat
Adjustable
Armrests [JHeight adjustable = min. 63 mm (2.5 in.) adjustment between 176 mm (6.9 in.) to 289 mm (11.4 in.)
b [J Width adjustable = within the range of 443 mm (17.0 in.) to 493 mm (19.4 in.)
choose QLL that are [ Pivot adjustable = min. 20 degrees inward and min. 10 degrees outward
acceptable
. U Fixed = height range between 200 mm (7.9 in.) to 250 mm (9.8 in.)
H None
U Adjustable = min. 50 mm (2.0 in.) adjustment within the range 420 mm (16.5 in.) to 460 mm (18.1 in.)
Seat Depth

E B Eixed [J Shallow = 380 mm (15.0 in.) to 420 mm (16.5 in.)
gzggsteag'é" that are € B Medium = greater than 420 mm (16.5 in.) to 460 mm (18.1 in.)
. L] Deep = greater than 460 mm (18.1 in.)

Refer to chair type above

F | Seat Width Rotary chairs and stools = min. width of 450 mm (17.7in.)
Rotary Large Occupant models = min. width of 560 mm (22.0 in.)

0] Standard = includes 417 mm (16.4 in.) or less to 512 mm (20.2in.) or
. more
Rotary U Adjustable | =) 5\ = includes 376 mm (14.8 in.) to 439 mm (17.3 in.)
Seat Height Chair O Other =
G choose ALL that are O Fixed = between 417 mm (16.4 in.) to 512 mm (20.2 in.)
acceptable Rotary

Stool with B Adjustable = includes range from 19 in. to 35 in. -pneumatic adjustment
backrest 0 Fixed = equal or greater than 670 mm (27.5 in)

[ Tilt Mechanism seat and backrest adjust together in a ratio that falls within >1:1 (includes both Synchro-
Tilt and Unison Tilt)

B Tilt Independently seat and backrest adjust independently of each other

[J No preference

Tilt Mechanism

choose only 1

Seat and Backrest

| Locks U] Setup Position = chair locks or stops at one position with seat flat and backrest straight
choose ALL that are B Multiple Positions = chair locks or stops at multiple positions (including setup position)
acceptable
Casters [J carpet W hard surface
Foot Ring Yes, see additional criteria
Finishes (Upholstery Backrest B Upholstery L] Other =
/ Non-Upholstery) O Breathable material (Mesh)
choose ALL that are Seat W Upholstery ) [ Other =
acceptable 0] Breathable material (Mesh)

If applicable, can be added providing it does not contradict the RESA Technical Specifications
» 1Us must define any additional criteria that are justifiable for the specific needs of their requirement.
»  refer to Solicitation Example on furniture website for example wording for commonly requested additional criteria
»  Additional Criteria must be generic and not Supplier specific

Additional Criteria: . . .
- Chairs\benches must meet the same seat bottom and back support requirements as armchairs;

- The built-in footrests must be in the shape of a ring or semi-circle and must be adjustable (or be
approximately) at a distance of 38 to 53 cm (from 15 to 21 in) below the seat;

- The footrest must exceed the seat by at least 5 cm (2 in);




CHAIR BUILDER 2021

- The base of the chair\bench must be wide enough to allow you to stand on the footrest without tipping the
stool;

- The base must be in contact with the ground in five places, and a minimum diameter of 68 cm (27 in) for the
base or a sled style base;

- The base must have 2 facilitating locking casters, and 3 stable supports;
- The high chair must allow standing work with inclined postures;
- An anti-slip strip on the seat must be included in order to maintain a semi-seated upright position;
- Features — Seat / Cushion:
0 Foam seat cushion / Padded for comfort
0 Cushion must be of good quality
0 Good quality and durable fabric upholstery, easily cleanable
0 The seat must be protected by a moisture-resistant membrane
- Black color

- The product must be delivered fully assembled

- The supplier must leave with all the scrap (cardboard, plastic, etc.) and leave the place clean

Photo for reference only

Y
y

G ,\{ :
. ..*_}

W

Q.



https://www.google.ca/url?sa=i&url=https%3A%2F%2Fergocentric.com%2Ffr%2Fcategorie-produit%2Fsieges-assis-debout-tabourets%2F&psig=AOvVaw1ZMoPDWiCz9E7lIwD11UEv&ust=1614290747796000&source=images&cd=vfe&ved=0CAIQjRxqFwoTCKDo0-nDg-8CFQAAAAAdAAAAABAD

Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur

100019971
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
100019971 100019971

ANNEX B
BASIS OF PAYMENT

1. Procurement Strategy

[] Subcategory Procurement

X] All-inclusive Procurement

2. Product and Pricing

INSTRUCTIONS TO BIDDERS: Bidders are to complete Sections B of the tables identified by the 1U in
this article as well as Tables 5, 8 and 9. Bidders must provide a complete product offering for each

Subcategory or All-inclusive Procurement. In a resulting contract, the term “Bid” means the Supplier's
commitment, the term “Bidder” means “Contractor”.
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BIDDER TO COMPLETE SECTION B — SUPPLIER’S BID IN ITS ENTIRETY.

ALL-INCLUSIVE PROCUREMENT

Table 1: Summary of Chairs for All-inclusive procurement.

Section A - IU REQUIREMENT Section B — SUPPLIER’S BID
Manufacturer/ | Firm Unit
. ty . : Product Total
Table | Title Q Series/Model Price
(A) (8) (C)=(A)x(B)
Al Rotary Stool with backrest 65 $ $
Subtotal:
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Table 2 — Delivery (Standard Lead time is between 6-10 weeks for furniture delivery and installation)

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
. . Supplier will deliver on Firm Lot
*k
Table(s) Location D(?(S\'(r/i/(leegtS) D.ﬁﬁ::;d the date and at the time Price
below** $
Between .
AL SCC Laval 8:30 a.m. s weeks
1041, boul. des and 490 Standard Lead time is
. Laurentides — Rez-de- | As soon as possible, or | P (the site
(2 items . closes at between 6-10 weeks for
chaussée by March 31, 2022. . _ . )
to be Laval, Qc, H7G 2W2 4.0(|)(p.m. . furniture delivery and
H ’ ’ work must be : :
delivered) completed by installation.
4:00 p.m.)
SCC Céte-des- Between - weeks
A2 Neiges 8:?:10 P T
an .
_ 51,60 I_30u|e\_/ard As soon as possible, or | PM- (the site | Standard Lead time is
(1 item to | Décarie, Suite 700 by March 31. 2022 closes at between 6-10 weeks for
be Montréal, Qc, H3X y ' : 4:0?<p.m't_b furniture delivery and
. WOrK must be : ;
delivered) | 2H9 completed by installation.
4:00 p.m.)
SCC Pointe-Claire Between
A3 6500 route 8:30 a.m. —1weeks
Transcanadienne, and 4(:?]0 Standard Lead time is
_ g ; p.m. (the site
(1 item to bureau/100 Rez-de As soon as possible, or closes at between 6-10 weeks for
be chaussée by March 31, 2022. 4:00p.m.— | furniture delivery and
; Pointe-Claire, Qc H9R work must be | :
delivered) 0AS completed by installation.
4:00 p.m.)
SCC Montréal
(Downtown) S%t‘é"ee” : weeks
A4 Complexe Guy- and 400
Favreau . the si Standard Lead time is
p.m. (the site
(2 items 200 boul. René- QS ;Z?Qhaglpozsgge' OF | Closes at between 6-10 weeks for
to be Lévesque Ouest, Suite y ' ' 4:00 p.m.— | furniture delivery and
delivered) | 034, Tour ouest ‘é";:]kplrgt’:é E‘; installation.
Montréal, Qc, H2Z 1X4 4:00 p.m.)
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Between
8:30 a.m. _ :weeks
A5 SCC Verdun _ and 400
_ ‘}110 rue Wellington, As soon as possible, or | P-™ (the site | Standard Lead time is
(1 itemto | étage 2 by March 31. 2022 closes at between 6-10 weeks for
be Verdun, Qc, H4G 1v7 | PY Mareh o, sbee. 4:00 p.m. — | furniture delivery and
. work must be | installation.
delivered) completed by
4:00 p.m.)
Between
i 8:30 a.m. _ :weeks
A6 (Pl\jllrc tE)ftelz)nsmn SCC and 4:00
ontréal . i ime i
p.m. (the site | Standard Lead time is
(1 item to | 540 Beaumont Avenue Qs lf/loonhag 1pozs§£téle, OF | Closes at between 6-10 weeks for
be Montréal, QC H3N 177 | »Y Vareh s+ ' 450?(p-m-t—b fumi;;lre delivery and
. WOrk must b€ | jinstallation.
delivered) completed by
4:00 p.m.)
Pointe-aux-Trembles g%t‘é"zem” - weeks
AT fgsis('\g?umgeal)k andl 400
erbrooke . .m. (the site | Standard Lead time i
(Litemto | Street East AS soon as possible, or Fiosen at | between 6-10 weeks for
be Montréal, QC H1A y March 31, 2022. 400 pm. | fumiture delveryand
. installation.
delivered) | 1C2 complsted by
4:00 p.m.)
Between
A8 St-Léonard SCC 8:30 a.m. : weeks
(Montréal) and 4:00 o
(1 item to 6020 Jean-Talon As soon as possible, or (F:’I'(’J“S'e(sth; site zZ’Jv‘i‘Z: éi%d‘ze";s’;or
be Street,East, Suite 500 | by March 31, 2022. 4:00 p.m. — Furniture delivery and
deli d Montréal, QC, HIS 3B1 work must be | installation.
elivere ) completed by
4:00 p.m.)
Between
AQ Drummondville SCC 8:30 a.m. — :weeks
1175 Janelle Street, and 4(2?]0 o stondord Lead time i
. Suite 103 As soon as possible, or | P:m- (thesite | standard Lead time is
(1 item to . ’ closes at between 6-10 weeks for
be Drummonadville, QC by March 31, 2022. 4:00 p.m. — Furniture delivery and
deli d J2C 3E2 work must be | installation.
elivere ) completed by
4:00 p.m.)
Victoriaville SCC Between
AL0 La Grande Place des 8:30 a.m. s weeks
Bois Francs and 4:00 standard Lead time i
. 1111 Jutras Boulevard | As soon as possible, or | P.m- (the site | Standard Lead time is
(1 item to closes at between 6-10 weeks for
be E?St o by March 31, 2022. 4:00 p.m. — furniture delivery and
delivered) Victoriaville, QC G6S work must be | installation.
1C1 completed by
4:00 p.m.)
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Between o
. . 8:30 a.m. __ iweekKks
All Louiseville SCC and 4:00

_ 507_Marpe| Street As soon as possible, or | P:m- (the site Standard Lead time is
(1item to | Louiseville QC J5V by March 31. 2022 closes at between 6-10 weeks for
be 1N1 y Marc ) : 4:00 p.m. — furniture delivery and

. work must be | installation.
delivered) completed by

4:00 p.m.)
Between
A12 Trois-Riviéres SCC 8:30 a.m. _ :weeks
1660 Royal Street, and 4:00 o

. Office 100 As soon as possible, or | P:m- (the site | Standard Lead time is
(2 item to Trois-Rivie c by March 31. 2022 closes at between 6-10 weeks for
be rois-Rivieres, Q y Marc ) : 4:00 p.m. — furniture delivery and
delivered GOA 4K3 work must be | installation.

elivere ) completed by
4:00 p.m.)
Between ‘
L. : _ :weeks
A13 Lévis SCC 2;%0253'

. Lévis P|?.C€, Suite 175 As soon as possible, or p.m. (the site | Standard Lead time is
(1itemto | 50 President Kennedy by March 31. 2022 closes at between 6-10 weeks for
be Route y Marc ' : 420(|)(p.m. —b furniture delivery and

. P work must be | jnstallation.
delivered) | Lévis, QC G6V 6W8 completed by

4:00 p.m.)
Between
Ald Ste-Foy SCC 8:30 a.m. : weeks
3229 Quatre- and 4:00 o

. Bourgeois Road, Floor | As soon as possible, or | P.m- (the site | Standard Lead time is
(1 item to closes at between 6-10 weeks for
be 3 ; by March 31, 2022. 4:00 p.m.— | furniture delivery and
delivered Québec, QC G1W 0C1 work must be | installation.

elivere ) completed by
4:00 p.m.)
Between
Al5 Limoilou SCC 8:30 a.m. _ :weeks
Du Littoral Complex, and 4:00 o
(Litemto | Sulte 101 As soon as possible, or | £00 (RSt | L e
be 2500 Montmorency by March 31, 2022. 4:00 p.m.— | furniture delivery and
delivered) Boulevard work must be | installation.
Québec, QC G1J 5C7 completed by
4:00 p.m.)
Between
A16 Montmagny SCC 8:30 a.m. _ :weeks
37 Sainte-Brigitte and 4:00 o

) Avenue South As soon as possible, or p.m. (the site | Standard Lead time is
(1 item to closes at between 6-10 weeks for
be Montmagny, QC G5V | by March 31, 2022. 4:00 p.m.— | furniture delivery and
delivered) 2Y3 work must be | installation.

completed by
4:00 p.m.)
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Between o
8:30 a.m. __ sweeks
A7 Amos SCC and 4:00 o
(1 item to 502 4th Street East As soon as possible, or gl'(’)“s'e(sth; site 'ZZ’V’V‘Z‘;’,‘,’ éi‘zd;e’zzjcor
be Amos, QC J9T 1Y4 by March 31, 2022. 4:00 p.m. — furniture delivery and
. work must be | installation.
delivered) completed by
4:00 p.m.)
Between o
. : _ :weeks
A18 Chibougamau SCC 530 arm.
. 623 3rd Street AS SO0N as possible, or p.m. (the site | Standard Lead time is
(1 item to | Chibougamau, QC closes at between 6-10 weeks for
be G8P 3A2 by March 31, 2022. 4:00 p.m. — furniture delivery and
. work must be | installation.
delivered) complsted by
4:00 p.m.)
Between ‘
8:30 a.m. —_fweeks
AL9 SCC La Sarre and 4:00 o
(1 item to 319 Principale Street | As soon as possible, or (F:’I'(’J“S'e(sth; site 'ZZ’JV‘Z‘Z: éi%d‘ze”;s’;or
be La Sarre, QC J9Z 1Z4 | by March 31, 2022. 400 p.m.— | furniture delivery and
] work must be | installation.
delivered) complsted by
4:00 p.m.)
Between ‘
. T weeks
A20 Senneterre SCC 2%0;53.
761 10th Avenue . the si ime i
p.m. (the site | Standard Lead time is
(1 item to | Senneterre, QC JOY As soon as possible, or closes at between 6-10 weeks for
be 2MO by March 31, 2022. 4:00 p.m. — furniture delivery and
] work must be | installation.
delivered) completed by
4:00 p.m.)
Between }
8:30 a.m. —_fweeks
A2l Val d’Or SCC and 4:00 o
(1 item to 400 Central Avenue As soon as possible, or El'gqs'e(sth; site ZZ’;Z‘;’: éi%d‘:/’e”;is’s‘for
be Val d’Or, QC J9P 1P3 by March 31, 2022. 4:00 p.m. — furniture delivery and
) work must be | jnstallation.
delivered) completed by
4:00 p.m.)
Between }
. . . Tweeks
A22 Ville-Marie SCC 25%04%%' —
_ GQB Ste—Anne Street As soon as possible, or | P:™ (the site | Standard Lead time is
(1 item to | Ville-Marie, QC J9V h closes at between 6-10 weeks for
be 2B6 by March 31, 2022. 4:00 p.m. — furniture delivery and
) work must be | installation.
delivered) completed by
4:00 p.m.)
. Between
A23 Saint-Eustache SCC 8:30 a.m. : weeks
250 Arthur-Sauvé and 4(1?]0 1 stondord Lead time i
; p.m. (the site tandard Lead time is
(1 item to Bo_ulevard As soon as possible, or closes at between 6-10 weeks for
be Saint-Eustache, QC by March 31, 2022. 400 p.m.— | furniture delivery and
delivered) J7R 2H9 work must be | installation.
completed by
4:00 p.m.)
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Saint-Jérome SCC g%t‘(’)vzem” - weeks
A24 ;39 IJeanc—jPauI Hogue and 4:00
oulevar . i ime i
p.m. (the site | Standard Lead time is
(2 item to | Suite 100 QS lf/loonha;lpozsoségle' or closes at between 6-10 weeks for
be St-Jérome, QC J7Z y March 52, : 400pm. | furnitre delvery and
f installation.
delivered) | 7A5 completed by
4:00 p.m.)
Between
A5 Sainte-Thérése SCC 8:30 a.m. _ :weeks
100 Ducharme and 4:00 o
. Boulevard, Suite 130 | As soon as possible, or | P:m- (the site | Standard Lead time is
(1 item to Sainte-Thére C by March 31. 2022 closes at between 6-10 weeks for
be ainte-Therese, Q y Marc ! : 4:00 p.m. — furniture delivery and
delivered) J7E 1X2 work must be | installation.
completed by
4:00 p.m.)
Between
: : weeks
A26 Campbell’s Bay SCC 830 am
2 John Street . the si jme i
p.m. (the site | Standard Lead time is
(1 item to | Campbell’s Bay, QC QS ;loonhaz 1pozs§£téle, OF | Closes at between 6-10 weeks for
be JOX 1KO y March 51, - 4:0(I)( p.m. " furniture delivery and
; work must be | installation.
delivered) completed by
4:00 p.m.)
Between
A27 8:30 a.m. : weeks
Gaspé SCC s 4(:t?10 ite | Standard Lead time i
. 98 Queen Street As soon as possible, or | P.m- (e site y standard fead time 1s
(1 item to A ’ closes at between 6-10 weeks for
be Gaspé, QC G4X 2v4 by March 31, 2022. 400 p.m.— | furniture delivery and
i work must be | jnstallation.
delivered) completed by
4:00 p.m.)
Between
A28 New Richmond SCC 8:30 a.m. _ :weeks
152 Perron Boulevard and 4(:?]0 _ stondord Lead time i
: West, Floor 2 As soon as possible, or | P:m- (the site j tandard Lead time is
(1 item to o ’ closes at between 6-10 weeks for
be New Richmond, QC by March 31, 2022. 400 p.m.— | furniture delivery and
delivered) GOC 2B0 work must be | installation.
completed by
4:00 p.m.)
Between
A29 Ste-Anne-des-Monts 8:30 a.m. _ :weeks
SCC and 4:00 _
. 230 First Avenue West | As soon as possible, or | P.m- (the site | Standard Lead time is
(1 item to Ste-A des-Mont by March 31. 2022 closes at between 6-10 weeks for
be €-Anne-des-Monts, y Marc ’ : 4:00 p.m. — furniture delivery and
delivered) QC G4ViE2 work must be | installation.
completed by
4:00 p.m.)
Between )
. I weeks
A30 Cap-aux-Meules SCC 25%04%%'
) 380 Principal Road As soon as possible, or p.m. (the site | Standard Lead time is
(1 item to | Cap-aux-Meules, QC by March 31. 2022 closes at between 6-10 weeks for
be G4T 1S2 y Marc ’ : 4:0(|)(p.m. —b ].‘urniture. delivery and
delivered) work must be | installation.

completed by
4:00 p.m.)
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Chandler SCC g_%t‘cf)vee” - weeks
A31 75 Rene-Levesque and 400 —
Boulevard East . the si ime i
p.m. (the site | Standard Lead time is
(1itemto | Suite 201 QS lf/loonha;lpozsoségle' O | closes at between 6-10 weeks for
be Chandler, QC GOC y March 52, : 400pm. | furnitre delvery and
delivered) | 1KO Installation.
completed by
4:00 p.m.)
Between o
. . . I weeks
A32 CSC Rimouski ss0arm. | —
_ 287 Pierre-Saindon As soon as possible, or | P:m- (the site | Standard Lead time is
(1 item to | Street, Floor 2 by March 31. 2022 closes at between 6-10 weeks for
be Rimouski, QC G5L y Marc ’ : \‘/1\/:c(J)r(I)< %&Tét_be furni$7r€ delivery and
delivered) | 9A7 Installation.
completed by
4:00 p.m.)
Between i}
e es . L weeks
A33 Riviére-du-Loup SCC 2;,?&0253'
_ 299 ‘Lafontame Street As soon as possible, or | P:m- (the site | Standard Lead time is
(1 item to | Riviére-du-Loup, QC by March 31. 2022 closes at between 6-10 weeks for
be G5R 3B1 y March 51, - 4:0(I)( p.m. " furniture delivery and
i tbe | installation.
delivered) WOrK mus ins
completed by
4:00 p.m.)
. Between
A34 La Pocatiere SCC 8:30 a.m. : weeks
708 4th Avenue, Suite and 4(1?10 1 stondord Lead time i
. 103 As soon as possible, or | P:M- (the site § otandard Lead time Is
(1 item to - ! closes at between 6-10 weeks for
be La Pocatiere, QC GOR | by March 31, 2022. 400 p.m. — | furniture delivery and
delivered) 120 work must be | installation.
completed by
4:00 p.m.)
Between }
. . weeks
A35 Causapscal SCC 2'&0 o0, —
) 8 Saint-Jacques North As soon as possible, or p.m. (the site | Standard Lead time is
(1 item to | Causapscal, QC G0J by March 31. 2022 closes at between 6-10 weeks for
be 130 y Marc ) - 4:00 p.m. — furniture delivery and
i k must be | installation.
delivered) wor ins
completed by
4:00 p.m.)
Between
A36 Matane SCC 8:30 a.m. : weeks
750 du Phare Avenue and 4:00 o
(1 item to West, Suite 220 As soon as possible, or El'gqs'e(sth; site ZZ’;/”Z;’: éi%d‘:/’e”;is’s‘for
be Matane, QC G4W by March 31, 2022. 400 p.m.— | furniture delivery and
delivered) 3w8 work must be | installation.
completed by
4:00 p.m.)
Between
A37 Sept-lles SCC 8:30 a.m. : weeks
701 Laure Boulevard, and 4(:?]0 , stondord Lead time i
P p.m. (the site tandard Lead time is
(1 item to gloor ”3 C G4R QS fﬂoonhaglpozsgge, O | closes at between 6-10 weeks for
be ept-lles, Q y Marc ) : 4:00 p.m. — furniture delivery and
delivered) 1x8 work must be | installation.

completed by
4:00 p.m.)
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. Between
A38 Baie-Comeau SCC 8:30 a.m. _ :weeks
300 La Salle and 4:00 o
(Litem to | BOUlevard As soon as possible, or | f7 ISt | SERETLET R
be Baie-Comeau QC G4Z | by March 31, 2022. 400 p.m.— | furniture delivery and
delivered) 2K2 work must be | installation.
completed by
4:00 p.m.)
) Between
A39 Forestville SCC 8:30 a.m. : weeks
25 Route 138 East, and 4(:?10 _ stondord Lead time i
, Suite 800 As soon as possible, or | P.M: (thesite | Standard fead time s
(1 item to . ! closes at between 6-10 weeks for
be Forestville, QC GOT by March 31, 2022. 400 p.m.— | furniture delivery and
delivered) 1E0 work must be | installation.
completed by
4:00 p.m.)
Between
A40 Dolbeau SCC 8:30 a.m. : weeks
1400 Des Erables and 4(:?10 _ stondard Leod time
i p.m. (the site andard Lead time is
(1 item to gtl’;%bet Mistassini QS Eﬂoonhazlpozsgét;e' or closes at between 6-10 weeks for
be Q% ggﬁ_zvl\%assml’ y Marc ! : 420(|)(p.m. _b furniture delivery and
; work must be | jnstallation.
delivered) completed by
4:00 p.m.)
Between ‘
A4l Alma SCC 830 am sweets
100 St-Joseph Street i p.m. (‘the site || Standard Lead time is
(1 item to | South, Office 105 QS :/loonha;lpozsgégle' or closes at between 6-10 weeks for
be Alma, QC G8B 7A6 y Marc ) : 4:00 p.m. — furniture delivery and
delivered) work must be | installation.
completed by
4:00 p.m.)
Between
A4D Roberval SCC 8:30 a.m. : weeks
755 Saint-Joseph and 4:00 o
(1 item to Boulevard, Suite 202 | As soon as possible, or El'gqs'e(sth; site ZZ’;/”Z;’: éi%d‘:/’e”;is’s‘for
be Roberval, QC G8H by March 31, 2022. 400 p.m.— | furniture delivery and
delivered) 2L4 work must be | installation.
completed by
4:00 p.m.)
St-Hyacinthe SCC g_%t‘évee” - weeks
A43 3225 Cusson Avenue, and 46}6”(;' —
Entrance 1 . the si ime i
p.m. (the site | Standard Lead time is
(1 item to | Floor 2, Suite 2500 Qs ;loonhag lpozsgégle, OF | Closes at between 6-10 weeks for
be St-Hyacinthe, QC J2S y Marc ’ : 4:00 p.m. — furniture delivery and
delivered) | OH7 work must be | installation.

completed by
4:00 p.m.)

Page 25 of - de 37




Solicitation No. - N° de l'invitation

Amd. No. - N° de la modif.

Buyer ID - Id de l'acheteur

100019971
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
100019971 100019971
Between o
. weeks
Ad4 Granby SCC 530 arm.

_ 82 Robinson Street As soon as possible, or | P:m- (the site | Standard Lead time is
(1 item to | South by March 31. 2022 closes at between 6-10 weeks for
be Granby, QC J2G 7J8 y Marc ’ : 4:00 p.m.— | furniture delivery and
delivered) work must be | installation.

completed by
4:00 p.m.)
. Between
A5 Cowansville SCC 8:30 a.m. : weeks
224 du Sud Street, and 4(;?10 o | standard tead time i

: Floor 2 As soon as possible, or | P:M- {Inésite | standard ~ead time 1s
(1 item to . ! closes at between 6-10 weeks for
be Cowansville, QC J2K | by March 31, 2022. 400 p.m.— | furniture delivery and
delivered) 2X4 work must be | instaflation.

completed by
4:00 p.m.)
Saint-Jean-sur- g%t‘é"ee” - weeks
A46 Richelieu SCC and 400, '

. 1235 Douglas Street, As soon as possible, or | P-m- (the site | Standard Lead time is
(2 items Suite 120 by March 31. 2022 closes at between 6-10 weeks for
to be St-Jean-sur-Richelieu, y Mare ' : \‘I‘Vigr‘l)( %Tét_be fumij;lre delivery and

i installation.
delivered) | QC J2W 0J2 complsted by

4:00 p.m.)
Between
A47 Chateauguay SCC 8:30 a.m. : weeks
245 St-Jean-Baptiste and 4:00 dard Lead time i
(1 item to Boulevard, Suite 101 | As soon as possible, or f:’l'g”s'e(sth; site Zz’t:v e‘;rn éi‘:) ‘Ze”;s’;or
be Chateauguay, QC J6K | by March 31, 2022. 400 p.m. — | furniture delivery and
delivered) 3C3 work must be | installation.
completed by
4:00 p.m.)
Between
. : weeks
A48 Brossard SCC 2;]?:10 P

) 2501 Lapiniere As soon as possible, or p.m. (the site | Standard Lead time is
(2 items Boulevard by March 31. 2022 closes at between 6-10 weeks for
to be Brossard, QC J4aZ 3P1 y ' ' 4:00 p.m. — furniture delivery and
delivered) work must be | installation.

completed by
4:00 p.m.)
Between }
. Tweeks
A49 Sorel SCC 830 am.

) 101 Augusta Street As soon as possible, or p.m. (the site | Standard Lead time is
(1 item to | Sorel-Tracy, QC J3P by March 31. 2022 closes at between 6-10 weeks for
be 1A8 y Marc ) : 4:00 p.m. — furniture delivery and

i work must be | installation.
delivered) completed by

4:00 p.m.)
Between )
. weeks
A50 Sherbrooke SCC 25%04%%'
50 Place de la Cité . the si ime i
p.m. (the site | Standard Lead time is
(2 items Sherbrooke, QC J1H QS 'f/loonhazlpozsgge, or closes at between 6-10 weeks for
to be 4G9 y Marc ’ : 4:00 p.m. — furniture delivery and
delivered) work must be | installation.

completed by
4:00 p.m.)
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Between
A1 Val-des-Sources SCC 8:30 a.m. — :weeks
309 Chassé Street, and 4(1?10 1 stondord Lead time i
. Suite 200 As soon as possible, or | P:m- (thesite | otandard Lead time is
1 item to ! closes at between 6-10 weeks for
(be g‘ggesms! QC J1T by March 31, 2022. 4:00 p.m. — furniture delivery and
. work must be | installation.
delivered) completed by
4:00 p.m.)
Between o
A52 Coaticook SCC 2;%04%%' e
289 Baldwin Street . the si ime i
p.m. (the site | Standard Lead time is
(1 item to | Coaticook, QC J1A QS lf/loonha;lpozsoségle' or closes at between 6-10 weeks for
be 2A2 y Marc ) : 4:00 p.m. — furniture delivery and
. work must be | installation.
delivered) complsted by
4:00 p.m.)
Between ‘
A53 Lac Mégantic SCC gzn?aofbn& e
5550 Frontenac Street : p.m. (the site | Standard Lead time is
(1 item to | Lac Mégantic, QC QS EAOOnhazlpozsgét;e, or closes at between 6-10 weeks for
be G6B 1H5 y Marc ' . 4:00 p.m. — furniture delivery and
] work must be | installation.
delivered) complsted by
4:00 p.m.)
Regional . Between
A4 Warehouse\Service 8:30 a.m. — tweeks
Canada and 4:00 _ o
. NORMAND MAURICE | As soon as possible, or | P-M-: (the site | Standard Lead time is
(5 items BUILDING by March 31. 2022 closes at between 6-10 weeks for
to be ? y viarc ) : 4:00 p.m. — furniture delivery and
delivered) 740 Bel-Air Street work must be | jnstallation.
Montréal, QC completed by
H4X 2K3 4:00 p.m.)
*Normal Business Hours are 8:00 — 17:00
**The Project Authority (PA) will provide the supplier the
guthorlty _to prqceed prlor_to the. flnallzed_ delivery date tak_lng Subtotal for Deliveries:
into consideration the delivery time provided by the supplier.
Canada will not be responsible if the supplier chooses to
proceed without the PA authorization.

Table 3 — Optional Delivery

X Non applicable

Table 4 - Canada’s Facilities to Accommodate the Delivery

Canada’s Facilities to Accommodate the Delivery

Loading Dock/Location

Please see attached “Annex D”

Dock Please see attached “Annex D”
Lift Please see attached “Annex D”
Door Please see attached “Annex D”

Freight Elevator

Please see attached “Annex D”

Other (specify, if any)

Please see attached “Annex D”
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Table 5 — Installation (Standard Lead time is between 6-10 weeks for furniture delivery and installation)

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Supplier will install on

i *% - .
Table(s) Location Bl B Desired Time* | the date and at the time Al Pis
(YY/MM/DD) below* $
Between 8:30 _ :weeks
Al SCC Laval AS SO0N &S a.m. and 4:00
1041, boul. des Laurentides | =0 P (thfi ste, | Standard Lead time is
(2items | — Rez-de-chaussée g March 31 ;?T'fef ook between 6-10 weeks for
to be Laval, Qc, H7G 2W?2 23622 ' | must be furniture delivery and
installed) ' completed by installation.
4:00 p.m.)
) Between 8:30 : weeks
A2 SCC Cote-des-Neiges AS SOON &S a.m. and 4:00
5160 Boulevard Décarie, : p.m. (the site Standard Lead time is
. ; possible, or closes at 4:00
(1 itemto | Suite 700 by March 31 | p.m. - work between 6-10 weeks for
be Montréal, Qc, H3X 2H9 2}622 " | must be furniture delivery and
installed ) : completed by installation.
4:00 p.m.)
. . Between 8:30 _ :weeks
A3 SCC Pointe-Claire AS SO0N aS am. and 4:00
6500 route Transcanadienne, ossible. or pl.m. (thfi il-tgo Standard Lead time is
(Litemto | bureau 100 — Rez-de-chaussée E Marcﬁ 31 ;.?Tief \;avork between 6-10 weeks for
be Pointe-Claire, Qc H9R 0A5 2)622 " | must be furniture delivery and
installed ) ' completed by installation.
4:00 p.m.)
SCC Montréal _  week
A4 (Downtown) omandaco | T
Complexe Guy-Favreau As soon as p.m. (the site standard Lead time is
(2 items 200 boul. René-Lévesque possible, or closes at 4:00 between 6-10 weeks for
Ouest, Suite 034, Tour by March 31, | p.m.—work . .
to be must be furniture delivery and
installed ) ouest . 2022. completed by installation.
Montréal, Qc, H2Z 1X4 4:00 p.m.)
Between 8:30 - week
A5 SCC Verdun AS SOON as a.m. and 4:00 ——weels
4110 rue Wellington, étage ; p.m. (the site Standard Lead time is
. possible, or closes at 4:00
(litemto |2 by March 31. | p.m. - work between 6-10 weeks for
be Verdun, Qc, H4G 1V7 2)(;22 " | must be furniture. delivery and
installed ) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
A6 Parc Extension SCC A a.m. and 4:00
(Montréal) Cs);sss?t())lre] a;, pl.m. (thet j,i-tgo Standard Lead time is
(1item to | 540 Beaumont Avenue E March 31 g?fef \i‘/orl'( between 6-10 weeks for
be Montréal, QC H3N 1T7 yovaren S5 | st e furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
A7 Pointe-aux-Trembles SCC E%WZEIS jfgg : weeks
(Montreéal) As soon as p.m. (the site o
, 13313 Sherbrooke Street possible, or | closes at4:00 | Standard Lead time is
(1 itemto between 6-10 weeks for
East by March 31, | p-m.—work . :
be , " | must be furniture delivery and
installed ) | Montréal, QC H1A 1C2 2022. e by | instalaton
4:00 p.m.)
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A8 St-Léonard SCC E%Mgﬁg 2588 __ :weeks
(Montréal) As soon as p.m. (the site ime i
6020 Jean-Talon Street ibl oS : Standard Lead time is
. possible, or closes at 4:00
(1 itemto . between 6-10 weeks for $
b East, Suite 500 by March 31, | p.m.—work iture del p
e X must be furniture delivery an
installed ) Montréal, QC, HIS 3B1 2022. completed by installation.
4:00 p.m.)
Drummondville SCC Between 8:30 | :yeeks
A9 1175 Janelle Street, Suite As soon as am. and 4:00
103 ' : p.m. (the site Standard Lead time is
. possible, or closes at 4:00
(1itemto D avill c J2C by March 31 m. — work between 6-10 weeks for $
be rummondville, Q y Marc ) E”;us;t be furniture delivery and
installed ) 3E2 2022. completed by installation.
4:00 p.m.)
i iavi Between 8:30 - weeks
ALO I\_/;Cgsorgr?gglgliccecdes Bois As soon as am. and 4:00 i
Francs ossible. or pl-m. (the i"te Standard Lead time is
(1 item to P ' € ?r?es \?/t r|'<00 between 6-10 weeks for $
be 1111 Jutras Boulevard East | by March 31, ﬁiusfb !’ 0 furniture delivery and
installed ) Victoriaville, QC G6S 1C1 | 2022. complated by installation.
4:00 p.m.)
Between 8:30 - weeks
All . . a.m. and 4:00
Louiseville SCC As soon as p.m. (the site stondard Lead time s
. 507 Marcel Street possible, or closes at 4:00
(1 itemto Louiseville OC J5V 1N1 by March 31 | p.m. - work between 6-10 weeks for $
be ouiseville Q y Marc ! m'us't be furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Trois-Riviéres SCC Between 8:30 | . \eeks
Al2 . a.m. and 4:00
1660 Royal Street, Office As soon as p.m. (the site standard Lead time i
i 100 possible, or closes at 4:00 anaard ~ead time Is
(2 item to Trois-Rivie C GOA by March 31 m. - work between 6-10 weeks for $
be rois-Rivieres, Q 2y22arc ) rF')n.uS.t be furniture delivery and
installed ) 4K3 022. completed by installation.
4:00 p.m.)
Between 8:30 - weeks
Al13 Lévis SCC a.m. and 4:00
- . A n ;
Lévis Place, Suite 175 pgsssci)t?l o acfr El-g‘s-e(;h:t il-tgo Standard Lead time is
(1 itemto | 50 President Kennedy by M h 31 m - work between 6-10 weeks for $
be Route 2)(;22&’0 ! ﬁius.t be furniture delivery and
installed ) | Lévis, QC G6V 6W8 : completed by | ‘nstallation.
4:00 p.m.)
Between 8:30 - weeks
Al4 Ste-Foy SCC a.m. and 4:00
3229 Quatre'BourgeOis Agsss?;r; ac?r pl.m. (thi 2'.t§0 Standard Lead time is
(1 itemto | Road, Floor 3 E M f,‘l 31 gcrfef \f\llorll( between 6-10 weeks for $
be Québec, QC G1W 0C1 2%’) ) Zarc e e furniture delivery and
installed ) : completed by installation.
4:00 p.m.)
; ; Between 8:30 . k
ALS Ibll:n Loi':grualsgofn lex, Suite As soon as am. and 4:00 o
101 Piex, : p.m. (the site Standard Lead time is
. possible, or closes at 4:00
(1 itemto between 6-10 weeks for $
2500 Montmorency by March 31, | p.m.—work iture deli d
be must be furniture delivery an
; Boulevard 2022. installation.
installed ) Québec, QC G1J 5C7 completed by
! 4:00 p.m.)
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Between 8:30 - weeks
Al6 Montmagny SCC AS SOON as a.m. and 4:00 —
37 Sainte-Brigitte Avenue , p.m. (the site Standard Lead time is
. possible, or closes at 4:00
1litemto | South between 6-10 weeks for $
by March 31, | p.m.—work . :
be Montmagny' QC G5V 2Y3 2022 " | must be ].‘urnlturt-:f delivery and
installed ) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
.m. and 4:00
AL7 Amos SCC As soon as Sm Zﬂe site dord Lead time
. 502 4th Street East possible, or | closes at4:00 | >ondard Lead time is
(1itemto A C J9T 1Y4 by March 31 m. — work between 6-10 weeks for $
be mos, Q 2)6226“0 ' E”.lus;t be J.‘urniturt-:j delivery and
installed ) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
Al8 Chibougamau SCC AS SOON as a.m. and 4:00 E—
623 3rd Street possible, or pl'm' (thet il_tgo Standard Lead time is
(1 itemto | Chibougamau, QC G8P by M f’1 31 g?ﬁef \{/j\llorll< between 6-10 weeks for $
be 3A2 236223'“: " | must be furniture delivery and
installed) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
a.m. and 4:00
AL9 SCC La Sarre As soon as p.m. (the site o
. 319 Principale Street possible, or | closesat4:00 | Standard Lead time is
(1 itemto Las C 397 174 by March 31 | p.m. - work between 6-10 weeks for $
be a arre, Q 23(/)223'{‘0 ' m'us't be furniture delivery and
installed ) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
a.m. and 4:00
A20 Senneterre SCC As soon as i
; p.m. (the site Standard Lead time is
. 761 10th Avenue possible, or closes at 4:00
(1 item to S C JOY 2MO by March 31 m - work between 6-10 weeks for $
be enneterre, Q 2)(;22&’0 ' rF')n.us.t be furniture delivery and
installed ) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
a.m. and 4:00
A2l Val d’Or SCC As soon as p.m. (the site dord Lood time i
(1 item to 400 Central Avenue possible, or | closes at 4:00 j:;’;/:e'n 610 Mt,’e";is';or $
be Val d Or’ QC JoP 1P3 tz))é ZI\SaI’Ch 31, ﬁ].LTS.t—b;vork furniture delivery and
installed ) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
. . a.m. and 4:00
A22 Ville-Marie SCC As soon as p.m. (the site dord Lead time i
(1 item to 69B Ste-Anne Street possible, or | closes at 4:00 i:’t;’/e"ern éfl"o Mt,’e";is’;or $
be Ville-Marie, QC J9V 2B6 %zl\gamh 31, %Tét_t) ;vork furniture delivery and
installed ) - completed by installation.
4:00 p.m.)
A23 Saint-Eustache SCC Seweer ifgg : weeks
250 Arthur-Sauvé As soon as p.m. (the site o
: Boulevard possible, or | closes at4:00 | Standard Lead time is
(1 itemto Saint-E h C J7R by March 31 m. — work between 6-10 weeks for $
be aint-Eustache, Q y Marc ' %US‘t be furniture delivery and
installed ) 2H9 2022. completed by installation.
4:00 p.m.)
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A24 Saint-Jérdbme SCC E%Mgﬁg 2588 _ :weeks
339 Jean-Paul Hogue As soon as . ;
: p.m. (the site Standard Lead time is
(2 item to Boylevard possible, or closes at 4:00 between 6-10 weeks for $
Suite 100 by March 31, | p.m.—work . :
be T 77 7A 2022 must be furniture delivery and
installed ) St-Jérome, QC J 5 022. completed by installation.
4:00 p.m.)
Sainte-Thérese SCC Between 8:30 : weeks
A25 a.m. and 4:00
100 Ducharme Boulevard, | As soon as p.m. (the site dord Leod time i
, Suite 130 possible, or | closes at 4:00 | >'ondard Lead time is
(1 item to Sainte-Thére C J7E by March 31 m. — work between 6-10 weeks for $
be 1;? e-Therese, Q 2)622arc ! E”;us;t be furniture delivery and
installed ) ' completed by installation.
4:00 p.m.)
Between 8:30 - weeks
A26 Campbell’s Bay SCC A a.m. and 4:00 -
2 John Street gsss?glz aC?I’ pl'm' (thet Zi_tgo Standard Lead time is
(1itemto | Campbell’s Bay, QC JOX b : closes at & between 6-10 weeks for $
be 1KO0 by March 31, ﬁiLTs.t—b:mrk furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Between 8:30 - weeks
p a.m. and 4:00 -
A1 Gaspe SCC As soon as p.m. (the site o
. 98 Queen Street possible, or | closes at4:00 | Standard Lead time is
(1 item to G 5 OC G4X 2V4 by March 31 | p.m. - work between 6-10 weeks for $
be aspe, Q 2}6228‘“: ! m'us't be furniture. delivery and
installed ) ) completed by installation.
4:00 p.m.)
; Between 8:30 . k
A28 New Richmond SCC am. and 400 __ :weeks
152 Perron Boulevard As soon as i
: p.m. (the site Standard Lead time is
. West, Floor 2 possible, or closes at 4:00
(1 item to : between 6-10 weeks for $
New Richmond, QC GOC by March 31, | p.m.—work ture deli p
be 2B0 2022 must be furnlI;Jre' elivery an,
installed ) : completed by Installation.
4:00 p.m.)
Between 8:30 - weeks
A29 Ste-Anne-des-Monts SCC AS SOON aS a.m. and 4:00
230 First Avenue West ossible. or | o (thet il-tgo Standard Lead time is
(1itemto | Ste-Anne-des-Monts, QC g March 31 ;cr’nsef g ok between 6-10 weeks for $
be G4V 1E2 23(/)22arc ! m.us.t be furniture delivery and
installed ) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
A30 Cap-aux-Meules SCC AS SOON as a.m. and 4:00
380 Principal Road ossible. or | . (thet 2‘%*0 Standard Lead time is
(1itemto | Cap-aux-Meules, QC G4T E March 31 g?ﬁef otk between 6-10 weeks for $
be 1S2 y Marc ’ - b furniture delivery and
i 2022. mustl ? db installation
installed ) completed by :
4:00 p.m.)
Between 8:30 . k
A3l Chandler SCC a.m. and 4:00 s weeks
75 Rene-Levesque As soon as p.m. (the site o
. Boulevard East possible, or closes at 4:00 Standard Lead time is
(1 item to . between 6-10 weeks for $
Suite 201 by March 31, | p-m.—work . :
be " | must be furniture delivery and
installed ) Chandler, QC GOC 1K0 2022. completed by installation.
4:00 p.m.)
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Between 8:30 - weeks
. . a.m. and 4:00 -
A32 CSC Rimouski As soon as i
: : : p.m. (the site Standard Lead time is
: 287 Pierre-Saindon Street, possible, or closes at 4:00
(1 item to = _ work between 6-10 weeks for $
oor 2 by March 31, | p.m.—wor iture deli o
be Rimouski, QC G5L 9A7 2022 must be Jurniture devery an
installed ) ' ' completed by installation.
4:00 p.m.)
Between 8:30 - weeks
A33 Riviere-du-Loup SCC AS SOON as am. and 4:00 B
299 Lafontaine Street ossible. or | o (thet Z{té’o Standard Lead time is
(1itemto | Riviére-du-Loup, QC G5R E March 31 s between 6-10 weeks for $
be 3B1 y Marc ! E”.lus;t be furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Between 8:30 - weeks
. a.m. and 4:00 -
A4 La Pocatiere SCC As soon as p.m. (the site standard Lead time i
(Litemto | 7°8 4th Avenue, Suite 103 | possible, or | closes at4:00 | joroe % Mt/’e”;is’;or s
be La Pocatiere, QC GOR 1Z0 | by March 31, ﬁiLTét_ta :/ork furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Between 8:30 - weeks
a.m. and 4:00 -
A3 Causapscal SCC As soon as p.m. (the site o
. 8 Saint-Jacques North possible, or | closesat4:00 | Standard Lead time is
(1 item to C L OC G0J 1J0 by March 31 | p.m. - work between 6-10 weeks for $
be ausapscal, Q 2}622310 ! m'us't be furniture delivery and
installed ) ) completed by installation.
4:00 p.m.)
Between 8:30 - weeks
A36 Matane SCC a.m. and 4:00
750 du Phare Avenue ASSSs?t?IZ aosr pl-m- (thet Zi_tgo Standard Lead time is
(1itemto | West, Suite 220 g March 31 ;.?ns.ef o ok between 6-10 weeks for $
be Matane, QC G4W 3WS8 2%22 ’ must be furniture' delivery and
installed ) : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
A37 Sept-lles SCC AS SOON as a.m. and 4:00
701 Laure Boulevard, Floor . p.m. (the site Standard Lead time is
. possible, or closes at 4:00
(litemto |3 by March 31 | p.m. - work between 6-10 weeks for $
be Sept-lles, QC G4R 1X8 y " | must be furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Between 8:30 - weeks
. a.m. and 4:00
A38 Baie-Comeau SCC As soon as p.m. (the site o
: 300 La Salle Boulevard possible, or | closes at4:00 | Standard Lead time is
(1 item to Baie-C C G47 2k2 | by March 31 | p.m. —work between 6-10 weeks for $
be aie-Comeau Q y Marc ! rrius.t be furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
] Between 8:30 - weeks
A39 Forestville SCC AS SO0N &S a.m. and 4:00
25 Route 138 East, Suite . p.m. (the site Standard Lead time is
. possible, or closes at 4:00
(1itemto | 800 bv March 31. | p.m. —work between 6-10 weeks for $
be Forestville, QC GOT 1EOQ y " | must be furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
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Between 8:30 - weeks
A40 Dolbeau SCC AS SOON &S a.m. and 4:00 E—
1400 Des Erables Street possible, or p.m. (thet Zl-tgo Standard Lead time is
(1itemto | Dolbeau-Mistassini, QC by March 31 e ok between 6-10 weeks for $
be GS8L 2W7 Z%ZZarC ! %us‘t be furniture delivery and
installed ) ' completed by installation.
4:00 p.m.)
Between 8:30 . k
A4l Alma SCC As soonas | @m-and40 |
100 St-Joseph Street ossible. or pl‘m‘ (thet Zl't(()eO Standard Lead time is
(1itemto | South, Office 105 E March 31 € ‘r’]fef fvorl'( between 6-10 weeks for $
be Alma, QC G8B 7A6 y viarc ! %uslt be furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Between 8:30 . k
A42 Roberval SCC am and400 | —— "¢
755 Saint-Joseph A;’SSS?SIZ aosr pm. (thet ii-tgo Standard Lead time is
(1item to | Boulevard, Suite 202 P : closes a h between 6-10 weeks for $
be Roberval, QC G8H 2L4 by March 31, ﬁ;LTS't_b:/m furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
A43 St-Hyacinthe SCC g%“"’g‘:g 2}88 _ :weeks
3225 Cusson Avenue, As soon as p.m. (the site o
(Litem to | ENtrance 1 possible, or | closes at 4:00 f}:’t:i‘ﬁ é_el":vtv’e”;is’;or s
be Floor 2, Suite 2500 by March 31, | p.-m. —bwork furniture delivery and
. must be g .
installed ) | StHvacinthe, QC 328 OH7 | 2022. e by | instalation
4:00 p.m.)
Between 8:30 - weeks
m.and4:00 | ——
Add Granby SCC As soon as Sm Zﬂe site o
. 82 Robinson Street South possible, or | closesat4:00 | Standard Lead time is
(1 item to m. - work between 6-10 weeks for $
be Granby, QC J2G 7J8 by March 31, IE)n.us.t o furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Between 8:30 - weeks
. .m. and 4:00
A4S Cowansville SCC As soon as Sm aﬂe site o
(1 item to 224 du Sud Street, Floor 2 | possible, or | closes at 4:00 f}’;‘;’;/d:ef é_el":;,’e”;is’;or s
be Cowansville, QC J2K 2X4 | by March 31, ﬁ]-LTS-t—b;VOfk furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Saint-Jean-sur-Richelieu Between 8:30 N
A46 SCC AS SOON as a.m. and 4:00 '
1235 Douglas Street, Suite , p.m. (the site Standard Lead time is
) ossible, or closes at 4:00
(2 items 120 P between 6-10 weeks for $
T by March 31, | p-m.—work . ;
to be St-Jean-sur-Richelieu, QC 2022 " | must be furniture delivery and
installed ) | J2W 0J2 : completed by installation.
4:00 p.m.)
Between 8:30 - weeks
A47 Chateauguay SCC AS SO0N &S a.m. and 4:00 -
245 St-Jean-Baptiste ossible. or gl-c’)“s-e(sth; j,l-tgo Standard Lead time is
(1 item to | Boulevard, Suite 101 E M lil 31 p.m —Work between 6-10 weeks for $
be Ché.teauguay, QC J6K 3C3 2)622arc ’ m‘us.t be j.‘urniture‘ delivery and
installed ) ’ completed by installation.
4:00 p.m.)
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Between 8:30 - weeks
a.m. and 4:00 -
A48 Brossard SCC As soon as p.m. (the site o
2501 Lapinié [ d ibl o . Standard Lead time is
. piniere Boulevar possibie, or closes at 4:00
(2 items B d. OC J47 3P1 by March 31 m. — work between 6-10 weeks for $
to be rossard, Q Z%ZZarC ! %us‘t be furniture delivery and
installed ) ' completed by installation.
4:00 p.m.)
Between 8:30 - weeks
a.m. and 4:00 -
A49 Sorel SCC As soon as p.m. (the site dord Leod time i
, 101 Augusta Street possible, or | closes at4:00 | >tandardtead time is
(1 item to Sorel-T C J3P 1A8 by March 31 m. — work between 6-10 weeks for $
be orel-1racy, Q 2)6226“0 ! %us.t be furniture delivery and
delivered) ' completed by installation.
4:00 p.m.)
Between 8:30 - weeks
a.m. and 4:00 -
AS0 Sherbrooke SCC As soon as p.m. (the site o
(2 items 50 Place de la Cité possible, or | closes at 4:00 Z’Zﬂi’: éi%dvtv’e”;is’;or s
1o be Sherbrooke, QC J1H 4G9 by March 31, | p-m. —bwork furniture delivery and
installed ) 2022. Comploted by | mstalation
4:00 p.m.)
Between 8:30 - weeks
A51 Val-des-Sources SCC AS SOON as a.m. and 4:00 -
309 Chassé Street, Suite ; p.m. (the site Standard Lead time is
. possible, or closes at 4:00
(litemto | 200 by March 31 | p.m. - work between 6-10 weeks for $
be Asbestos, QC J1T 2B4 y " | must be furniture delivery and
installed ) 2022. completed by installation.
4:00 p.m.)
Between 8:30 - weeks
. a.m. and 4:00 -
AS2 Coaticook SCC As soon as p.m. (the site o
. 289 Baldwin Street possible, or closes at 4:00 Standard Lead time is
(1 item to - K between 6-10 weeks for $
be Coaticook, QC J1A 2A2 by March 31, En-ms-t—b ;Vor furniture delivery and
. 2022. u installati
installed ) completed by Instatiation.
4:00 p.m.)
Between 8:30 - weeks
A53 Lac Mégantic SCC AS SOON as a.m. and 4:00
5550 Frontenac Street ossible. or | o (thet il-tgo Standard Lead time is
(Litemto | Lac Mégantic, QC G6B g March 31 ;f’nsef \;a\llorl.( between 6-10 weeks for $
be 1H5 2)(;22 ! m.us.t be furniture' delivery and
installed ) : completed by installation.
4:00 p.m.)
Regional
AS4 Warehouse\Service 2?;‘"’2‘33 ifgg _ :weeks
Canada As soon as p.m. (the site ime i
: NORMAND MAURICE possible, or | closes at4:00 | Stardard Lead time is
(5 items between 6-10 weeks for $
BUILDING by March 31, | p.m.—work : :
to be . must be furniture delivery and
installed ) 740 Bel-Air Street 2022. completed by installation.
Montréal, QC 4:00
' :00 p.m.)

H4X 2K3
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*Normal Business Hours are 8:00 — 17:00 Subtotal for Installations: | $

**The Project Authority (PA) will provide the supplier the
authority to proceed prior to the finalized installation date
taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the
supplier chooses to proceed without the PA
authorization.

Table 8 - Bid Evaluation and Contract Total for

Firm Product Total (Table 1)

Firm Delivery Total (Table 3)

Firm Installation Total (Table 6)

Optional Product Total (Table 2) (Applicable if Option is exercised)

Optional Delivery Total (Table 4) (Applicable if Option is exercised)

Optional Installation Total (Table 7) (Applicable if Option is exercised)

N/ o|a|b~h|]wWw NP
R < A I e = < I o =

Total Evaluated (Bid) Price* (1 +2 + 3 +4 +5 + 6) [to be removed at
contract award]

(00}
@

Contract Price(1+2+3): [applicable at contract award only]

*

9 | Applicable Tax(es): [applicable at contract award only]

10 | Total Estimated Cost (8+9): [applicable at contract award only] $

*Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1. Bidder’s Authorized Representative for the Bid and the Contract
Name: Telephone:
Email:
SA number:
PBN:
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ANNEX C
COVID-19 VACCINATION REQUIREMENT CERTIFICATION

The Contractor is to complete and submit the COVID-19 Vaccination Requirement Certification below with
their bid.

COVID-19 Vaccination Requirement Certification

I, (first and last name), as the representative of

(name of business) pursuant to

(insert solicitation number), warrant and certify that all
personnel that (name of business) will provide on the
resulting Contract who access federal government workplaces where they may come into contact with
public servants will be:

(@) fully vaccinated against COVID-19 with Health Canada-approved COVID-19 vaccine(s); or

(b) for personnel that are unable to be vaccinated due to a certified medical contraindication, religion or
other prohibited grounds of discrimination under the Canadian Human Rights Act,, subject to
accommodation and mitigation measures that have been presented to and approved by Canada,;

until such time that Canada indicates that the vaccination requirements of the COVID-19 Vaccination

Policy for Supplier Personnel are no longer in effect.

| certify that all personnel provided by (name of business) have been notified
of the vaccination requirements of the Government of Canada’s COVID-19 Vaccination Policy for Supplier
Personnel, and that the (name of business) has certified to their compliance with this

requirement.

| certify that the information provided is true as of the date indicated below and will continue to be true for
the duration of the Contract. | understand that the certifications provided to Canada are subject to
verification at all times. | also understand that Canada will declare a contractor in default, if a certification
is found to be untrue, whether made knowingly or unknowingly, during the bid or contract period. Canada
reserves the right to ask for additional information to verify the certifications. Failure to comply with any
request or requirement imposed by Canada will constitute a default under the Contract.

Signature:
Date:

Optional

For data purposes only, initial below if your business already has its own mandatory vaccination policy or
requirements for employees in place. Initialing below is not a substitute for completing the mandatory
certification above.

Initials:

Information you provide on this Certification Form and in accordance with the Government of Canada’s
COVID-19 Vaccination Policy for Supplier Personnel will be protected, used, stored and disclosed in
accordance with the Privacy Act. Please note that you have a right to access and correct any information
on your file, and you have a right to file a complaint with the Office of the Privacy Commissioner regarding
the handling of your personal information. These rights also apply to all individuals who are deemed to be
personnel for the purpose for the Contract and who require access to federal government workplaces
where they may come into contact with public servants.
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ANNEX D
CANADA'’S FACILITIES TO ACCOMMODATE THE DELIVERY
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Facilities in Canada to which delivery will take place

Place CSC Laval
1041, boul. des Laurentides — ground floor
Laval, Qc, H7G 2W2

Platform No

Elevator Non-existent

Door 83.5"” x 35.5”

Goods lift No

Contact Frédéric Moreau — 438-337-8761

Facilities in Canada to which delivery will take place

Place CSC Cote-des-Neiges
5160 Boulevard Décarie, Unit 700
Montréal, Qc, H3X 2H9
Platform No
Elevator Existent
1363 kg
75" x 56"
Door 84" x 39"
Goods lift No
Contact Jaan Kukk - 514-208-0308

Facilities in Canada to which delivery will take place

Place CSC Pointe-Claire
6500 Transcanadienne, Unit 100 — Ground floor
Pointe-Claire, Qc H9R 0OA5

Platform No

Elevator Non-existent

Door 90” x 34.25”

Goods lift No

Contact Chantal Baptiste 514-216-6120

Facilities in Canada to which delivery will take place

Place CSC Centre-Ville Montréal
Complexe Guy-Favreau
1125, Jeanne-Mance street
Montréal, Qc, H2Z 1Y1
Platform Yes
Elevator The service elevator provides access to all floors of the tower,

from level S-2 (public parking) to the 12th floor. Its maximum load
capacity: 1816 kg Measure : Height: 10 feet Width: 6.67 feet
Depth: 5 feet




Door

For the delivery dock door, the maximum height is 12 feet and 6
inches.

Goods lift The freight elevator only allows access from level S-1 (reception
platform) to level 00 (basilaire). Its maximum load capacity: 2720
kg Measurement: (approximate measurements as the lift is under
repair) Height: 9 feet Width: 8 feet

Contact Candice Allen 438-455-1117 ou

Arlette Rebouco 438-892-1222 ou
Vincent Leblanc-Lamothe 438-455-1132 (Mobile)

Facilities in Canada to which delivery will take place

Place CSC Verdun
4110 rue Wellington, floor 2
Verdun, Qc, H4G 1Vv7
Platform No
Elevator Existent
2500 lbs
206cm x 131cm
Door:211cm x 107cm
door 211cm x 90cm
Goods lift N/A
Contact Louise Amano 438-892-2648

Facilities in Canada to which delivery will take place

Place CSC Parc Extension (Montréal)
540 Beaumont Avenue
Montréal, Qc, H3N 177

Platform No

Elevator Non-existent

Door 84.5" x 34"

Goods lift No

Contact Abdrakhim Kalimov 438-844-1442

Facilities in Canada to which delivery will take place

Place CSC Pointe-aux-Trembles (Montréal)
13313 rue Sherbrooke East
Montréal, Qc, H1A 1C2

Platform No

Elevator Non-existent

Door 8'10” x 5'10”

Goods lift No

Contact Jeremy Simard 514-622-9422




Facilities in Canada to which delivery will take place

Place CSC St-Léonard (Montréal)
6020 rue Jean-Talon East, Unit 500
Montréal, Qc, HIS 3B1
Platform No
elevator Existent
Capacity 1134kg
Height: 210cm — Width 105cm — Depth 175cm
Door Height 212cm — Width 91cm
Goods lift No
Contact Jeremy Simard 514-622-9422

Facilities in Canada to which delivery will take place

Place CSC Drummondville
1175 rue Janelle, Unit 103
Drummondville, Qc, J2C 3E2

Platform No

Elevator Non-Existent

Door 83" height x 35" width

Goods lift No

contact Marie-Josée Poirier - 819-857-5027

Facilities in Canada to which delivery will take place

Place CSC Victoriaville
La Grande Place des Bois Francs
1111 Boul. Jutras East
Victoriaville, Qc, G6S 1C1

Platform No

elevator Non-Existent

door 83" height x 35" width

Goods lift No

Contact Marie-Josée Poirier - 819-857-5027

Facilities in Canada to which delivery will take place

Place CSC Louiseville
507 rue Marcel
Louiseville, Qc, J5V 1N1
Platform No
Elevator Non-Existent
Door 83" height x 35" width
Goods lift No
Contact Nathalie Martineau — 819-841-5366




Facilities in Canada to which delivery will take place

Place CSC Trois-Rivieres
1660 rue Royale, Unit 100
Trois-Riviéres, Qc, G9A 4K3

Platform No

Elevator Non-Existent

Door 83" height x 34" width

Goods lift No

Contact Stéphane Blais — 819-383-9833

Facilities in Canada to which delivery will take place

Place CSC Lévis
Place Lévis, Unit 175
50, route du Président-Kennedy
Lévis, Qc, G6V 6W8

Platform No

Elevator Non-Existent

Door Double door

Goods lift No

Contact Hugo Lortie — 581-398-4004

Facilities in Canada to which delivery will take place

Place CSC Ste-Foy
3229 chemin des Quatre-Bourgeois, Floor 3
Québec, Qc, GIW 0C1

Platform No

Elevator Existent
Maximum 1000 Ibs

Door Double door

Goods lift No

Contact Rosalie Siegwald — 581-308-2301

Facilities in Canada to which delivery

will take place

Place

CSC Limoilou

Complexe du Littoral, Unit 101
2500, boul. Montmorency
Québec, Qc, G1J 5C7

Platform No
Elevator Non-Existent
Door Double door
Good:s lift No




Contact

| Mélissa Morasse - .: 418-781-9653 / 581-398-6189

Facilities in Canada to which delivery will take place

Place CSC Montmagny
37, avenue Sainte-Brigitte South
Montmagny, Qc, G5V 2Y3

Platform No

Elevator Non-Existent

Door Double door

Goods lift No

Contact Hugo Lortie — 581-398-4004

Facilities in Canada to which delivery will take place

Place CSC Amos
502 4th Street East
Amos, Qc, J9T 1Y4
Platform No
Elevator Non-Existent
Door Standard
Goods lift No
Contact Mario Turcotte 438-337-4687 ou

Annick Rancourt 450-530-0462

Facilities in Canada to which delivery will take place

Place CSC Chibougamau
623 3rd Street
Chibougamau, Qc, G8P 3A2
Platform No
Elevator Non-Existent
Door Standard 34"
Goods lift No
Contact Mario Turcotte 438-337-4687 ou

Annick Rancourt 450-530-0462

Facilities in Canada to which delivery will take place

Place CSC La Sarre
319 Rue Principale
La Sarre, Qc, 192 174
Platform No
Elevator Non-Existent
Door Standard 34”




Goods lift

No

Contact

Lisette Lambert - 819-290-3524 ou
Annick Rancourt 450-530-0462

Facilities in Canada to which delivery will take place

Place CSC Senneterre
761, 10e avenue
Senneterre, Qc, JOY 2MO0
Platform No
Elevator Non-Existent
Door Standard 34"
Goods lift No
Contact Mario Turcotte 438-337-4687 ou

Annick Rancourt 450-530-0462

Facilities in Canada to which delivery will take place

Place CSC Val d’Or
400 Centrale Avenue
Val d’Or, Qc, J9P 1P3
Platform No
Elevator Non-Existent
Door Standard 34"
Good:s lift No
Contact Mario Turcotte 438-337-4687 ou

Annick Rancourt 450-530-0462

Facilities in Canada to which delivery will take place

Place CSC Ville-Marie
698 Ste-Anne Street
Ville-Marie, Qc, J9V 2B6
Plateform No
Elevator Non-Existent
Door Standard 34"
Goods lift No
Contact Lisette Lambert - 819-290-3524 ou

Annick Rancourt 450-530-0462

Facilities in Canada to which delivery will take place

Place

CSC Saint-Eustache
250, boul. Arthur-Sauvé
Saint-Eustache, Qc, J7R 2H9




Platform No

Elevator Non-Existent

Door Standard 34”

Goods lift No

Contact Laure Sawadogo - 450-710-1321

Annick Rancourt 450-530-0462

Facilities in Canada to which delivery

will take place

Place

CSC Saint-Jérome
339 Jean-Paul Hogue Boulevard

Office 100
St-Jéréme, Qc, J7Z 7A5
Platform No
Elevator Non-Existent
Door Standard 34"
Goods lift No
Contact Laure Sawadogo - 450-710-1321

Annick Rancourt 450-530-0462

Facilities in Canada to which delivery

will take place

Place

CSC Sainte-Thérese
100 Ducharme Boulevard, Office 130
Sainte-Thérése, Qc, J7E 1X2

Platform No

Elevator Non-Existent

Door Standard 34”

Goods lift No

Contact Laure Sawadogo - 450-710-1321

Annick Rancourt 450-530-0462

Facilities in Canada to which delivery

will take place

Place

CSC Campbell’s Bay

2 John Street
Campbell’s Bay, Qc, JOX 1KO
Platform No
Elevator Non-Existent
Door Standard 34"
Good:s lift No
Contact Véronik Cadieux-Robillard - 873-390-1085

Annick Rancourt 450-530-0462




Facilities in Canada to which delivery will take place

Place CSC Gaspé
98, rue de la Reine
Gaspé, Qc, G4X 2v4
Platform No
Elevator Existent
maximum % ton
4X4
Door Double door
Goods lift No
Contact Angela Joncas — 418-355-9989

Facilities in Canada to which delivery will take place

Place CSC New Richmond
152 Perron Boulevard West, Floor 2
New Richmond, Qc, GOC 2B0
Platform No
Elevator Existent
Maximum % ton
4x4
Door Double door
Goods lift No
Contact Nathalie Beaulieu — 418-572-7503

Facilities in Canada to which delivery will take place

Place CSC Ste-Anne-des-Monts
230 1" Avenue west
Ste-Anne-des-Monts, Qc, G4V 1E2
Platform No
Elevator Non-Existent
Ground floor office
Door Double door
Goods lift No
Contact Nathalie Beaulieu — 418-572-7503

Facilities in Canada to which delivery will take place

Place CSC Cap-aux-Meules
380 chemin Principal
Cap-aux-Meules, Qc, G4T 152
Platform No
Elevator Existent

Maximum % ton




ax4

Door Double door
Goods lift No
Contact Nancy Beaudin - 418-680-3344

Facilities in Canada to which delivery will take place

Place CSC Chandler
75 Rene-Levesque Boulevard East
Suite 201
Chandler, Qc, GOC 1K0
Platform No
Elevator Existent
Maximum % ton
4x4
Door Double door
Goods lift no
Contact Nancy Beaudin - 418-680-3344

Facilities in Canada to which delivery will take place

Place CSC Rimouski
287, rue Pierre-Saindon, Floor 2
Rimouski, Qc, G5L 9A7
Platform No
Elevator Existent
Maximum % ton
4x4
Door 72 x 38
Goods lift No
Contact Josiane J Ouellet - 418-731-1415

Facilities in Canada to which delivery will take place

Place CSC Riviere-du-Loup
299, rue Lafontaine
Riviére du Loup, Qc, G5R 3B1
Platform No
Elevator Non-existent — office on the ground floor
Door 72 x 38
Goods lift Non
Contact Josiane J Ouellet - 418-731-1415

Facilities in Canada to which delivery will take place




Place

CSC La Pocatiere
103-708 4th Avenue Painchaud
La Pocatiére, Qc, GOR 120

Platform No

Elevator Non-existent

Door 72 x 38

Goods lift Non

Contact Josiane J Ouellet - 418-731-1415

Facilities in Canada to which delivery

will take place

Place CSC Causapscal
8 St-Jacques North
Causapscal, Qc, GOJ 1J0
Platform No
Elevator Non-existent — office on the ground floor
Door 72 x 38
Goods lift No
Contact Annik Forget - 418-756-1205

Facilities in Canada to which delivery

will take place

Place

CSC Matane
750 du Phare Avenue West, Bureau 220
Matane, Qc, G4W 3W8

Platform No
Elevator Existent
Maximum % ton
3x3
Door Double door
Goods lift No
Contact Pascale Charest - 418-560-1407

Facilities in Canada to which delivery

will take place

Place

CSC Sept-lles
701, boul. Laure, Floor 3th
Sept-lles, Qc, G4R 1X8

Platform Yes
Elevator Existent
Maximum % ton
4x4
Door Double door
Good:s lift No
Contact Marie-Andrée Bérubé - 418-295-9147




Facilities in Canada to which delivery will take place

Place CSC Baie-Comeau
300 LaSalle Boulevard
Baie-Comeau, Qc, G4Z 2K2
Platform No
Elevator Existent
Maximum % ton
4x4
Door Double door
Goods lift No
Contact Marie-Andrée Bérubé - 418-295-9147

Facilities in Canada to which delivery

will take place

Place

CSC Forestville
25, route 138 est, Unit 800
Forestville, Qc, GOT 1E0

Platform No

Elevator Non-existent — office on the ground floor
Door Double door

Goods lift No

Contact Marie-Andrée Bérubé - 418-295-9147

Facilities in Canada to which delivery

will take place

Place

CSC Dolbeau
1400, rue des Erables
Dolbeau-Mistassini, Qc, G8L 2W7

Platform No

Elevator Non-existent — office on the ground floor
Door Double door

Goods lift No

Contact Martin Hudon - 418-480-8400

Facilities in Canada to which delivery

will take place

Place

CSC Alma
100 St-Joseph Avenue South, Office 105
Alma, Qc, G8B 7A6

Platform Non

Elevator Non-existent — office on the ground floor
Door 72 x 38

Goods lift Non

Contact Martin Hudon - 418-480-8400

Facilities in Canada to which delivery

will take place




Place

CSC Roberval
755 St-Joseph Boulevard, Unit 202
Roberval, Qc, G8H 214

Platform No

Elevator Non-existent — office on the ground floor
Door Double door

Goods lift No

Contact Martin Hudon - 418-480-8400

Facilities in Canada to which delivery will take place

Place CSC St-Hyacinthe
3225 Cusson Avenue, Entrance 1,
Floor 2, Suite 2500
St-Hyacinthe, Qc, J25 OH7
Platform No
Elevator Existing 2x capacity 8 people approximate
Door Standard
Goods lift No
Contact Marilyn Cameron — 438-455-1191

Facilities in Canada to which delivery will take place

Place CSC Granby
82, rue Robinson south
Granby, Qc, J2G 7J8
Platform No
Elevator CSC located on the ground floor
Door Standard
Goods lift No
Contact Marilyn Cameron — 438-455-1191

Facilities in Canada to which delivery will take place

Place CSC Cowansville
224, rue du Sud, Floor 2
Cowansville, Qc, J2K 2X4
Platform No
Elevator Existing 2x capacity 4 people approximate
Door Standard
Goods lift No
Contact Sandra Messier — 438-355-4291

Facilities in Canada to which delivery will take place




Place

CSC St-Jean
1235 Douglas Street — suite 120
St-Jean-sur-Richelieu, Qc, J2W 0J2

Platform No

Elevator CSC located on the ground floor
Door Standard

Goods lift No

Contact Sandra Messier — 438-355-4291

Facilities in Canada to which delivery will take place

Place CSC Chateauguay
245, boul. St-Jean-Baptiste, Unit 101
Chateauguay, Qc, J6K 3C3

Platform No

Elevator CSC located on the ground floor

Door Standard

Goods lift No

Contact Sandra Messier — 438-355-4291

Facilities in Canada to which delivery will take place

Place CSC Brossard
2501, Boulevard Lapiniére
Brossard, Qc, J4Z 3P1
Platform No
Elevator Existing 1x capacity 4 people approximate
Door Standard
Goods lift No
Contact Guylaine Leduc -438-455-0637

Facilities in Canada to which delivery will take place

Place CSC Sorel

101, rue Augusta

Sorel-Tracy, Qc, J3P 1A8
Platform No
Elevator CSC located on the ground floor
Door Standard
Goods lift No
Contact Isabelle Lefebvre -579-243-1309

Facilities in Canada to which delivery will take place

Place

CSC Sherbrooke
50 Place de la Cité
Sherbrooke, Qc, J1H 4G9




Platform No

Elevator CSC located on the ground floor
Door Standard

Goods lift No

Contact Alex Goulet — 438-337-4921

Facilities in Canada to which delivery will take place

Place CSC Val-des-Sources
309, rue Chassé, Unit 200
Asbestos, Qc, J1T 2B4

Platform No

Elevator CSC located on the ground floor

Door Standard

Goods lift No

Contact Alex Goulet — 438-337-4921

Facilities in Canada to which delivery will take place

Place CSC Coaticook

289, rue Baldwin

Coaticook, Qc, J1A 2A2
Platform No
Elevator CSC located on the ground floor
Door Standard
Goods lift No
Contact Amélie Payeur -819-869-0024

Facilities in Canada to which delivery will take place

Place CSC Lac Mégantic

5550, rue Frontenac

Lac Mégantic, Qc, G6B 1H5
Platform No
Elevator CSC located on the ground floor
Door Standard
Goods lift No
Contact Amélie Payeur -819-869-0024

Facilities in Canada to which delivery will take place

Place

Regional Warehouse\Service Canada
NORMAND MAURICE BUILDING




740, rue Bel-Air

Montréal, QC.

H4X 2K3

The carrier must make an appointment with the manager 48 hours
in advance :

Louis Godin\Sergey Koshelev (514) 496-1948

Restrictions :

53" maximum truck

Platform Yes

Elevator No

Door 4,7m x 15’6”

Goods lift No

Contact The carrier must make an appointment with the manager 48 hours

in advance :
Louis Godin\Sergey Koshelev (514) 496-1948
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