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1.0  GENERAL INTRODUCTION 

1.1   AIM  

The Land C4ISR Logistic Statement of Work (LOG SOW) is intended to address the 

logistic aspect of the contract.  This LOG SOW entails contract conditions for Repair and 

Overhaul and other logistic activities. The Contractor may be tasked to provide a variety 

of Integrated Logistics Support services to support DND’s Life Cycle Material 

Management (LCMM) function in accordance with appendix.  

It is important to understand the system of record (DRMIS) being used in DND and the 

various account structures in place. All of this information is located in Chapter 1.1 of the 

A-LM-184-001/JS-001. 

1.2 EXTENT OF WORK/TYPES OF EQUIPMENT 

Refer to Chapter 1.2 of A-LM-184-001/JS-001 for further information on the different 

types of DND Equipment that are authorized for repair and the category types. 

2.0 RECEIPT  

Refer to Ch. 2.0 of the A-L-M 184-001/JS-001 for complete instruction on how to 

process receipts 

2.1 DISCREPANCIES IN SHIPMENTS 

The Contractor must action discrepancies in shipments in accordance with Chapter 2.1 of 

A-LM-184-001/JS-001. 

3.0 WORK CONTROL 

The Contractor must ensure that the repair of all DND equipment is controlled by a serial 

numbered work order in accordance with Chap 3 of A-LM-184-001/JS-001.  

3.1 COMPLETION OF WORK 

Refer to Chapter 3.1 of A-LM-184-001/JS-001. 
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3.2 STOP REPAIR ACTION 

The Contractor must comply immediately with all stop repair instructions. Detailed 

procedures are contained in Chapter 3.2 of A-LM-184-001/JS-001. 

4.0 ANNUAL REPAIR FORECAST - SNAPs 

Refer to Chapter 4 of the A-LM-184-001/JS-001 for more information. 

5.0 COST CONTROL 

Refer to Chapter 5.0 of the A-LM-184-001/JS-001 for more information  

6.0 COSTING RECORDS 

The Contractor must prepare forms and maintain records in accordance with Chapter 6.0 

of the A-LM-184-001/JS-001.  

6.1       INVOICE / CLAIMS FOR PAYMENT (AAS SPARES) 

The Contractor must submit monthly invoices for Accountable Advance Spares (AAS), 

in accordance with Chapter 6.1 of the A-LM-184-001/JS-001. 

7.0 MAINTENANCE SUPPORT-MINOR REPAIRS 

Refer to Chapter 7.0 of the A-LM-184-001/JS-001 for more information  

7.1 MOBILE REPAIR PARTIES (MRPs) 

Refer to Chapter 7.2 of the A-LM-184-001/JS-001 for more information  

7.2 EQUIPMENT TURN AROUND TIME (TAT) 

Refer to Chapter 7.3 of the A-LM-184-001/JS-001 for more information  

7.3 PRIORITY REPAIR REQUEST (PRR) 

Refer to Chapter 7.4 of the A-LM-184-001/JS-001 for more information  

8.0 SUPPLY SUPPORT/SUSTAINMENT SUPPORT 

8.1 TRANSACTION DOCUMENTATION 

Refer to Chapter 8.1 of A-LM-184-001/JS-001 for more information  
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8.2 CONTRACTOR SUPPLY ACCOUNTING 

Refer to Ch. 8.2. For explanation of CRPA/CIS 

8.2.3   CONTRACTOR ISSUE SPARES (CIS) MATERIEL RECEIVED OFF 

CONTRACT/PROCUREMENT 

Refer to Chapter 8.2.3 of A-LM-184-001/JS-001 for more information  

8.2.4 SHORTAGE OF CONTRACT ISSUE SPARES  (CIS) 

Refer to Section 8.2.4 of A-LM-184-001/JS-001. 

 

8.2.5 ORDERING/RECEIVING CATALOGUED CIS IN DRMIS 

 

Refer to Section 8.2.5 of A-LM-184-001/JS-001.  

8.2.6 GOVERNMENT FURNISHED OVERHAUL SPARES (GFOS) 

Refer to Section 8.2.6 for further explanation and detail. 

8.2.7 ACCOUNTABLE ADVANCE SPARES (AAS) 

 

Refer to Section 8.2.7 for further explanation and detail. 

8.3 MANAGEMENT OF DND-OWNED SPARES 

Refer to Chapter 8.3.1 of A-LM-184-001/JS-001 for more information   

8.4 SPARES REVIEW 

Refer to Chapter 8.4 of A-LM-184-001/JS-001 for more information  

8.4.1    LOAN OF GOVERNMENT FURNISHED INFORMATION/ 

GOVERNMENT FURNISHED EQUIPMENT (GFI/GFE) 

 

Refer to Section 8.4.1 of A-LM-184-001/JS-001 for further explanation and detail. 

8.5 STOCKTAKING   

Refer to Section 8.5 of A-LM-184-001/JS-00 for further explanation and detail 

8.6 SELECTION NOTICE OBSERVATION MESSAGE (SNOM) 

Refer to Chapter 2.1 of A-LM-184-001/JS-001 
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8.7 EMBODIMENT FEES 

Refer to section 8.6 of A-LM-184-001/JS-001 for further explanation and detail. 

8.8 LOSS OR DAMAGE TO DND MATERIEL 

Refer to section 8.8 of A-LM-184-001/JS-001 for further explanation and detail. 

8.9 SCRAP - CUSTODY & DISPOSAL 

Refer to section 8.9 of A-LM-184-001/JS-001 for further explanation and detail. 

8.10 PACKAGING  

Refer to section 8.10 of A-LM-184-001/JS-001 for further explanation and detail. 

8.11 REUSABLE CONTAINER 

Refer to Chapter 8.11 of the A-LM-184-001/JS-001. 

8.12 TRANSPORTATION/SHIPMENT IDENTIFICATION/MODE OF 

SHIPMENT/LOSS OR DAMAGE IN TRANSIT/ GENERAL CLAIMS 

PROCEDURES 

Refer to Chapter 8.12 of the A-LM-184-001/JS-001 for more information 

9.0 WARRANTY CONSIDERATION 

Refer to Chapter 9.0 of the A-LM-184-001/JS-001 for more information. 

10.0 CONTRACTOR USE OF DND EQUIPMENT/PUBLICATIONS 

Refer to Chapter 10.0 of the A-LM-184-001/JS-001 for more information.  

11.0 PUBLICATIONS 

Refer to Chapter 11.0 of A-LM-184-001/JS-001 for more information. 
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12.0 OFFICE SERVICES 

Refer to Ch. 12.0 of A-LM-184-001/JS-001 for further explanation. 

13.0 MINUTES OF MEETINGS 

Refer to Ch. 13.0 of A-LM-184-001/JS-001 for further explanation. 

14.0 PLANT SHUTDOWN/VACATION PERIOD 

Refer to Ch. 14.0 of A-LM-184-001/JS-001 for further explanation. 

15.0 REPORTS 

Refer to Ch. 15.0 of A-LM-184-001/JS-001 for complete list of reports available to 

contractors.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


