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 SCOPE 

 Objective 

 The objective of this Annex is to describe the scope and requirements that 
apply to the delivery of Bid Samples (BS) and other items to Canada in 
support of the Bid Evaluation of the C22 Modular Pistol Project (MPP) Full 
Frame (FF) Pistol and Holster System. 

 Acronyms and Definitions 

 Acronyms 

BS Bid Samples 

COTS Commercial Off the Shelf 

FF Full Frame 

IAW In Accordance With 

MOTS Military Off The Shelf 

MPP Modular Pistol Project 

MS MicroSoft® 

PDF Portable Document Format 

SOW Statement of Work 

TA Technical Authority  

 DELIVERABLES 

 Bid Samples 

 The Contractor must deliver BS manufactured IAW Annex B Statement of 
Work, Annex C Pistol Technical and Performance Specifications and Annex 
D Holster System Technical and Performance Specifications as follows:   

2.1.1.1 Eight (8) x C22 MPP Systems IAW Annex B Figure 1 containing Items 1, 2, 
3 and 4.  Item 1 is the C22 Full Frame (FF) Pistol in medium grip size; 

2.1.1.2 Eight (8) x C22 FF small grip frame housings or back straps/back strap 
removal tools; 

2.1.1.3 Eight (8) x C22 FF large grip frame housings or back straps/back strap 
removal tools; 

2.1.1.4 One (1) x threaded barrel for the C22 FF Pistol which will accept the 
installation of a suppressor meeting the requirements at Annex C, 3.17 
Suppressor; 
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2.1.1.5 Five (5) x Holster System Configuration 1 IAW Annex B Statement of Work 
that meet the requirement of Annex D Holster Technical and Performance 
Specifications including the hardware necessary to permanently mount the 
holster IAW Annex D paragraph 3.1.7; 

2.1.1.6 Three (3) x Holster System Configuration 2 IAW Annex D B Statement of 
Work that meet the requirement of Annex D Holster Technical and 
Performance Specifications including the hardware necessary to 
permanently mount the holster IAW Annex D paragraph 3.1.7; and 

2.1.1.7 Two (2) x C22 FF pistol conversion kits to convert the C22 FF pistols at 
paragraph 2.1.1.1 to accept a red dot sight. 

 Documentation 

 The Contractor must provide one (1) electronic copy (MS Word or 
searchable PDF format) Armourers Maintenance/Repair Manual, in English. 

 The Contractor must provide one (1) electronic copy (MS Word or 
searchable PDF format) Owner/Operator Manual, in English. 

 Maintenance Tools 

 The Contractor must provide any special tools required to conduct 
maintenance during Phase 2 and Phase 3 of Bid Evaluation. 

 The Contractor must provide headspace and barrel gauges and procedures 
to allow Canada to conduct a Safety Inspection at the start of Phase 2 and 
Phase 3 of Bid Evaluation.   

 The Contractor must provide two (2) grip inserts for the C22 FF medium 
grip size pistol so it can be securely mounted into a ransom rest for bid 
evaluation.  The grip inserts should be procured from Ransom International 
(https://ransomrest.com/) to ensure compatibility with our test fixtures.  
Canada replaced the Star Knobs which tighten the ABC plate on the 
ransom rest with nuts to ensure identical torque settings can be applied for 
all groupings. If the Contractor has optimal torque setting recommendations 
these should be provided to Canada with the grip inserts.  If the Contractor 
does not provide optimal torque setting recommendations Canada will 
determine and use what they consider to be the optimal torque settings.  

 Consumable and Spare Parts 

 The Contractor must provide consumables and spare parts to support 
Phase 2 and Phase 3 of Bid Evaluation. 

 

 


