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1 SCOPE
1.1 Objective

1.1.1 The objective of this Annex is to describe the scope and requirements that
apply to the delivery of Bid Samples (BS) and other items to Canada in
support of the Bid Evaluation of the C22 Modular Pistol Project (MPP) Full
Frame (FF) Pistol and Holster System.

1.2 Acronyms and Definitions
1.2.1 Acronyms
BS Bid Samples
COTS Commercial Off the Shelf
FF Full Frame
IAW In Accordance With
MOTS Military Off The Shelf
MPP Modular Pistol Project
MS MicroSoft®
PDF Portable Document Format
SOW Statement of Work
TA Technical Authority
2 DELIVERABLES
2.1 Bid Samples
211 The Contractor must deliver BS manufactured IAW Annex B Statement of

Work, Annex C Pistol Technical and Performance Specifications and Annex
D Holster System Technical and Performance Specifications as follows:

2111 Eight (8) x C22 MPP Systems IAW Annex B Figure 1 containing ltems 1, 2,
3 and 4. Item 1 is the C22 Full Frame (FF) Pistol in medium grip size;

211.2 Eight (8) x C22 FF small grip frame housings or back straps/back strap
removal tools;

2113 Eight (8) x C22 FF large grip frame housings or back straps/back strap
removal tools;

2114 One (1) x threaded barrel for the C22 FF Pistol which will accept the
installation of a suppressor meeting the requirements at Annex C, 3.17
Suppressor;
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Five (5) x Holster System Configuration 1 IAW Annex B Statement of Work
that meet the requirement of Annex D Holster Technical and Performance
Specifications including the hardware necessary to permanently mount the
holster IAW Annex D paragraph 3.1.7;

Three (3) x Holster System Configuration 2 IAW Annex D B Statement of
Work that meet the requirement of Annex D Holster Technical and
Performance Specifications including the hardware necessary to
permanently mount the holster IAW Annex D paragraph 3.1.7; and

Two (2) x C22 FF pistol conversion kits to convert the C22 FF pistols at
paragraph 2.1.1.1 to accept a red dot sight.

Documentation

The Contractor must provide one (1) electronic copy (MS Word or
searchable PDF format) Armourers Maintenance/Repair Manual, in English.

The Contractor must provide one (1) electronic copy (MS Word or
searchable PDF format) Owner/Operator Manual, in English.

Maintenance Tools

The Contractor must provide any special tools required to conduct
maintenance during Phase 2 and Phase 3 of Bid Evaluation.

The Contractor must provide headspace and barrel gauges and procedures
to allow Canada to conduct a Safety Inspection at the start of Phase 2 and
Phase 3 of Bid Evaluation.

The Contractor must provide two (2) grip inserts for the C22 FF medium
grip size pistol so it can be securely mounted into a ransom rest for bid
evaluation. The grip inserts should be procured from Ransom International
(https://ransomrest.com/) to ensure compatibility with our test fixtures.
Canada replaced the Star Knobs which tighten the ABC plate on the
ransom rest with nuts to ensure identical torque settings can be applied for
all groupings. If the Contractor has optimal torque setting recommendations
these should be provided to Canada with the grip inserts. If the Contractor
does not provide optimal torque setting recommendations Canada will
determine and use what they consider to be the optimal torque settings.

Consumable and Spare Parts

The Contractor must provide consumables and spare parts to support
Phase 2 and Phase 3 of Bid Evaluation.
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