

This document is the document referred to as "Plans and Specifications" and marked "A" in the Articles of Agreement and includes the following:

"A"

Public Services and Procurement Canada
Wharf Construction – Structures 411 & 412
Skinner's Pond, PE
Project No. R.118006.001

Section	Title	Pages
Division 00	Procurement and Contracting Requirements	
00 01 01	Project Title Page	1
00 01 10	Table of Contents	3
00 01 15	List of Drawings	1
Division 01	General Requirements	
01 10 10	General Instructions	6
01 14 10	Scheduling and Management of Work	3
01 29 00	Project Particulars and Measurement	5
01 33 00	Submissions and Shop Drawings	3
01 35 24	Special Procedures on Fire Safety Requirements	5
01 35 25	Special Procedures on Lockout Requirements	3
01 35 29	Health and Safety	8
01 35 44	Environmental Protection Procedures for Marine Work	4
01 45 00	Testing Laboratory Services	1
01 51 00	Temporary Facilities	2
01 61 00	Materials and Equipment	2
01 71 00	Project Record Documents	1
01 74 11	Cleaning	1
01 74 21	Construction & Demolition Waste Management and Disposal	3
01 77 00	Closeout Procedures	1
01 78 00	Closeout Submittals	2
Division 03	Concrete	
03 10 00	Concrete Forming and Falsework	2
03 20 00	Concrete Reinforcement	3
03 30 00	Cast-in-Place Concrete	9
03 41 00	Precast Structural Concrete	2
Division 05	Metals	
05 50 00	Metal Fabrications	3
Division 06	Wood Plastics and Composites	
06 05 73	Dimension Timber	3

Division 26 Electrical

26 05 00	Electrical General Provisions	9
26 05 13	Electrical Removals	3
26 05 20	Wire & Box Connectors 0 - 1000V	1
26 05 21	Wires & Cables 0 - 1000V	2
26 05 28	Grounding - Secondary	2
26 05 29	Hangers & Supports for Electrical Systems	1
26 05 31	Splitters, Junction Boxes, Pull Boxes & Cabinets	2
26 05 32	Outlet Boxes, Conduit Boxes & Fittings	2
26 05 34	Conduits, Conduit Fastenings & Conduit Fittings	3
26 05 40	Trenching for Cables & Ducts	3
26 05 41	Concrete-Encased Duct Banks	3
26 05 44	Installation of Cables in Trenches & in Ducts	2
26 05 45	Direct-Buried Underground Cable Ducts	2
26 24 00	Underground Service	2
26 24 01	Service Equipment	1
26 24 17	Panelboards - Breaker Type	2
26 27 26	Wiring Devices	2
26 28 14	Fuses – Low Voltage	2
26 28 21	Moulded Case Circuit Breakers	1
26 28 23	Disconnect Switches – Fused and Non-Fused	1
26 29 01	Contactors	1
26 29 02	Time Controls	1
26 29 23	Lighting Control Equipment - Photoelectric	1
26 50 00	Lighting Equipment	7

Division 31 Earthworks

31 05 17	Aggregates General	3
31 09 18	Pile Driving Templates	2
31 11 00	Sitework, Demolition and Removals	2
31 23 10	Excavating and Backfilling	5
31 32 21	Geotextiles	2
31 61 13	Pile Foundations – General	5
31 62 18	Steel H-Piles	3
31 62 19	Wood Piles	3
31 63 26	Berlin Wall Construction	3

Division 32 Earthworks

32 12 16	Hot Mix Asphalt Pavement	2
----------	--------------------------	---

Division 35 Waterway and Marine Construction

35 20 24	Dredging	8
35 70 00	Miscellaneous Items	3

Appendix A – Geotechnical Investigation – Final Report, Skinner's Pond Bridge, Skinner's Pond, PE (Dated June 5, 2018)

END OF SECTION

This document is the document referred to as "Plans and Specifications" and marked "A"
in the Articles of Agreement and includes the following:

"A"

Public Services and Procurement Canada
Wharf Construction – Structures 411 & 412
Skidders Pond, PE
Project No. R.118006.001

Drawing No. Title

G0	Cover Sheet
S1 of 20	Existing Site Plan and Removals
S2 of 20	Existing Sections and Removals
S3 of 20	Existing Sections and Removals
S4 of 20	New Site Plan
S5 of 20	Construction Phasing Plan
S6 of 20	Wharf Sections – Phase 1 and 2
S7 of 20	Wharf Sections – Phase 3
S8 of 20	Plan and Elevation 1
S9 of 20	Plan and Elevation 2
S10 of 20	Plan and Elevation North and South Ramps
S11 of 20	Ramp Sections
S12 of 20	Details 1 of 2
S13 of 20	Details 2 of 2
S14 of 20	Berlin Wall Details
S15 of 20	Temporary Transition Ramp Details
S16 of 20	Reinforcing Details – Deck, Sub Guard and Approach Slab
S17 of 20	Reinforcing Details – Pile Cap – Phase 1 and 2
S18 of 20	Reinforcing Details – Pile Cap – Phase 3
S19 of 20	Pile Schedule
S20 of 20	Borehole Logs
E1 of 5	Electrical Existing Site Plan, Power Riser & Legend
E2 of 5	Electrical New Site Plan, Schedules & Power Riser
E3 of 5	Electrical Light Pole, Control, Shroud & Enclosure Details
E4 of 5	Electrical Trench & Deck Conduit Layouts & Details
E5 of 5	Electrical Panel Schedules

END OF SECTION
