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Wharf Reconstruction

Harbour Grace, NL

PART 1 - GENERAL

1.1 DESCRIPTION -1 This section specifies requirements
for demolishing and removing wholly
or in part various i1tems designated
to be removed or partially removed.

.2 Demolition and removal will consist
of, but not necessarily be limited
to, the following:

.1 Demolition and removal of
existing marginal wharf and finger
pier including reinforced concrete
deck and concrete launchway as
identified on the drawings.

.2 Contractor shall transport and
pay all tipping fees to dispose of
all creosote timber cribwork removed
from the existing wharf at an
approved waste disposal facility.
.3 Removal of existing asphalt to
accommodate installation of new
cribwork and allow for re-grading as
indicated.

.4 Remove, store, and replace
armour stone to facilitate placement
of new cribwork.

.5 Contractor shall take
precaution during removal of
existing marginal wharf next to
existing SSP wharf. Contractor may
require temporary support to avoid
loss of Till behind existing SSP
marginal .

.6 Demolition and removal of
existing hoist as indicated.

.7 Demolition and removal of
existing chainlink fence as
indicated.

.8 Coordination of demolition and
removal of existing sewer pipes and
manholes as iIndicated.

.9 Demolition and removal of
existing waste oil tank (clean,
purge, store) and slab-on-grade.
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Store existing tank and re-install
in new slab-on-grade as indicated.
.10 Removal of existing shed off of
existing foundation, demolition and
removal of existing concrete
foundation and reinstall on new
concrete foundation.

1.2 GENERAL -1 A Notice to Shipping is to be issued
REQUIREMENTS prior to commencement and upon
completion of work.

.2 During construction, any vessels or
barges utilized must be marked iIn
accordance with the provisions of
the Canada Shipping Act Collision
Regulations.

-3 Upon completion of the project, a
written Notice to Mariners must be
issued.

1.3 PROTECTION -1 Protect existing objects designated
to remain. In event of damage,
immediately replace or make repairs
to approval of and at no additional
cost to Canada.

.2 Place a floating boom around entire
demolition site to prevent loss of
any materials.

.3 Remove all floating debris from
water on a routine and timely basis.

.4 Removal of floating debris from
water shall not be carried out
utilizing designated safety boat.
Contractor shall use separate vessel
for debris cleaning, leaving the
designated safety boat available for
emergency operations at all times.
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PART 2 — PRODUCTS

NOT APPLICABLE

PART 3 - EXECUTION

3.1 EXECUTION

3.2 REMOVAL

3.3 DISPOSAL OF
MATERIAL

Inspect site and verify with
Departmental Representative objects
designated for removal.

Locate and protect utility lines.
Preserve iIn operating condition
active utilities traversing site.

Obtain photos of existing wharves
and slipway before construction
commences in order to document pre-
construction conditions. Submit
photos to Departmental
Representative.

Contractor shall follow all
provincial regulations for the
removal of the waste oil tank. Refer
to additional information to be
provided to Owners Representative
when removing the waste oil tank iIn
Appendix B.

Remove in their entirety all
materials and objects specified for
removal.

Do not disturb adjacent work
designated to remain iIn place.

All demolished materials, except
materials designated to be reused,
will become property of contractor
and will be removed from site and
disposed of to satisfaction of
Departmental Representative and iIn
accordance with environmental
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guidelines. It 1s the sole
responsibility of the contractor to
dispose of all demolished materials
at an approved disposal site. Ensure
that disposal site is approved and
willing to accommodate any materials
disposed of from work site.

.2 Contractor shall obtain and pay for
all necessary permits and disposal
fees for use of an approved waste
disposal site.

.3 All creosote timbers shall be
transported and disposed of at the
approved waste disposal facility.

3.4 RESTORATION 1 Upon completion of work, remove
debris, trim surfaces and leave work
site in clean condition.

.2 Reinstate areas and existing works
outside areas of demolition to
conditions that existed prior to
commencement of work.



