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PART 1 - GENERAL

1.1 SECTION INCLUDES .1 Barriers.

.2 Traffic Controls.

1.2 INSTALLATION AND
REMOVAL

.1 Provide temporary controls in order
to execute work expeditiously.

.2 Remove from site all such work after
use.

1.3 HOARDING .1 Erect temporary site enclosure using
new 1.2m high snow fence wired to
rolled steel "T" bar fence posts
spaced at 2.4m centres. Provide one
lockable truck gate. Maintain fence
in good repair.

1.4 GUARD RAILS AND
BARRICADES

.1 Provide secure, rigid guard rails
and barricades around open
excavations.

.2 Provide barricades along wharf
structure when wheelguard is
removed.

.3 Provide as required by governing
authorities.

1.5 ACCESS TO SITE .1 Provide and maintain access to
adjacent harbour facilities.

1.6 PUBLIC TRAFFIC
FLOW

.1 Provide and maintain competent
signal flag operators, traffic
signals, barricades and flares,
lights, or lanterns as required to
perform work and protect the public.
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1.7 FIRE ROUTES .1 Maintain access to property
including overhead clearances for
use by emergency response vehicles.

1.8 PROTECTION FOR
OFF-SITE AND PUBLIC
PROPERTY

.1 Protect surrounding private and
public property from damage during
performance of work.

.2 Be responsible for damage incurred.

1.9 FLOATING PLATFORMS .1 Provide secure, rigid guide rails
and barricades around open edges of
floating system.

.2 Construction of all floating
platforms to be approved and stamped
by an engineer certified in
Newfoundland and Labrador.


