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PART 1 - GENERAL

1.1 SECTION INCLUDES

1.2 INSTALLATION AND
REMOVAL

1.3 HOARDING

1.4 GUARD RAILS AND
BARRICADES

1.5 ACCESS TO SITE

1.6 PUBLIC TRAFFIC
FLOW

Barriers.

Traffic Controls.

Provide temporary controls in order
to execute work expeditiously.

Remove from site all such work after
use.

Erect temporary site enclosure using
new 1.2m high snow fence wired to
rolled steel "T" bar fence posts
spaced at 2.4m centres. Provide one
lockable truck gate. Maintain fence
in good repair.

Provide secure, rigid guard rails
and barricades around open
excavations.

Provide barricades along wharft
structure when wheelguard 1is
removed.

Provide as required by governing
authorities.

Provide and maintain access to
adjacent harbour facilities.

Provide and maintain competent
signal flag operators, traffic
signals, barricades and flares,
lights, or lanterns as required to
perform work and protect the public.
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1.7 FIRE ROUTES 1 Maintain access to property
including overhead clearances for
use by emergency response vehicles.

1.8 PROTECTION FOR 1 Protect surrounding private and
OFF-SITE AND PUBLIC public property from damage during
PROPERTY performance of work.

.2 Be responsible for damage incurred.

1.9 FLOATING PLATFORMS .1 Provide secure, rigid guide rails
and barricades around open edges of
floating system.

2 Construction of all floating
platforms to be approved and stamped
by an engineer certified In
Newfoundland and Labrador.



