



**Indigenous peoples in Sport Research and Data Plan /
 Plan de recherche et de données des peuples indigènes dans le sport**

The following is a summary of the amendment issued to date/ Voici un résumé de
 modification publié à ce jour :

Amendment No.	Date	Description
001	February 24, 2022	A. Answer question raised by the industry (Question 1); and B. Impart modifications to the Request for Proposals (RFP).

Modification No.	Date	Description
001	24 février 2022	A. Répondre au question soulevée par l'industrie (Question 1) ; et B. Apporter des modifications à la demande de propositions (RFP).

**A. Answer question raised by the industry (Question 2)/ Répondre au question
 soulevée par l'industrie (Question 2)**

A. Question raised by the Industry/ Question soulevée par l'industrie

QUESTION #002:

We would appreciate clarification of the project deliverables as there appears to be some inconsistencies in the various sections with Appendix A (*Annex "A"*).

For example, in section 4.3.1, bullet point 4 (page 33) there is an indication that the contractor will "oversee the implementation of a detailed three-year research plan....."

Elsewhere it describes that the contractor is, in summary and to paraphrase, expected to conduct a lit review/environmental scan, develop a methodology and plan for engagements with and conduct interviews with stakeholder sports organizations, and deliver a report that contains a research and data plan. This seems to be summarized as well on chart at the bottom of page 34.

Can you please clarify what is meant by the point in 4.3.1 to oversee the implementation and to reassure that our understanding of the deliverables are in fact, correct?

ANSWER #002:

To clarify section 4.3.1 of Annex "A", Statement of Work, during contractor's time working on the project, the contractor will need to oversee the implementation of the plan that occurs during the complete period of the contract (until approximately Mid-October 2022).

RÉPONSE #002:

Afin de clarifier la section 4.3.1 de l'annexe « A », pendant que le contracteur travaillera sur le projet, le contracteur devra superviser la mise en œuvre du plan pendant toute la durée du contrat (jusqu'à environ la mi-octobre 2022).

**ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME/ TOUS LES AUTRES
 TERMES ET CONDITIONS RESTENT LES MÊMES**