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MULTIPLE LOCATIONS

NB SOUTH WEST REGION

CHARLOTTE & SAINT JOHN COUNTIES

PROJECT NUMBERS: R.118536.001, R.119160.001, R.120059.001

1 GENERAL

1.01 DESCRIPTION

A This section specifies requirements for demolishing and removing wholly or
in part various items designated to be removed or partially removed.

2 Demolition and removal will consist of, but not necessarily be limited to,
the following:
1 Mobilization and Demobilization of all equipment necessary to make

work progress for the duration of this contract at all three locations.
.2 Submittal of environmental mitigation plan and its implementation(s).
One submittal for all three locations.
-3 Submittal of a Health and Safety Plan, including provision for Covid-19.
One submittal for all three locations. Protection and its

implementation(s).

-4 Gain access to the construction zone.

.5 Disconnection of existing fFloating wharves from H pile anchor at Boynes
cove.

-6 Disconnection of existing electrical on the floats and gangway at Boynes
Cove to allow the disconnection, removal and disposal of existing timber
floats.

A Once the new floating wharves are installed, and secured,
reconnect power to the new floating docks in Boynes.

-7 Temporary disconnection and removal of the existing aluminum gangways

at Boynes Cove, to allow removal and disposal of the existing wooden
floating wharves and the installation of new floating wharves.
Reinstall the existing aluminum gangways at Boynes Cove once the wooden
floating wharves are fully installed as shown in the drawings.

.8 Contractor must block the entrances to the gangways at Boynes, prior
to removing the gangways, for safety purposes, and then remove the
blockages once the gangways are reinstalled.

A This must be included in the Health and Safety portion of this
contract.

.3 Removal of all other items required for the progress of the work.

1.02 GENERAL REQUIREMENTS

A A Notice to Shipping is to be issued prior to commencement and upon completion
of work.
.2 During construction, any vessels or barges utilized must be marked in

accordance with the provisions of the Canada Shipping Act Collision
Regulations.
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-3 Upon completion of the project, a written Notice to Mariners must be issued.
1.03 PROTECTION

1 Protect existing objects designated to remain. In event of damage, immediately
replace or make repairs to approval of and at no additional cost to Canada.

.2 Remove all floating debris from water on a routine and timely basis.

1.04 MEASUREMENT FOR PAYMENT

A This section specifies requirements for demolishing and removing wholly or
in part various items designated to be removed or partially removed, and
various other items required to complete this contract.

2 Demolition and removal will consist of, but not necessarily be limited to,
the following:
1 Mobilization and Demobilization of all equipment necessary to make

work progress for the duration of this contract at all three locations.
.2 Submittal of environmental mitigation plan and its implementation(s).
One submittal for all three locations.
-3 Submittal of a Health and Safety Plan, including provision for Covid-19.
One submittal for all three locations. Protection and its

implementation(s).

-4 Gain access to the construction zone.

.5 Disconnection of existing Floating wharves from H pile anchor at Boynes
cove.

-6 Disconnection of existing electrical on the floats and gangway at Boynes
Cove to allow the disconnection, removal and disposal of existing timber
floats.

A Once the new floating wharves are installed, and secured,
reconnect power to the new floating docks in Boynes.

.7 Temporary disconnection and removal of the existing aluminum gangways

at Boynes Cove, to allow removal and disposal of the existing wooden
floating wharves and the installation of new Ffloating wharves.
Reinstall the existing aluminum gangways at Boynes Cove once the wooden
floating wharves are fully installed as shown in the drawings.

.8 Contractor must block the entrances to the gangways at Boynes, prior
to removing the gangways, for safety purposes, and then remove the
blockages once the gangways are reinstalled.

A This must be included in the Health and Safety portion of this

contract.
.3 Removal of all other items required for the progress of the work.
.4 All items listed in this section will be paid equally among the three

mobilization and demobilization line items listed in the unit price table.
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2 PRODUCTS

2.01 NOT USED

1 Not Used.

3 EXECUTION

3.01 EXECUTION

A Inspect site and verify with Departmental Representative objects designated
for removal.

2 Locate and protect utility lines. Preserve in operating condition active
utilities traversing site.

3.02 REMOVAL
1 Remove in their entirety all materials and objects specified for removal.

.2 Do not disturb adjacent work designated to remain in place.
3.03 DISPOSAL OF MATERIAL

A All demolished materials, except materials designated to be reused, will
become property of contractor and will be removed from site and disposed
of to satisfaction of Departmental Representative and in accordance with
environmental guidelines. It is the sole responsibility of the contractor
to dispose of all demolished materials at an approved disposal site. Ensure
that disposal site is approved and willing to accommodate any materials
disposed of from work site.

2 Contractor shall obtain and pay for all necessary permits and disposal fees
for use of an approved waste disposal site.

3.04 RESTORATION

1 Upon completion of work, remove debris, trim surfaces and leave work site
in clean condition.

.2 Reinstate areas and existing works outside areas of demolition to conditions
that existed prior to commencement of work.

END OF SECTION



