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THE FIELD WORK FOR THIS SURVEY WAS PERFORMED

2. ALL DIMENSIONS ARE EXPRESSED IN METRES, UNLESS SAVAGE mTEER
NOTED OTHERWISE. mz
/ 3. ELEVATIONS ARE REFERENCED TO CHART DATUM
&% CONCRETE NAIL #3 (METRIC) AND ARE BASED ON BENCH MARK No. EXISTING CONCRETE
N:708465.881 91—P—9343 WITH A PUBLISHED CHART ELEVATION OF
INFILL ALONG WHARF
E:412240.166 3.167 (EQUIVALENT GEODETIC ELEVATION OF 2.489 FACE

ELEV = 1.509 METRES ).

4. COORDINATES SHOWN ON THIS PLAN ARE BASED ON
THE PEI DOUBLE STEREOGRAPHIC PROJECTION WITH
NAD83 (CSRS) REFERENCE SYSTEM EPOCH 2010 AND
DERIVED FROM THE PEI ACTIVE CONTROL SYSTEM.

5. SITE BENCHMARKS NUMBERS, 1 AND 2 ARE SHOWN
ON PLAN.

EXISTING FLOATING DOCKS
TO BE REMOVED
AND REINSTATED

(BY OTHERS)

6. DUE TO SEASONAL CONDITIONS SUCH AS SNOW AND
ICE, SOME INFRASTRUCTURE MAY BE MISSING FROM
THE TOPOGRAPHICAL SURVEY.
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DRAWINGS ARE TO BE READ IN CONJUNCTION WITH ALL OTHER PROJECT DRAWINGS AND

SPECIFICATIONS.

CARRY OUT DEMOLITION WORK SHOWN ON THE DRAWINGS AND RELATED AND INCIDENTAL
DEMOLITION WORK REQUIRED TO COMPLETE NEW CONSTRUCTION WORK. REFER TO ELECTRICAL
DRAWINGS FOR ADDITIONAL DEMOLITION SCOPE AND REQUIREMENTS.

FIELD VERIFY EXISTING CONDITIONS PRIOR TO THE START OF DEMOLITION OPERATIONS. BRING
ANY DISCREPANCIES WHICH MAY SIGNIFICANTLY AFFECT DEMOLITION OR NEW CONSTRUCTION
WORK TO THE ATTENTION OF THE DEPARTMENTAL REPRESENTATIVE FOR REVIEW.

EXISTING STRUCTURES TO REMAIN FREE FROM DAMAGE DURING DEMOLITION AND/OR NEW
CONSTRUCTION OPERATIONS. CONTRACTOR TO ENSURE EXISTING MARGINAL WHARF JOINING
EXISTING WHARF STEM TO BE INTACT AND STRUCTURALLY STABLE DURING THE DEMOLITION OF

THE WHARF STEM.

DO NOT ALTER THE STRUCTURAL INTEGRITY OF THE EXISTING STRUCTURES UNLESS

SPECIFICALLY NOTED OTHERWISE.

CONTRACTOR TO FAMILIARIZE THEMSELVES WITH THE FINDINGS AND RECOMMENDATIONS IN THE
2018 GEOTECHNICAL INVESTIGATION AND STRICTLY FOLLOW THE RECOMMENDATIONS DURING
CONSTRUCTION. CONTRACTOR TO REPORT ANY DISCREPANCIES IN THE FINDINGS TO THE
DEPARTMENTAL REPRESENTATIVE FOR REVIEW PRIOR TO THE START OF CONSTRUCTION.

REFER TO S15 FOR BOREHOLE LOGS.

BOREHOLE COORDINATES

BOREHOLE No. NORTHING EASTING
BH1-18 N 708462.832 E 412338.820
BH2-18 N 708491.195 E 412319.770
BH3-18 N 708522.383 E 412298.295
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CONTRACTOR TO MAINTAIN ROAD ACCESS ON BOTH
SIDES OF BUILDINGS, BUT ALL ELSE CAN BE USED
FOR LAYDOWN. THIS AREA IS TO BE RETURNED TO
ITS ORIGINAL CONDITION WITH COMPACTED GRANULAR.
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