

Cancellation / Annulation #1 - Next Steps / Prochaines étapes - 2BS-1-91027/C – 2022-04-27

La version française suit

This amendment is raised to postpone the below referenced info session to a date in the future.

Additionally prospective Offerors are advised that the anticipated posting and closing date for the Final CBSOS will be postponed by several days.

Next Steps / Prochaines étapes - 2BS-1-91027/C – 2022-04-27

<https://buyandsell.gc.ca/cds/public/2022/04/27/4b44f15ecc70f33eda160f9025984ecc/2bs-1-91027c - rpa-arp - next steps - prochaines etapes - 2022-04-27 - bil.pdf>

SSC RPA Cross-Functional Team

Cet modification est émis pour reporter la séance d'information référencée ci-dessous à une date ultérieure.

De plus, les offrants potentiels sont avisés que la date d'affichage et de clôture prévue pour le SPDOC final sera reportée de plusieurs jours.

Next Steps / Prochaines étapes - 2BS-1-91027/C – 2022-04-27

<https://achatsetventes.gc.ca/cds/public/2022/04/27/4b44f15ecc70f33eda160f9025984ecc/2bs-1-91027c - rpa-arp - next steps - prochaines etapes - 2022-04-27 - bil.pdf>

Équipe multifonctionnelle ARP de SPC