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GENERAL

GENERAL

Conduct cleaning and disposal operations to comply with local ordinances and anti-
pollution laws.

Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

Dispose of waste materials and debris off site.

Store volatile waste in covered metal containers and remove from premises at end of each
working day.

Prevent accumulation of wastes which create hazardous conditions.
Provide adequate ventilation during use of volatile or noxious substances.

MATERIALS

Use only cleaning materials recommended by manufacturer of surface to be cleaned and
as recommended by cleaning material manufacturer.

CLEANING DURING CONSTRUCTION

Maintain project grounds and public properties in a tidy condition, free from
accumulation of waste materials and debris. Clean areas in a daily basis.

Provide on-site containers for collection of waste materials and debris.

Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site.

FINAL CLEANING
In preparation for acceptance of the Work perform final cleaning.

Inspect finishes, fitments and equipment. Ensure specified workmanship and operation.

Broom clean exterior paved and concrete surfaces, rake clean other surfaces of grounds.

END OF SECTION



	Part 1 GENERAL
	1.1 GENERAL
	.1 Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws.
	.2 Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste and debris.
	.3 Dispose of waste materials and debris off site.
	.4 Store volatile waste in covered metal containers and remove from premises at end of each working day.
	.5 Prevent accumulation of wastes which create hazardous conditions.
	.6 Provide adequate ventilation during use of volatile or noxious substances.

	1.2 MATERIALS
	.1 Use only cleaning materials recommended by manufacturer of surface to be cleaned and as recommended by cleaning material manufacturer.

	1.3 CLEANING DURING CONSTRUCTION
	.1 Maintain project grounds and public properties in a tidy condition, free from accumulation of waste materials and debris. Clean areas in a daily basis.
	.2 Provide on-site containers for collection of waste materials and debris.
	.3 Remove waste materials from site at daily regularly scheduled times or dispose of as directed by Departmental Representative. Do not burn waste materials on site.

	1.4 FINAL CLEANING
	.1 In preparation for acceptance of the Work perform final cleaning.
	.2 Inspect finishes, fitments and equipment. Ensure specified workmanship and operation.
	.3 Broom clean exterior paved and concrete surfaces, rake clean other surfaces of grounds.





