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SECTION 00 00 00

Index of Clauses

Section No. Title Pages
Division 01

01 11 00 Summary of Work 9
01 14 10 Scheduling and Management of Work 4
01 15 50 Weigh Scales 2
01 29 10 Payment Procedures 5
01 31 19 Project Meetings 3
01 33 00 Submittal Procedures 5
01 35 24 Fire Safety 5
01 35 25 Lock Out Procedures 5
01 35 29.06 Health and Safety 10
01 35 44 Environmental Procedures 15
01 44 29 In-Water Environmental Mitigation Measures 15
01 45 00 Quality Control 4
01 52 00 Construction Facilities 7
01 56 00 Temporary Barriers and Enclosures 2
01 61 00 Common Product Requirements 5
01 71 00 Examination and Preparation 3
01 74 00 Cleaning 2
01 74 21 Construction Waste Management and Disposal 6
01 77 00 Closeout Procedures 2
01 78 00 Closeout Submittals 6
Division 03

03 10 00 Concrete Formwork & Falsework 3
03 20 00 Concrete Reinforcement 4
03 30 00 Cast-in-Place Concrete 16
Division 05

05 50 00 Metal Fabrication 4
Division 06

06 05 73 Dimension Timber 4
Division 26

26 05 00 Common Work Results for Electrical 14
26 05 20 Wire and Box Connectors (0-1000 V) 2
26 05 21 Wires and Cables (0-1000 V) 3
26 05 28 Grounding — Secondary 5
26 05 29 Hangers and Supports for Electrical Systems 4
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26 05 31 Splitters, Junction, Pull Boxes and Cabinets 3
26 05 32 Outlet Boxes, Conduit Boxes and Fittings 3
26 05 34 Conduits, Conduit Fastenings and Conduit Fittings 5
26 05 43.01 Installation of Cables in Trenches and in Ducts 3
26 08 00 Commissioning of Electrical 5
26 09 23.02 Lighting Control Devices-Photoelectric 2
26 24 02 Service Entrance Board 5
26 24 16.01 Panelboards Breaker Type 3
26 27 26 Wiring Devices 4
26 28 16.02 Moulded-Case Circuit Breakers 2
26 28 20 Ground Fault Circuit Interrupters - Class A 3
26 28 23 Disconnect Switches - Fused and Non-Fused 3
26 29 01 Contacters 3
26 50 00 Lighting 4
Division 31
31 05 17 Aggregates General 4
31 11 00 Sitework, Demolition and Removals 4
31 23 10 Excavating and Backfilling 5
31 32 21 Filter Fabric 2
31 37 10 Crushed Rock Mattress 2
31 53 13 Timber Cribwork 7
Division 32
32 11 19 Granular Sub-Base 3
32 11 23 Granular Base 2
32 11 25 Nominal Clear Stone 2
Division 33
33 65 73 Concrete Encased Duct Banks and Manholes 5
Division 35
35 20 24 Dredging 15
35 31 24 Rubblemound Shore Protection 7
35 70 00 Miscellaneous Items 3
Appendices
Appendix A Bedrock Report
Appendix B COVID-19 PSPC Standard Protocols for Real Property
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LIST OF DRAWINGS

DWG. No. TITLE

CIVIL

SHT 1 OF 8 PLAN OF EXISTING CONDITIONS AND REMOVALS

SHT 2 OF 8 REMOVALS SECTIONS

SHT 3 OF 8 PLAN OF NEW WORK

SHT 4 OF 8 SECTIONS

SHT 5 OF 8 CRIBWORK DETAILS AND SECTIONS

SHT 6 OF 8 CRIBWORK DETAILS AND SECTIONS

SHT 7 OF 8 DETAILS AND SECTIONS

SHT 8 OF 8 DETAILS AND SECTIONS

ELECTRICAL

E1 OF 7 ELECTRICAL - EXISTING AND REMOVALS PLAN, NOTES AND LEGEND
E2 OF 7 ELECTRICAL - NEW SITE PLAN

E3 OF 7 ELECTRICAL SITE DETAILS

E4 OF 7 MAIN SERVICE DETAILS, SINGLE LINE, SCHEDULES
E5 OF 7 ELECTRICAL SHROUD DETAILS

E6 OF 7 SITE LIGHTING DETAILS

E7 OF 7 WHARF FEEDER SCHEDULE AND DIAGRAM

EL1l OF 1 SITE PLAN - LIGHTING AND LUMINAIRE SCHEDULE



