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 Division 01 
 
01 11 00 Summary of Work 9 
01 14 10 Scheduling and Management of Work 4 
01 15 50 Weigh Scales 2 
01 29 10  Payment Procedures 5 
01 31 19 Project Meetings 3 
01 33 00 Submittal Procedures 5 
01 35 24 Fire Safety 5 
01 35 25 Lock Out Procedures 5 
01 35 29.06 Health and Safety 10 
01 35 44 Environmental Procedures 15 
01 44 29 In-Water Environmental Mitigation Measures 15 
01 45 00 Quality Control 4 
01 52 00 Construction Facilities 7 
01 56 00 Temporary Barriers and Enclosures 2 
01 61 00 Common Product Requirements 5 
01 71 00 Examination and Preparation 3 
01 74 00 Cleaning 2 
01 74 21 Construction Waste Management and Disposal 6 
01 77 00 Closeout Procedures 2 
01 78 00 Closeout Submittals 6 
 

 Division 03 
 
 03 10 00 Concrete Formwork & Falsework 3 
 03 20 00 Concrete Reinforcement 4 
 03 30 00 Cast-in-Place Concrete 16 
  
 Division 05 
 
 05 50 00 Metal Fabrication 4  
 
 Division 06 
 
 06 05 73 Dimension Timber 4 
  
 Division 26 
 
 26 05 00 Common Work Results for Electrical  14 
 26 05 20 Wire and Box Connectors (0-1000 V)  2  
 26 05 21 Wires and Cables (0-1000 V)  3 
 26 05 28 Grounding – Secondary  5 
 26 05 29 Hangers and Supports for Electrical Systems  4 
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 26 05 31 Splitters, Junction, Pull Boxes and Cabinets  3 
 26 05 32 Outlet Boxes, Conduit Boxes and Fittings 3 
 26 05 34 Conduits, Conduit Fastenings and Conduit Fittings  5  
 26 05 43.01 Installation of Cables in Trenches and in Ducts  3 
 26 08 00 Commissioning of Electrical  5 
 26 09 23.02 Lighting Control Devices-Photoelectric  2
 26 24 02 Service Entrance Board  5 
 26 24 16.01 Panelboards Breaker Type  3 
 26 27 26 Wiring Devices  4 
 26 28 16.02 Moulded-Case Circuit Breakers  2 
 26 28 20 Ground Fault Circuit Interrupters – Class A  3 
 26 28 23 Disconnect Switches - Fused and Non-Fused  3    
26 29 01 Contacters  3 

 26 50 00 Lighting  4 
  
  
 Division 31 
 
 31 05 17  Aggregates General 4 
 31 11 00 Sitework, Demolition and Removals 4 
 31 23 10 Excavating and Backfilling 5 
 31 32 21 Filter Fabric 2 
 31 37 10 Crushed Rock Mattress 2 
 31 53 13 Timber Cribwork 7 
  
 Division 32 
 
 32 11 19 Granular Sub-Base 3 
 32 11 23 Granular Base 2 
 32 11 25 Nominal Clear Stone 2 
  
 Division 33 
 
 33 65 73 Concrete Encased Duct Banks and Manholes  5 
  
 Division 35 
 
 35 20 24  Dredging 15 
 35 31 24  Rubblemound Shore Protection 7 
 35 70 00 Miscellaneous Items 3 

 Appendices 
 
 Appendix A Bedrock Report  
 Appendix B COVID-19 PSPC Standard Protocols for Real Property 
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ELECTRICAL – EXISTING AND REMOVALS PLAN, NOTES AND LEGEND 

ELECTRICAL - NEW SITE PLAN 

ELECTRICAL SITE DETAILS 

MAIN SERVICE DETAILS, SINGLE LINE, SCHEDULES 

ELECTRICAL SHROUD DETAILS 

SITE LIGHTING DETAILS 

WHARF FEEDER SCHEDULE AND DIAGRAM 

SITE PLAN – LIGHTING AND LUMINAIRE SCHEDULE 


