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1 GENERAL

1.01 REFERENCES

-1

National Building Code of Canada (NBC) (2005) including all amendments up
to tender closing date.

1.02 SCOPE OF WORK

1

Work under this contract covers the Stephenvill Airport Taxiway "'B" Asphalt
Repairs, Stephenville Airport, Stephenville, NL, in strict accordance with
the specifications, plans and subject to the terms and conditions of the
contract.

1.03 DESCRIPTION OF WORK

-1

1.04 SITE

-1

1.05 TERM

-1

The work will consist of, but not necessarily be limited to:

A Complete mobilization of all labour, materials and equipment to the
site.

2 Complete removal of existing asphalt areas identified on drawings
by cold milling equipment.

-3 Collection, transportation and off-site disposal/recycling of
removed asphalt at a licensed disposal facility.

-4 Saw cutting and removal of asphalt for installation of catch basin

storm pipe and connection of storm pipe to existing catch basin
including all excavation, trenching, backfilling and compaction.

.6 Asphaltic paving of base course and surface course at taxiway in front
of CSB site as specified.
-7 Complete demobilization of all materials, labour and equipment

including final site clean-up.

OF WORK

The work will be carried out within the boundaries of the Stephenville
Airport. The work is the Bravo taxiway area in front of the Combined Services
Building (CSB).

ENGINEER
Unless specifically stated otherwise, the term Engineer where used in the

specifications and on the drawings shall mean the Departmental
Representative (DR) as defined in the General Conditions of the Contract.

1.06 EXAMINATION OF SITE

1

Prior to submitting a Bid for this remediation work, it Is recommended that
Bidders visit the site of work and make their own assessment of the condition
of the structures, the facilities available in the area, the severity,
exposure and general uncertainty of weather conditions, actual site and
soil conditions and any other contingencies which may attend the execution
of the work.
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1.07 CODES, LEGISLATIVE REQUIREMENTS & GUIDELINES

A The following codes and legislative requirements shall be in effect
for this project:

-1 Environment Act of the Province of Newfoundland and Labrador.

2 Guidance Document for the Management of Contaminated Sites, Version
1.0, Province of Newfoundland and Labrador.

.3 Environmental Control (Water & Sewer) Regulations of the Province
of Newfoundland and Labrador.

.4 Waste Material Disposal Act of the Province of Newfoundland and
Labrador.

-5 Canadian Environmental Protection Act.

.6 Transportation of Dangerous Goods Act/Regulations.

-7 Canadian Fisheries Act.

.8 Canadian Council of Ministers of the Environment (CCME) National
Guidelines for Decommissioning Industrial Sites.

-9 Canada Labour Code Occupational Health and Safety Standards.

.10 National Building Code of Canada, 2005.

.11 National Fire Code of Canada, 2005.

212 Newfoundland Occupational Health and Safety Act and Regulations.
Occupational Health and Safety Act RSN 1990, Chapter 0-3.

.13 Fire Commission of Canada #301 Standard for Building Construction
Operations, 1982.

.14  Canadian Electrical Code, Part 1, CSA C22.1-1994.

.15 Public Works and Government Services Canada "Electrical Safety
Requirements™ document dated June 1995. (Includes Lockout
Procedures).

.16 The Storage and Handling of Gasoline and Associated Products
Regulations by the Province of Newfoundland and Labrador.

217 CSA S350-M1980, Code of Practice for Safety in Demolition of
Structures.

.18 Canadian Construction and Canada Labour Safety.

.19 Codes: Provincial Government, Workers®™ Compensation Board; and
Municipal Statues and Authorities.

.20 Provincial Construction and Labour Codes, Workers® Compensation
Board, Municipal Statues and Authorities.

.21  Any other Federal, Provincial, Municipal and Local Code, Standard,
Regulation, Guideline, By-Law or Ordinance having jurisdiction.

2 In any case of conflict or discrepancy, the more stringent requirements

shall apply.

-3 Ensure the requirements of the contract documents and all specified codes,
standards and referenced documents are met or exceeded.

-4 These standards shall be considered an integral part of the specifications
and shall be read in conjunction with the drawings and specifications. The
Bidder shall be fully familiar with their contents and requirements as
related to the work and materials specified.

1.08 TAXES, PERMITS, LICENSES AND CERTIFICATES

A Pay all applicable Federal, Provincial and Municipal taxes.

2 Obtain and pay for all permits, licenses, fees and certificates required
for the work.
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.3 All Contractors and their sub-contractors are required to obtain and

maintain local municipal permits prior to commencement of any work on site.
1 Proof of payment must be kept on the job site at all times.

.2 Furnish the permits, licenses and certificates to the Departmental
Representative prior to start of work.

.3 Provide the authorities having jurisdiction with all information as
requested.

1.09 ABBREVIATIONS

1

1.10 WORK

-5

The following abbreviations of standard specifications and acronyms have
been used in this specification and on the drawings:
1 NBC - National Building Code of Canada

2 CGSB - Canadian Government Specifications Board

.3 CSA - Canadian Standards Association

.4 ASTM - American Society for Testing and Materials

-5 NFC - National Fire Code of Canada

.6 CCME - Canadian Council of Ministers of the Environment
-7 DR - Departmental Representative

-8 CSB - Combined Services Building

Where these abbreviations and standards are used in this project, the latest
edition in effect on the date Bid Acceptance will be considered as
applicable.

SCHEDULE

Within seven (7) days after Acceptance of Bid, the Contractor will submit
a schedule of work to the DR showing the anticipated progress stages,
sequence of events and the final completion of work.

All entries will be entered in the schedule to show an intended start date
and an intended completion date using a horizontal bar graph method.

Interim reviews of work progress based on the work schedule will be conducted
as decided by the DR.

Should the Contractor or the DR determine that the original schedule cannot
be maintained, a revised schedule will be immediately initiated and
submitted within three (3) days by the Contractor, to the DR, for review.

All work on the project will be completed within the time indicated on the
Bid and Acceptance Form.

1.11 WORK COMMENCEMENT

1

The Contractor is to make every effort to ensure that sufficient labour,
material, plant and equipment are mobilized to site at the earliest possible
date after Acceptance of Bid.

1.12 CONTRACTOR®"S USE OF SITE

1

.2

Use of site by the Contractor is limited to the execution of this work.

The Contractor is advised that the construction operations, including
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storage of materials, for this contract must not interfere with Airport
Operations.

The Contractor will be solely responsible for arranging the storage of
materials on or off the site, any materials stored at the site which interfere
with any of the day to day activities at or near the site will be moved
promptly at the Contractor’s expense upon request by the DR. All arrangements
for space and access will be made by the Contractor.

Exercise care so as not to obstruct or damage public or private property
in the area.

At completion of work, restore adjacent areas to the original condition.
Damage to ground and property will be repaired by the Contractor. Remove
all construction materials, residue, excess, etc., and leave site in a
condition acceptable to the DR.

1.13 SETTING OUT OF WORK

1.14 SITE

Supply such devices as straight edges and templates required to facilitate
the DR inspection of work.

Provide equipment and devices needed to lay out and construct work.

Supply stakes and other survey markers required for laying out of work.

SECURITY

The work site is on Stephenville Airport Airside property and contractors
are required to be escorted by airport security personnel, refer to Section
01 35 27 SPECIAL PROCEDURES: AIRPORTS IN USE, for all requirements regarding
security.

1.15 EXISTING SERVICES

1

2

Before commencing work establish location and extent of service lines (if
any) in area of work and notify the DR of findings in writing.

It is the Contractor™s responsibility to ensure all systems, which may be
encountered during excavation, are identified and temporarily protected,
supported or electrically isolated to complete the work safely.

Submit schedule to and obtain approval from the DR for any shutdown or closure
of active service or facility. Adhere to approved schedule and provide notice
to affected parties.

Where unknown services are encountered, immediately advise the DR and
confirm findings in writing.

Remove abandoned service lines and cap or otherwise seal lines at cut-off
points as directed.

Record locations of maintained, re-routed and abandoned service lines.
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1.16 PROJECT MEETINGS

1
.2

The DR will arrange all Project Meetings.

All Project Meetings will take place on site of work or by Microsoft TEAM
due to COVID 19 restrictions unless otherwise directed by the DR.

The Contractor will notify the participants of meetings.

The Contractor will assume responsibility for recording minutes of meetings
and will forward a copy to the DR for review within twenty-four (24) hours
after the meeting. Upon approval by the DR, the Contractor will forward
copies to all parties present at the meeting.

The Contractor will have a responsible member of the firm present at all
Project Meetings.

1.17 DOCUMENTS REQUIRED

© 00 N o o A w N P

=
o

211

.12

.13

.14

Contract drawings.

Specifications.

Addenda (if any).

Change Orders.

Other modifications to Contract.

Field test reports.

Copy of approved work schedule.

Written Health and Safety Program.

Job Safety and Hazardous Assessment Analysis Forms.

Material Safety Data Sheets (MSDS).

Confined Space "Entry Permits'.

Permits, Licenses and Certificates from Regulatory Authorities.
Copy of Provincial Occupational Health and Safety Act and Regulations.

Copy of Canada Labour Code Part I1.

1.18 SMOKING PRECAUTION

-1

.2

There is a "No Smoking" policy at the work site.
Observe smoking regulations and restrictions at all times.

The Contractor must adhere to the Federal Government ""No Smoking' policy
while in Federal facilities and buildings.
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1.19 RELICS AND ANTIQUITIES

1.20

1.21

1.22

1.23

1

.2

-3

Protect relics, antiquities, items of historical or scientific interest
such as cornerstones and contents, commemorative plaques, inscribed
tablets, and similar objects found during course of work.

Give immediate written notice to the DR and await DR written instructions
before proceeding with work in the area.

Relics, antiquities and items of historical or scientific interest remain
Canada“s property.

SALVAGE VALUE

1

2

-3

Canada assumes no responsibility for the quality or quantity of any material
removed under this project.

Any assumptions made regarding the salvage value of any and all materials
under this contract are by the Contractor only. All estimates of quality
and quantity of salvaged materials are to be made by the Contractor.

No consideration for payment will be made by DR to the Contractor as a result
of the Contractor receiving less than assumed salvage value of any materials.

SPECIAL CONSIDERATIONS

1

All information and data gathered as part of the Contractor®s Bid submission
and/or execution of this project shall be "strictly confidential. This
information will be submitted in writing to the DR if requested.

CONFLICT OF INTEREST

1

The Contractor, its employees, agents and subcontractors, as part of its
consideration under this contract, declares that it is not in a conflict
of interest with respect to any and all work performed under this contract.
Furthermore, if during the period of this contract the Contractor becomes
aware of the potential for any real or perceived conflict of interest with
respect to its performance of work under the contract, the Contractor is
to immediately advise the DR. The Contractor will take immediate steps to
rectify any conflict of interest situation to Canada.

CERTIFICATION OF GOOD STANDING

1

For the purposes of this clause, a Letter of Recognition is written
confirmation from a Construction Safety Association or similar organization
that the Bidder has successfully completed a Certificate of Recognition
or equivalent Program offered by such organizations. The content of the
Program referred to herein shall address construction safety specifically.

In the event that a Confirmation of Enrollment was submitted prior to
contract award, the Contractor shall complete the Certificate of Recognition
or equivalent Program and provide a copy of a valid Letter of Good Standing
to the Contracting Authority.

A Within 45 days immediately following the Acceptance of BID, or

.2 The date of issuance of the Certificate of Substantial Completion,
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-3 Within 5 days immediately following the Bidder®s successful
completion of the Program, whichever occurs first.

-3 Notwithstanding the provision described in the Terms of Payment, no payments
will be made until the Contractor has delivered a copy of the Letter of
Good Standing to the Contracting Authority. No interest payments will be
made as a result of this action by Canada.

.4 Remain in good standing in the Program referred to above at least until
the date set for the end of the warranty period established in accordance
with Clause GC3.13, Execution and Control of the Work and provide evidence,
acceptable to the Contracting Authority, of good standing when requested
in writing to do so.

-5 Ensure that a similar provision forms part of all other contracts issued
as a result of this contract.

2 PRODUCTS
2.1 NOT USED

3 EXECUTION
3.1 NOT USED

END OF SECTION



