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GENERAL NOTES:

1. DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL FLOOR PLANS AND SPECIFICATIONS.

2. ALL EXISTING SERVICES SHOWN ARE APPROXIMATE AND BASED ON EXISTING DRAWINGS. CONTRACTOR SHALL VERIFY ALL
LOCATIONS ON SITE.

3. CONTRACTOR TO COORDINATE INSTALLATION WITH ALL OTHER TRADES INVOLVED ON SITE.

4. ENSURE NOT TO DISTURB SERVICES COVERING AREAS NOT INCLUDED IN THE SCOPE. ALL WORK MUST BE COORDINATED
WITH DEPARTMENTAL REPRESENTATIVE.

5. CONTRACTOR SHALL VISIT SITE TO EXAMINE EXISTING CONDITIONS.

6. CONTRACTOR TO PROPOSE SOLUTIONS FOR REVIEW TO THE CONSULTANT IF ANY INTERFERENCES OCCUR DUE TO SITE
CONDITIONS.

7. ALL MATERIAL USED IN THE CEILING SPACE (RETURN AIR PLENUM) SHALL MEET AND EXCEED THE N.B.C REQUIREMENTS
FLAME AND SMOKE SPREAD/DEVELOPMENT RATINGS.

8. CONTRACTOR TO PROVIDE CONNECTION TO RELOCATED EXISTING EQUIPMENT AND ADDED EQUIPMENT DIRECTLY TO
BUILDING HVAC SYSTEM AND UPDATE THE BMS ARCHITECTURE AS REQUIRED.

9. CONTRACTOR TO REMOVE ALL MECHANICAL EQUIPMENT AND INSTALL NEW ONES; SALVAGE AND REINSTALL ONLY WHEN
SPECIFICALLY INDICATED.

10. MECHANICAL CONTRACTOR TO X-RAY SCAN SLAB PRIOR TO CORING.

11. SUPPLY AND INSTALL ALL NECESSARY EXPANSION COMPENSATORS, ANCHORS AND ALIGN GUIDES ON ALL HYDRONIC PIPING.
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