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M20-03

PLUMBING & DRAINAGE SECOND FLOOR1

SCALE : 1:100

0m 1m 2m 3m 4m 5m 6m 7m 8m 9m 10m

         DRAWING NOTES:

          75⌀ DCW FROM BELOW, 50⌀ UP.

          40⌀ DHW FROM BELOW, 40⌀ UP.

          15⌀ DHWR FROM BELOW AND UP.

           25⌀ DCW FROM BELOW AND UP, 25⌀ DHW FROM BELOW AND UP

           AND 15⌀ DHWR FROM ABOVE AND DOWN. BRANCH OFF 15⌀ DCW
           C/W ISOLATION VALVE AND CONNECT TO BOTTLE FILLER BFL-1.
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GENERAL NOTES:

1. DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL FLOOR PLANS AND SPECIFICATIONS.
2. ALL EXISTING SERVICES SHOWN ARE APPROXIMATE AND BASED ON EXISTING DRAWINGS. CONTRACTOR
    SHALL VERIFY ALL LOCATIONS ON SITE.
3. CONTRACTOR TO COORDINATE INSTALLATION WITH ALL OTHER TRADES INVOLVED ON SITE.
4. ENSURE NOT TO DISTURB SERVICES COVERING AREAS NOT INCLUDED IN THE SCOPE. ALL WORK MUST BE 
    COORDINATED WITH DEPARTMENTAL REPRESENTATIVE.
5. CONTRACTOR SHALL VISIT SITE TO EXAMINE EXISTING CONDITIONS.
6. CONTRACTOR TO PROPOSE SOLUTIONS FOR REVIEW TO THE CONSULTANT IF ANY INTERFERENCES OCCUR
    DUE TO SITE CONDITIONS.
7. PROVIDE PLUMBING VENT SYSTEM IN ACCORDANCE WITH CODE REQUIREMENTS. VENT SYSTEM NOT SHOWN. 
    COORDINATE WITH ALL OTHER SERVICES.
8. ALL DRAINAGE PIPING SHOWN ON THE DRAWINGS IS SUGGESTED ONLY AND SHOULD BE CONSIDERED  
    GRAPHICAL IN NATURE AND THE CONTRACTOR MUST INSTALL TO MEET THE CODE.
9. INSTALL ALL PIPING AS HIGH AS POSSIBLE. COORDINATE ROUTING WITH EXISTNG LIGHTING FIXTURES.
10. MECHANICAL CONTRACTOR TO X-RAY SCAN SLAB PRIOR TO CORING. 
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