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PLUMBING &
DRAINAGE - MAIN

FLOOR NEW WORK

2020-8-31

M20-02

PLUMBING & DRAINAGE MAIN FLOOR1

        DRAWING NOTES:

         PROVIDE INSULATION AND HEAT TRACING 15W PER LINEAR METER FROM
         EXISTING CANOPY DRAIN BODY TO PENETRATION TO INSIDE OF THE
         BUILDING. PROVIDE PIPE SENSOR, THERMOSTAT AND GFCI PROTECTION.

         40⌀ CONDENSATE DRAIN DOWN WITHIN WALL TO DB. INSTALL AT 300mm

         A.F.F. C/W ACCESS DOOR. DRAIN (50⌀) DB-1 TO 75⌀ SAN.

          75⌀ DCW FROM BELOW, AND UP.

          50⌀ DHW FROM BELOW, AND UP.

          15⌀ DHWR FROM BELOW AND UP.

           65⌀ DCW, 40⌀ DHW AND 15⌀ DHWR FROM BELOW AND UP.

           15⌀ DCW DOWN TO SERVE BOTTLE FILLER STATION BFL-1.

            PROVIDE 15⌀ DCW CONNECTION TO HUMIDIFIER C/W SHUT-OFF VALVES AND 5
            MICRON FILTER .    

1

SCALE : 1:100

0m 1m 2m 3m 4m 5m 6m 7m 8m 9m 10m
2

3

4

5

6

7

        

         75⌀ ST DRAIN RUNS INSIDE CANOPY AND PENETRATES STRUCTURAL BEAM 
    BEFORE TRANSFERRING TO INSIDE OF THE BUILDING.

          PROVIDE ALL NECESSARY PIPING AND FITTINGS AND EXTEND STEAM LINE TO
          DISTRIBUTOR LOCATED IN FCU-24 SUPPLY AIR DUCT. INSTALL AS PER
          MANUFACTURER INSTALLATION INSTRUCTIONS.

         15⌀ DCW/DHW PIPING DOWN TO SERVE SINK S-1. 40⌀ SAN. FROM SINK

         CONNECT TO 75⌀ SAN. AND DOWN.

8

9

10

11

GENERAL NOTES:

1. DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL FLOOR PLANS AND SPECIFICATIONS.
2. ALL EXISTING SERVICES SHOWN ARE APPROXIMATE AND BASED ON EXISTING DRAWINGS. CONTRACTOR
    SHALL VERIFY ALL LOCATIONS ON SITE.
3. CONTRACTOR TO COORDINATE INSTALLATION WITH ALL OTHER TRADES INVOLVED ON SITE.
4. ENSURE NOT TO DISTURB SERVICES COVERING AREAS NOT INCLUDED IN THE SCOPE. ALL WORK MUST BE 
    COORDINATED WITH DEPARTMENTAL REPRESENTATIVE.
5. CONTRACTOR SHALL VISIT SITE TO EXAMINE EXISTING CONDITIONS.
6. CONTRACTOR TO PROPOSE SOLUTIONS FOR REVIEW TO THE CONSULTANT IF ANY INTERFERENCES OCCUR
    DUE TO SITE CONDITIONS.
7. PROVIDE PLUMBING VENT SYSTEM IN ACCORDANCE WITH CODE REQUIREMENTS. VENT SYSTEM NOT SHOWN. 
    COORDINATE WITH ALL OTHER SERVICES.
8. ALL DRAINAGE PIPING SHOWN ON THE DRAWINGS IS SUGGESTED ONLY AND SHOULD BE CONSIDERED  
    GRAPHICAL IN NATURE AND THE CONTRACTOR MUST INSTALL TO MEET THE CODE.
9. INSTALL ALL PIPING AS HIGH AS POSSIBLE. COORDINATE ROUTING WITH EXISTNG LIGHTING FIXTURES.
10. MECHANICAL CONTRACTOR TO X-RAY SCAN SLAB PRIOR TO CORING. 

JMS-1 INSTALLED AT 300 AFF, REFER TO ARCHITECTURAL DRAWINGS FOR DETAILS. 
INSTALL TRAP AT THIS LEVEL AND RUN DRAIN THROUGH CASE AS INDICATED.

12

13 PROVIDE CONDENSATE PUMP TO ACCOMMODATE CONDENSATE DRAIN REQUIRED 
SLOPING.

14 PROVIDE  15⌀ DCW SUPPLY TO RO-1. PROVIDE DRAIN AND ROUTE TO JMS-1.
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