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S-1

EX. 100ø RWL UP 
TO EX. ROOF DRAIN 

EX. 100ø RWL UP 
TO EX. ROOF DRAIN 

EX. 100ø RWL UP 
TO EX. ROOF DRAIN 

EX. 100ø RWL UP 
TO EX. ROOF DRAIN 

EX. 100ø RWL DOWN
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M60-02

EX.100ø  ST

EX.100ø  ST

EX.100ø  ST EX.100ø  ST

EX.100ø  ST

CTE

ELEVATOR 3

E-03

ELEVATORS 1 & 2

E-01

KITCHENETTE/ LOUNGE

5-09

MEDIUM MEETING ROOM

5-10

ELECTRICAL ROOM

5-03

DATA ROOM

5-02

MEDIUM MEETING ROOM

5-12

DUCT SHAFT

5-33

ELEC. CLOSET

5-11

GCSI ROOM

5-24

GCSI ROOM

5-23
FOCUS ROOM

5-25

FOCUS ROOM

5-26

REFLECTION ROOM

5-21

FOCUS ROOM

5-16

WORK ROOM

5-17

WORK ROOM

5-18

OPEN WORKSPACE

5-14

ENCLOSED ROOM

5-20

WORK ROOM

5-19

LOCKERS

5-29

CORRIDOR

5-30

ATRIUM

1-96

STAIR B

ST-B

MINISTER'S OFFICE

5-04

STAIR A

ST-A

STAIR E

ST-E

CORRIDOR

5-22

FOCUS ROOM

5-06

PHONE BOOTH

5-08

FG#6 CABINET BUSINESS UNIT

WORKSPACE

5-05

REFLECTION ROOM

5-37

PHONE BOOTH

5-38

REFLECTION ROOM

5-39

LARGE MEETING ROOM

5-40

FOCUS ROOM

5-07

EX. 100⌀ RD

EX. 100⌀ RD

EX. 100⌀ RD

CTE EX.100ø  ST

150⌀ RWL DOWN

1

150⌀ RWL 
FROM ABOVE

EX.100ø  ST

1

FD
75⌀ SAN. DOWN

20ø

20⌀ DCW UP
TO PENTHOUSE

FD

40ø

CO

DEPUTY MINISTER'S OFFICE

5-25A

OPEN WORKSPACE

5-14

15ø

15ø

15⌀ DCW UP TO SERVE
PENTHOUSE HOSE BIBB.

FD

75ø

75⌀ SAN.
DOWN

R
D
-1

R
D
-1

100⌀ RWL DOWN

100⌀ RWL DOWN

BFL-1

4

3

2

5

50ø

15⌀ DCW/DHW DOWN 

TO SERVE SINK S-1 C/W
ISOLATION VALVES.

15ø

20ø

50ø

100ø

100ø

FD

75ø

FD

FD

75ø

75ø
75ø

75ø

75ø

CO

75ø

75ø

75ø

75ø

FD

FD

CO

FD

FD
FD FD

75ø 75ø 75ø

75ø 75ø

75ø

CO

CO

INSULATE ALL FD's AND SAN.
DRAIN SERVICING THE PENTHOUSE
WITH 25mm THICK INSULATION.
(TYPICAL)

INSULATE ALL FD's AND SAN.
DRAIN SERVICING THE PENTHOUSE
WITH 25mm THICK INSULATION.
(TYPICAL)
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M20-06

PLUMBING & DRAINAGE FIFTH FLOOR1
       DRAWING NOTES:

        PROVIDE FLOOR CORING AS REQUIRED.

        50⌀ DCW FROM BELOW.

        25⌀ DHW FROM BELOW.

        15⌀ DHWR DOWN.

         25⌀ DCW AND 15⌀ DHW PIPING FROM BELOW. BRANCH OFF

         15⌀ DCW C/W ISOLATION VALVE AND CONNECT TO 
          BOTTLE FILLER BFL-1.

         

1
SCALE : 1:100

0m 1m 2m 3m 4m 5m 6m 7m 8m 9m 10m
2

3

4

5

GENERAL NOTES:

1. DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL FLOOR PLANS AND SPECIFICATIONS.
2. ALL EXISTING SERVICES SHOWN ARE APPROXIMATE AND BASED ON EXISTING DRAWINGS. CONTRACTOR
    SHALL VERIFY ALL LOCATIONS ON SITE.
3. CONTRACTOR TO COORDINATE INSTALLATION WITH ALL OTHER TRADES INVOLVED ON SITE.
4. ENSURE NOT TO DISTURB SERVICES COVERING AREAS NOT INCLUDED IN THE SCOPE. ALL WORK MUST BE 
    COORDINATED WITH DEPARTMENTAL REPRESENTATIVE.
5. CONTRACTOR SHALL VISIT SITE TO EXAMINE EXISTING CONDITIONS.
6. CONTRACTOR TO PROPOSE SOLUTIONS FOR REVIEW TO THE CONSULTANT IF ANY INTERFERENCES OCCUR
    DUE TO SITE CONDITIONS.
7. PROVIDE PLUMBING VENT SYSTEM IN ACCORDANCE WITH CODE REQUIREMENTS. VENT SYSTEM NOT SHOWN. 
    COORDINATE WITH ALL OTHER SERVICES.
8. ALL DRAINAGE PIPING SHOWN ON THE DRAWINGS IS SUGGESTED ONLY AND SHOULD BE CONSIDERED  
    GRAPHICAL IN NATURE AND THE CONTRACTOR MUST INSTALL TO MEET THE CODE.
9. INSTALL ALL PIPING AS HIGH AS POSSIBLE. COORDINATE ROUTING WITH EXISTNG LIGHTING FIXTURES.
10. MECHANICAL CONTRACTOR TO X-RAY SCAN SLAB PRIOR TO CORING. 
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