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GENERAL NOTES: date 2020-8-31
1. DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL FLOOR PLANS AND SPECIFICATIONS. drawn  NORR dessiné
2. ALL EXISTING SERVICES SHOWN ARE APPROXIMATE AND BASED ON EXISTING DRAWINGS. CONTRACTOR dat 2020-8-31
SHALL VERIFY ALL LOCATIONS ON SITE. ae
3. CONTRACTOR TO COORDINATE INSTALLATION WITH ALL OTHER TRADES INVOLVED ON SITE. approved PF approuvé
4. ENSURE NOT TO DISTURB SERVICES COVERING AREAS NOT INCLUDED IN THE SCOPE. ALL WORK MUST BE
COORDINATED WITH DEPARTMENTAL REPRESENTATIVE. date 2022-05-27
5. CONTRACTOR SHALL VISIT SITE TO EXAMINE EXISTING CONDITIONS. Tonder Sourmission
6. CONTRACTOR TO PROPOSE SOLUTIONS FOR REVIEW TO THE CONSULTANT IF ANY INTERFERENCES OCCUR
DUE TO SITE CONDITIONS. PWGSC Project Manager Administrateur de projets TPSGC
7. PROVIDE PLUMBING VENT SYSTEM IN ACCORDANCE WITH CODE REQUIREMENTS. VENT SYSTEM NOT SHOWN. . .
COORDINATE WITH ALL OTHER SERVICES. project number no. du projet
8. ALL DRAINAGE PIPING SHOWN ON THE DRAWINGS IS SUGGESTED ONLY AND SHOULD BE CONSIDERED R 056687 005
GRAPHICAL IN NATURE AND THE CONTRACTOR MUST INSTALL TO MEET THE CODE. . .
9. INSTALL ALL PIPING AS HIGH AS POSSIBLE. COORDINATE ROUTING WITH EXISTNG LIGHTING FIXTURES. —— e —
10. MECHANICAL CONTRACTOR TO X-RAY SCAN SLAB PRIOR TO CORING. g no. :
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