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M40-01

FIRE PROTECTION MAIN FLOOR1
SCALE : 1:100

0m 1m 2m 3m 4m 5m 6m 7m 8m 9m 10m GENERAL NOTES:

1. DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL FLOOR PLANS AND SPECIFICATIONS.
2. ALL EXISTING SERVICES SHOWN ARE APPROXIMATE AND BASED ON EXISTING DRAWINGS. CONTRACTOR
    SHALL VERIFY ALL LOCATIONS ON SITE.
3. CONTRACTOR TO COORDINATE INSTALLATION WITH ALL OTHER TRADES INVOLVED ON SITE.
4. ENSURE NOT TO DISTURB SERVICES COVERING AREAS NOT INCLUDED IN THE SCOPE. ALL WORK MUST BE
    COORDINATED WITH DEPARTMENTAL REPRESENTATIVE.
5. CONTRACTOR SHALL VISIT SITE TO EXAMINE EXISTING CONDITIONS.
6. CONTRACTOR TO PROPOSE SOLUTIONS FOR REVIEW TO THE CONSULTANT IF ANY INTERFERENCES OCCUR 
    DUE TO SITE CONDITIONS.
7. CONTRACTOR TO PROVIDE CONNECTION TO RELOCATED EXISTING EQUIPMENT AND ADDED EQUIPMENT 
    DIRECTLY TO BUILDING HVAC SYSTEM AND UPDATE THE BMS ARCHITECTURE AS REQUIRED.

DRAWING NOTES:

1.  BUILDING SHALL BE ENTIRELY SPRINKLERED ACCORDING TO THE NATIONAL BUILDING CODE OF CANADA (NBC) AND 
NATIONAL FIRE CODE OF CANADA (NFC), NFPA-10, NFPA-13, NFPA-14 AND NFPA-20.

2.  SPRINKLER HEAD COUNT, LOCATION, & STYLE SHOWN ARE FOR GENERAL DESIGN PURPOSES ONLY. SPRINKLER    
CONTRACTOR TO PRICE A COMPLETE & OPERATIONAL SYSTEM AND INCLUDE SUFFICIENT QUANTITIES & STYLES OF 
HEADS, MATERIALS, PIPE SIZES, FITTINGS, & COMPONENTS FOR AN N.F.PA 13 COMPLIANT SYSTEM. ANY 
INFORMATION  (E.G., ON EX. SYSTEM) REQUIRED IS TO BE OBTAINED DIRECTLY BY THE CONTRACTOR AT NO

     ADDITIONAL COST TO THE CONTRACT.
3.  FIRE PROTECTION ENGINEER TO REVIEW REPORT PRODUCED BY CODE CONSULTANT. ALL ALTERNATIVE 

SOLUTIONS OUTLINED IN THE AFOREMENTIONED REPORT SHALL BE INCORPORATED INTO THE SPRINKLER DESIGN 
AND SHALL BE REPRESENTED IN SHOP DRAWINGS SUBMITTALS.

4. OFFICE TO BE SPRINKLERED TO NFPA-13-2013 LIGHT HAZARD 4.1 MM/MIN OVER 139 SQM.
5. MECHANICAL ROOMS TO BE SPRINKLERED TO NFPA-13-2013 ORDINARY HAZARD GROUP 1 6.1 MM/MIN OVER 139 SQM.
6. PARKING GARAGE AND STORAGE AREAS TO BE SPRINKLERED TO NFPA-13-2013 ORDINARY HAZARD GROUP 2 8.1  

MM/MIN OVER 139 SQM.
7. PROVIDE FIRE EXTINGUISHER AS REQUIRED BY NBC 2015 AND NFPA 10-2013.
8. PROVIDE CLASS 1 STANDPIPE SYSTEM AS PER NFPA-14-2013.
9. COORDINATE CORING WITH OTHER TRADES TO MINIMIZE DISRUPTION TO IMPACTED AREAS.
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