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REMOVE ALL EXISTING PERIMETER HEATING
c/w ALL ASSOCIATED PIPING (TYPICAL)

REMOVE ALL EXISTING HYDRONIC
PIPING INCLUDING RISERS. (TYP.)
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HVAC PIPING FOURTH FLOOR DEMOLITION1
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GENERAL DEMOLITION NOTES:

1. EXISTING MECHANICAL SERVICE NOT SHOWN IN DASHED LINE TO REMAIN INTACT IN PLACE
    UNLESS NOTED OTHERWISE.
2. ALL MECHANICAL SERVICE (EVEN IF NOT SHOWN ON DEMOLITION PLANS) TO BE REMOVED
    EXCEPT WHERE NOTED. CONTRACTOR TO VISIT SITE AND CONFIRM DEMOLITION SCOPE EXTENT    
    PRIOR TO TENDER.
3. PRIOR TO COMMENCEMENT OF DEMOLITION WORK, CONTRACTOR SHALL VERIFY ON SITE FOR
    THE EXACT MECHANICAL SERVICE AND REPORT TO THE ENGINEER FOR ANY DISCREPANCY.
4. ALL MATERIALS INDICATED TO BE REMOVED SHALL BE DISPOSED OF BY CONTRACTOR.
5. REMOVAL OF ALL ELECTRICAL EQUIPMENT REQUIRED FOR MECHANICAL SCOPE OF WORK SHALL
    BE COORDINATED WITH DIV. 26 WORK SHALL INCLUDE REMOVAL OF ALL COMPONENTS INCLUDING
    BUT NOT LIMITED TO TRANSFORMERS, HOA SWITCHES, WIRING, CABLES, SURFACE MOUNTED
    CONDUIT, RACEWAYS, MOUNTING HARDWARE, RELAYS, DISCONNECTS, ETC.

GENERAL NOTES:

1.   DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL FLOOR PLANS AND SPECIFICATIONS.
2.   ALL EXISTING SERVICES SHOWN ARE APPROXIMATE AND BASED ON EXISTING DRAWINGS. CONTRACTOR
      SHALL VERIFY ALL LOCATIONS ON SITE.
3.   CONTRACTOR TO COORDINATE INSTALLATION WITH ALL OTHER TRADES INVOLVED ON SITE.
4.   ENSURE NOT TO DISTURB SERVICES COVERING AREAS NOT INCLUDED IN THE SCOPE. ALL WORK MUST BE
      COORDINATED WITH DEPARTMENTAL REPRESENTATIVE.
5.   CONTRACTOR SHALL VISIT SITE TO EXAMINE EXISTING CONDITIONS.
6.   CONTRACTOR TO PROPOSE SOLUTIONS FOR REVIEW TO THE CONSULTANT IF ANY INTERFERENCES OCCUR
      DUE TO SITE CONDITIONS.
7.   ALL MATERIAL USED IN THE CEILING SPACE (RETURN AIR PLENUM) SHALL MEET AND EXCEED THE N.B.C 
      REQUIREMENTS FLAME AND SMOKE SPREAD/DEVELOPMENT RATINGS.
8.   CONTRACTOR TO PROVIDE CONNECTION TO RELOCATED EXISTING EQUIPMENT AND ADDED EQUIPMENT 
      DIRECTLY TO BUILDING HVAC SYSTEM AND UPDATE THE BMS ARCHITECTURE AS REQUIRED.
9.   CONTRACTOR TO REMOVE ALL MECHANICAL EQUIPMENT AND INSTALL NEW ONES; SALVAGE AND REINSTALL
      ONLY WHEN SPECIFICALLY INDICATED.
10. CONTRACTOR TO VISIT SITE AND CONFIRM DEMOLITION SCOPE EXTENT PRIOR TO TENDER.
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