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EX. U/S SAN

REMOVE EX. GD TO BE
REPLACED WITH NEW

EX. ELEVATOR SUMP PIT
TO REMAIN. REPAIR EX.
CONCRETE SUMP PIT.
REMOVE EX. SUMP
PUMP C/W ALL
ASSOCIATED PIPING.

EX. TRENCH DRAIN TO
BE REMOVED AND
REPLACED WITH NEW

EX. BILGE WATER WASTE SUMP
PIT TO REMAIN. REPAIR EX.
CONCRETE SUMP PIT. REMOVE
EX. SUMP PUMP C/W ALL
ASSOCIATED PIPING.

REMOVE EX. FD
TO BE REPLACED
WITH NEW

REMOVE EX. FD TO BE
REPLACED WITH NEW

REMOVE AND DISPOSE OF OIL
INTERCEPTOR C/W ALL ASSOCIATED
PIPING. BACKFILL OPENING.

REMOVE EX. SUMP PUMP C/W ALL ASSOCIATED
PIPING. REPAIR EX. CONCRETE SUMP PIT.

EX. TRENCH DRAIN TO
BE REMOVED AND
REPLACED WITH NEW.

EX. ELEVATOR SUMP PIT TO
REMAIN. REPAIR EX.
CONCRETE SUMP PIT. EX.
PUMP AND ALL ASSOCIATED
SAN. LINE TO BE REMOVED
AND RE-ROUTED. REFER TO
NEW LAYOUT DRAWING
M20-01

EX. SEWAGE SUMP PUMP
TO BE REMOVED AND DISCARDED
C/W ALL ASSOCIATED PIPING,
VALVES, ETC. SUMP TO BE
BACKFILLED.

REMOVE EX. PUMP AND ALL
ASSOCIATED PIPING, VALVES
ETC. REMOVE EX. ELEVATOR
SUMP PIT AND REPLACE WITH NEW.
REFER TO DWG.M20-00
AND ARCHITECTURAL AND
STRUCTURAL DWGS FOR NEW
LOCATION. BACKFILL OPENING.

EX. OIL INTERCEPTOR PIT
TO BE REMOVED AND
DISCARDED C/W ALL
ASSOCIATED PIPING.
BACKFILL OPENING.

EX. FLOOR DRAIN C/W
ASSOCIATED UNDERGROUND
SAN. PIPING AND CLEANOUTS
TO BE REMOVED AND DISCARDED.

EX. FLOOR DRAIN C/W
ASSOCIATED UNDERGROUND
SAN. PIPING AND CLEANOUTS
TO BE REMOVED AND DISCARDED.

EX. 250 RWL

EX. 150 SAN

TEMPORARILY DISCONNECT STORM WEEPING
TILE DRAINAGE (TO OIL INTERCEPTOR). REFER
TO NEW DRAWING FOR RECONNECTION.

EX. PERIMETER
WEEPING TILE TO
REMAIN AS IS

REMOVE EXISTING 100ø DRAIN LINE FROM EX. OIL
INTERCEPTOR TO SUMP PIT. RE-USE EX. OPENING

REMOVE AND DISCARD EX. OIL
INTERCEPTOR C/W ALL ASSOCIATED
PIPING. RE-USE OPENING TO INSTALL
NEW SUMP PIT, REFER TO DRAWING M20-00

EX. PERIMETER WEEPING
TILE TO REMAIN AS IS

REMOVE EXISTING 100ø DRAIN
LINE FROM EX. OIL INTERCEPTOR
TO SUMP PIT. SEAL EX. OPENING

TEMPORARILY DISCONNECT STORM WEEPING
TILE DRAINAGE (TO OIL INTERCEPTOR). REFER
TO NEW DRAWING FOR RECONNECTION.

REMOVE EX. GD TO BE
REPLACED WITH NEW

REMOVE EX. GD TO BE
REPLACED WITH NEW

REMOVE EX. GD TO BE
REPLACED WITH NEW REMOVE EX. GD TO BE

REPLACED WITH NEW.
(TYP. FOR ALL)

REPLACE EX. FREIGHT
ELEVATOR PIT DRAIN
AND CONNECTING
PIPE.

REMOVE AND DISPOSE OF ALL
EXISTING UNDERGROUND
SANITARY DRAINS (TYPICAL)
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EX.CO

EX. DOOR UNDERGROUND DETECTOR/RESET
LOOPS. EXACT LOCATION TO BE
DETERMINED ON SITE. (TYP.)

PROTECT EX. DOOR
UNDERGROUND DETECTOR
LOOPS AND ASSOCIATED
WIRING DURING CONSTRUCTION.

PROTECT EX. DOOR
UNDERGROUND DETECTOR
LOOPS AND ASSOCIATED
WIRING DURING CONSTRUCTION.

EX. DOOR UNDERGROUND DETECTOR/RESET
LOOPS. EXACT LOCATION TO BE
DETERMINED ON SITE. (TYP.)
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DRAINAGE UNDERSLAB DEMOLITION1

GENERAL NOTES:

1. DRAWINGS SHALL BE READ IN CONJUNCTION WITH ALL FLOOR PLANS AND SPECIFICATIONS.
2. ALL EXISTING SERVICES SHOWN ARE APPROXIMATE AND BASED ON EXISTING DRAWINGS. CONTRACTOR
    SHALL VERIFY ALL LOCATIONS ON SITE.
3. CONTRACTOR TO COORDINATE INSTALLATION WITH ALL OTHER TRADES INVOLVED ON SITE.
4. ENSURE NOT TO DISTURB SERVICES COVERING AREAS NOT INCLUDED IN THE SCOPE. ALL WORK MUST BE
   COORDINATED WITH DEPARTMENTAL REPRESENTATIVE..
5. CONTRACTOR SHALL VISIT SITE TO EXAMINE EXISTING CONDITIONS.
6. CONTRACTOR TO PROPOSE SOLUTIONS FOR REVIEW TO THE CONSULTANT IF ANY INTERFERENCES OCCUR
    DUE TO SITE CONDITIONS.
7. ALL MATERIAL USED IN THE CEILING SPACE (RETURN AIR PLENUM) SHALL MEET AND EXCEED THE N.B.C
    REQUIREMENTS FLAME AND SMOKE SPREAD/DEVELOPMENT RATINGS.
8. CONTRACTOR TO PROVIDE CONNECTION TO RELOCATED EXISTING EQUIPMENT AND ADDED EQUIPMENT 
    DIRECTLY TO BUILDING HVAC SYSTEM AND UPDATE THE BMS ARCHITECTURE AS REQUIRED.
9. CONTRACTOR TO REMOVE ALL MECHANICAL EQUIPMENT AND INSTALL NEW ONES; SALVAGE AND REINSTALL 
    ONLY WHEN SPECIFICALLY INDICATED.
10. STORM LINES TO REMAIN. SANITARY LINES TO BE DEMOLISHED AND REPLACED IF NEEDED. OTHERWISE,
     INFILL AND ABANDON EXISTING SANITARY UNDERGROUND
11. ALL UNUSED AND ABANDONED PIPING, INCLUDING PIPING NOT INDICATED ON DRAWINGS SHALL BE
    REMOVED AND DISCARDED.

GENERAL DEMOLITION NOTES:

1. EXISTING MECHANICAL SERVICE NOT SHOWN IN DASHED LINE TO REMAIN INTACT IN PLACE
    UNLESS NOTED OTHERWISE.
2. ALL MECHANICAL SERVICE (EVEN IF NOT SHOWN ON DEMOLITION PLANS) TO BE REMOVED
    EXCEPT WHERE NOTED. CONTRACTOR TO VISIT SITE AND CONFIRM DEMOLITION SCOPE EXTENT    
    PRIOR TO TENDER.
3. PRIOR TO COMMENCEMENT OF DEMOLITION WORK, CONTRACTOR SHALL VERIFY ON SITE FOR
    THE EXACT MECHANICAL SERVICE AND REPORT TO THE ENGINEER FOR ANY DISCREPANCY.
4. ALL MATERIALS INDICATED TO BE REMOVED SHALL BE DISPOSED OF BY CONTRACTOR.
5. REMOVAL OF ALL ELECTRICAL EQUIPMENT REQUIRED FOR MECHANICAL SCOPE OF WORK SHALL
    BE COORDINATED WITH DIV. 26 WORK SHALL INCLUDE REMOVAL OF ALL COMPONENTS INCLUDING
    BUT NOT LIMITED TO TRANSFORMERS, HOA SWITCHES, WIRING, CABLES, SURFACE MOUNTED
    CONDUIT, RACEWAYS, MOUNTING HARDWARE, RELAYS, DISCONNECTS, ETC.
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