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PANELBOARD SCHEDULE "PIA" PANELBOARD SCHEDULE "LNA"
LOAD LOAD
ITEM IZ%/AV? oCP c c ITEM IZ%V? oCP ITEM (KW) ocP c c ITEM (KW) ocP
] ) EXISTING LIGHTING: 124,125,126 20A 1 2 | EXISTING LIGHTING: 131,132,133
EXISTING DHW 2OA 5 4+ | EXISTING ELEVATOR (RE) 40A EXISTING LIGHTING: VESTIBULE, 125A 3 4 | EXISTING LIGHTING: 116 40A
5 s EXISTING LIGHTING: 102 5 6 | EXISTING LIGHTING: 102
; s EXISTING RECEPTACLE: 125 50A 7 8 | SPARE
EXISTING MEP 50A 9 10 | EXISTING BOILER #1 (RE) 15A SPARE 9 10 | EXISTING RECEPTACLE: EXTERIOR 15A
» " EXISTING RECEPTACLE: 126 11 12 | EXISTING RECEPTACLE: 126
3 | 14 EXISTING RECEPTACLE: 137,138,139,140,138A,SINKS 15A 13 | 14 | EXISTING RECEPTAGLE: 122,123,124
EXISTING BOILER #2 (RE) 15A 15 | 16 | EXISTING CONVEYOR 50A EXISTING RECEPTACLE: 116, 136 15 | 16 | EXISTING FIDS 50A
7 | 18 EXISTING DRINKING FOUNTAIN 17 | 18 | EXISTING MULTI-MEDIA SCREENS
0 | 20 EXISTING HAND DRYER 30A 19 | 20 | EXISTING LIGHTING: 131
EXISTING CIRCULATION PUMP 30A 21 | 22 |P2c 15A 3P EXISTING HAND DRYER 21 | 22 BiA 15A 2P
3 | 24 EXISTING HAND DRYER 23 | 24
o5 | 26 oA EXISTING HAND DRYER 15A 25 | 26 -
B2 15A 27 | o8 15A EXISTING HAND DRYER 27 | 28 15A 2P
0 | 30 15A EXISTING DDC POWER 29 | 30
P-1C
31 32 15A 31 32
b.oA 15A U 15A EXISTING VAV-1 15A 33 | 34 15A 2P
P-1D
35 | 36 15A 35 | 36
37 | 38
87 | 38 15A SPARE 15A
p.oB 15A 50 | 40 oA EXISTING VAV-2 15A 39 | 40
4 | 42
a4 15A SPARE 15A
15A 3 | 15A EXISTING HAND DRYER - UNISEX 15A 43 | 44
15A PR 15A SPARE 15A 45 | 46 | SPARE 15A
SPARE 15A 47 | 48
15A 47 | 48 15A SPARE 15
49 | 50
15A 49 | 50 15A EXISTING MINI SPLIT LAN ROOM 15A
51 | 52
30A 51 | 52 20A SPARE 20
15A 53 | 54 20A 53 | %4
oA R oA EXISTING EF-2 15A 55 | 56 | SPARE 15A
15A 5 | s8 oA 57 | 58 |SPARE 15A
15A o | 6o 15A SPARE 15A 59 | 60 | EXISTING OUTSIDE PLUG NORTH (RE) 15A
NOTES: MOUTING: _ NOTES: MOUTING: _
1. PROVIDE TYPEWRITTEN PANEL DIRECTORY. RATING: 200A, 600/347/3@/4W 1. PROVIDE TYPEWRITTEN PANEL DIRECTORY. RATING: 200A, 120/208/30/4W
2. RE- RELOCATED CIRCUIT FROM ANOTHER PANEL. 2. RE- RELOCATED CIRCUIT FROM ANOTHER PANEL.
MECHANICAL EQUIPMENT SCHEDULE
TEM EQUIPMENT ELECTRICAL CHARACTERISTICS PACKAGED STARTER CONTROLS CIRCUITRY INFORMATION
NOTES
DESCRIPTION LOCATION KW (HP) AMPS VOLTS/@ UNIT TYPE HOA PILOT LIGHT PUSH BUTTON SUPPLIED BY TYPE SUPPLIED BY INSTALL BY WIRED BY PANEL-CCT O.C.P WIRE CONDUIT
EXISTING BREAKER TO BE
B-1A ELECTRICAL BOILER BOILER ROOM 162KW 157 600V/ 3 X ) ) - X ELEC MECH MECH MECH CONTROLS CONTRACTOR DP-2 200A/3P | 3#250MCM + G 78mm TESTED AND COMMISSIONED
- ; ; ; - EXISTING BREAKER TO BE
B-1B ELECTRICAL BOILER BOILER ROOM 162KW 157 600V/ 3 X X ELEC MECH MECH MECH CONTROLS CONTRACTOR DP-2 200A/3P 3#950MCM + G Z8mm TESTED AND COMMISSIONED
EXISTING BREAKER TO BE
B-1C ELECTRICAL BOILER BOILER ROOM 162KW 157 600V/ 3 X - - - X ELEC MECH MECH MECH CONTROLS CONTRACTOR DP-2 200A/3P | 3#250MCM + G 78mm TESTED AND COMMISSIONED
B-2 OIL BOILER BOILER ROOM FRAC 600V/ 3 X - - - - ELEC MECH MECH MECH CONTROLS CONTRACTOR PIA 25,27,29 15A/3P | 3#12AWG + G 21mm
P-1A BOILER #1 PUMP BOILER ROOM 2HP 6 208V/ 1 X ECM - - - ELEC MECH MECH MECH CONTROLS CONTRACTOR LNA 22,24 15A/2P | 2#12AWG + G 21mm
P-1B BOILER #1 PUMP BOILER ROOM 2HP 6 208V/ 1 X ECM - - - ELEC MECH MECH MECH CONTROLS CONTRACTOR LNA 26,28 15A/2P | 2#12AWG + G 21mm
P-1C BOILER #1 PUMP BOILER ROOM 2HP 6 208V/ 1 X ECM - - - ELEC MECH MECH MECH CONTROLS CONTRACTOR LNA 30,32 15A/2P | 2#12AWG + G 21mm
P-1D BOILER #1 PUMP BOILER ROOM 2HP 6 208V/ 1 X ECM - - - ELEC MECH MECH MECH CONTROLS CONTRACTOR LNA 34,36 15A/2P | 2#12AWG + G 21mm
P-2A Boiler #2 PUMP BOILER ROOM 5HP 6.1 600V 3 X VFD - - - MECH MECH MECH MECH CONTROLS CONTRACTOR PIA 31,33,35 20A/3P | 3#10AWG + G 21mm
P-2B Boiler #2 PUMP BOILER ROOM 5HP 6.1 600V 3 X VFD ] - - MECH MECH MECH MECH CONTROLS CONTRACTOR | PIA37,37,41 | 20A/3P | 3#10AWG + G 21mm
P-2C Boiler #2 PUMP BOILER ROOM 5HP 6.1 600V 3 X VFD - - - MECH MECH MECH MECH CONTROLS CONTRACTOR PIA 20,22,24 20A/3P | 3#10AWG + G 21mm
NOTES: LEGEND:
STARTERS CONTROLS:
1. ELECTRICAL CONTRACTOR TO CONFIRM FINAL LOCATION OF ALL EQUIPMENT WITH MECHANICAL CONTRACTOR AND DRAWINGS PRIOR TO ROUGHING IN OF CONDUIT. CONFIRM FINAL EQUIPMENT :
RATINGS WITH EQUIPMENT NAMEPLATES AND MECHANICAL EQUIPMENT PRIOR TO START INSTALLATION. SIZE OVERLOAD PROTECTION ACCORDINGLY. INFORM ENGINEER OF ANY MAG=MAGNETIC STARTER T'STAT=THERMOSTAT
DISCREPANCIES AND OR DEVIATIONS PRIOR TO ROUGHING IN OF EQUIPMENT.MECHANICAL CONTRACTOR SHALL PROVIDE ALL CONTROLS/LOW VOLTAGE WIRING. ELECTRICAL CONTRACTOR VFD-VARIABLE FREQUENCY DRIVE HeTAT=  HUMIDISTAT
SHALL PROVIDE ALL LINE VOLTAGE POWER AND CONTROLS, 120V AND UP. I\SA-?A\I;-lMéAF’;lUAL EMCS = ENERGY MANAGEMENT CONTROL SYSTEM
2. ALLLOW VOLTAGE CONTROL WIRING TO BE BY MECHANICAL CONTRACTOR UNLESS OTHERWISE NOTED. REFER TO MECHANICAL DRAWINGS AND SPECIFICATIONS. ALL CONDUIT TOG-MOTOR RATED TOGGLE e
REQUIRED FOR CONTROLS TO BE SUPPLIED AND INSTALLED BY ELECTRICAL CONTRACTOR. COORDINATE ALL WORK WITH MECHANICAL CONTRACTOR. SWITCH MS ; MANUAL SWITCH
3 ALL STARTERS TO BE SUPPLIED, INSTALLED AND WIRED BY ELECTRICAL CONTRACTOR UNLESS OTHERWISE INDICATED CON-=CONTACTOR VSC =VARIABLE SPEED CONTROL
) ’ ) APS = AIR PROVIDING SWITCH
4 ELECTRICAL CONTRACTOR TO PROVIDE ALL REQUIRED MOTOR DISCONNECT FOR THE EQUIPMENTS. CONTRACTOR TO CONFIRM EQUIPMENT RATING AND PROVIDE POWERCONNECTION AS PER | FIRE ALARM SHUTDOWN FIRE ALARM COD = CARBON MONOXIDE DETECTOR
) ; FA = FIRE ALARM INTERLOCK
MANUFACTURER RECOMMENDATIONS AT NO EXTRA COST. SHUTDOWN C/W HOA AT FIRE ALARM PANEL
DUCT DETECTOR AND SHUTDOWN ON AUTO =INTERGRAL AUTO SWITGH ACTIVATION
SEPARATE ZONE. FLOAT = FLOAT SWITCH
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