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Part 1 General

1.1 DEFINITIONS

A For additional acronyms and definitions refer to Section 25 05 01 - EMCS: General
Requirements.

2 AEL.: ratio between total test period less any system downtime accumulated within that
period and test period.

3 Downtime: results whenever EMCS is unable to fulfill required functions due to
malfunction of equipment defined under responsibility of EMCS contractor. Downtime is
measured by duration, in time, between time that Contractor is notified of failure and
time system is restored to proper operating condition. Downtime not to include
following:

A Outage of main power supply in excess of back-up power sources, provided that:
A Automatic initiation of back-up was accomplished.
2 Automatic shut-down and re-start of components was as specified.

2 Failure of communications link, provided that:
A Controller automatically and correctly operated in stand-alone mode.
2 Failure was not due to failure of any specified EMCS equipment.

3 Functional failure resulting from individual sensor inputs or output devices,
provided that:
A System recorded said fault.
2 Equipment defaulted to fail-safe mode.
3 AEL of total of all input sensors and output devices is at least 99 %

during test period.
1.2 DESIGN REQUIREMENTS

A Confirm with Departmental Representative that Design Criteria and Design Intents are
still applicable.

2 Commissioning personnel to be fully aware of and qualified to interpret Design Criteria
and Design Intents.

1.3 ACTION AND INFORMATIONAL SUBMITTALS
1 Submittals in accordance with Section 01 33 00 - Submittal Procedures.
2 Final Report: submit report to Departmental Representative.

1 Include measurements, final settings and certified test results.
2 Bear signature of commissioning technician and supervisor
3 Report format to be approved by Departmental Representative before

commissioning is started.

4 Revise "as-built" documentation, commissioning reports to reflect changes,
adjustments and modifications to EMCS as set during commissioning and submit
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1.5

1.6

1.7

Part 2

2.1

to Departmental Representative in accordance with Section 01 78 00 - Closeout
Submittals.

5 Recommend additional changes and/or modifications deemed advisable in order
to improve performance, environmental conditions or energy consumption.
CLOSEOUT SUBMITTALS

Provide documentation, O&M Manuals, and training of O&M personnel for review of
Departmental Representative before interim acceptance in accordance with Section
01 78 00 - Closeout Submittals.

COMMISSIONING

Carry out commissioning under direction of Departmental Representative and in presence
of Departmental Representative.

Inform, and obtain approval from, Departmental Representative in writing at least 14
days prior to commissioning or each test. Indicate:

1 Location and part of system to be tested or commissioned.
2 Testing/commissioning procedures, anticipated results.
3 Names of testing/commissioning personnel.

Correct deficiencies, re-test in presence of Departmental Representative until satisfactory
performance is obtained.

Acceptance of tests will not relieve Contractor from responsibility for ensuring that
complete systems meet every requirement of Contract.

Load system with project software.

Perform tests as required.

COMPLETION OF COMMISSIONING

Commissioning to be considered as satisfactorily completed when objectives of
commissioning have been achieved and reviewed by Departmental Representative and
PWGSC Commissioning Manager.

ISSUANCE OF FINAL CERTIFICATE OF COMPLETION

Final Certificate of Completion will not be issued until receipt of written approval
indicating successful completion of specified commissioning activities including receipt
of commissioning documentation.

Products

EQUIPMENT

Provide sufficient instrumentation to verify and commission the installed system. Provide
two-way radios.

Instrumentation accuracy tolerances: higher order of magnitude than equipment or system
being tested.
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3 Independent testing laboratory to certify test equipment as accurate to within approved
tolerances no more than 2 months prior to tests.

4 Locations to be approved, readily accessible and readable.

Application: to conform to normal industry standards.
Part 3 Execution
31 PROCEDURES

A Test each system independently and then in unison with other related systems.

2 Commission each system using procedures prescribed by the Commissioning Manager
Departmental Representative.

3 Commission integrated systems using procedures prescribed by Departmental
Representative.

4 Debug system software.

Optimize operation and performance of systems by fine-tuning PID values and modifying
CDLs as required.

.6 Test full scale emergency evacuation and life safety procedures including operation and
integrity of smoke management systems under normal and emergency power conditions
as applicable.

3.2 FIELD QUALITY CONTROL
A Pre-Installation Testing.
A General: consists of field tests of equipment just prior to installation.
2 Testing may be on site or at Contractor's premises as approved by Departmental
Representative.
3 Configure major components to be tested in same architecture as designed

system. Include BECC equipment and 2 sets of Building Controller's including
MCU's, LCU's, and TCU's.

4 Equip each Building Controller with sensor and controlled device of each type
(Al AO, DI, DO).

5 Additional instruments to include:
1 DP transmitters.
2 VAV supply duct SP transmitters.
3 DP switches used for dirty filter indication and fan status.

.6 In addition to test equipment, provide inclined manometer, digital micro-
manometer, milli-amp meter, source of air pressure infinitely adjustable between
0 and 500 Pa, to hold steady at any setting and with direct output to milli-amp
metre at source and to BECC.

i After setting, test zero and span in 10 % increments through entire range while
both increasing and decreasing pressure.

8 Departmental Representative to mark instruments tracking within 0.5 % in both
directions as "approved for installation".
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9 Transmitters above 0.5 % error will be rejected.
10 DP switches to open and close within 2% of setpoint.
2 Completion Testing.
A General: test after installation of each part of system and after completion of
mechanical and electrical hook-ups, to verify correct installation and functioning.
2 Include following activities:
A Test and calibrate field hardware including stand-alone capability of each
controller.
2 Verify each A-to-D convertor.
3 Test and calibrate each Al using calibrated digital instruments.
4 Test each DI to ensure proper settings and switching contacts.
5 Test each DO to ensure proper operation and lag time.
.6 Test each AO to ensure proper operation of controlled devices. Verify

tight closure and signals.

i Test operating software.

8 Test application software and provide samples of logs and commands.

9 Verify each CDL including energy optimization programs.

10 Debug software.

A1 Blow out flow measuring and static pressure stations with high pressure
air at 700 kPa.

A2 Provide point verification list in table format including point identifier,

point identifier expansion, point type and address, low and high limits
and engineering units. Include space on commissioning technician and
Departmental Representative. This document will be used in final startup

testing.

3 Final Startup Testing: Upon satisfactory completion of tests, perform point-by-
point test of entire system under direction of Departmental Representative and
provide:

A 2 technical personnel capable of re-calibrating field hardware and
modifying software.

2 Detailed daily schedule showing items to be tested and personnel
available.

3 Departmental Representative's acceptance signature to be on executive

and applications programs.
Commissioning to commence during final startup testing.

5 O&M personnel to assist in commissioning procedures as part of
training.
.6 Commissioning to be supervised by qualified supervisory personnel and

Departmental Representative.

i Commission systems considered as life safety systems before affected
parts of the facility are occupied.

8 Operate systems as long as necessary to commission entire project.
9 Monitor progress and keep detailed records of activities and results.
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4 Final Operational Testing: to demonstrate that EMCS functions in accordance
with contract requirements.

A Prior to beginning of 30 day test demonstrate that operating parameters
(setpoints, alarm limits, operating control software, sequences of
operation, trends, graphics and CDL's) have been implemented to ensure
proper operation and operator notification in event of off-normal

operation.
A Repetitive alarm conditions to be resolved to minimize reporting
of nuisance conditions.
2 Test to last at least 30 consecutive 24 hour days.
3 Tests to include:
A Demonstration of correct operation of monitored and controlled
points.
2 Operation and capabilities of sequences, reports, special control
algorithms, diagnostics, software.
4 System will be accepted when:
A EMCS equipment operates to meet overall performance

requirements. Downtime as defined in this Section must not
exceed allowable time calculated for this site.

2 Requirements of Contract have been met.
5 In event of failure to attain specified AEL during test period, extend test
period on day-to-day basis until specified AEL is attained for test period.
.6 Correct defects when they occur and before resuming tests.
5 Departmental Representative to verify reported results.
3.3 ADJUSTING
A Final adjusting: upon completion of commissioning as reviewed by Departmental

Representative, set and lock devices in final position and permanently mark settings.

34 DEMONSTRATION

A Demonstrate to Departmental Representative operation of systems including sequence of
operations in regular and emergency modes, under normal and emergency conditions,
start-up, shut-down interlocks and lock-outs.

END OF SECTION
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Part 1 General

1.1 DEFINITIONS

1.2

1.3

1.4

1.5

1.6

CDL - Control Description Logic.

For additional acronyms and definitions refer to Section 25 05 01 - EMCS: General
Requirements.

ACTION AND INFORMATIONAL SUBMITTALS

Submittals in accordance with Section 01 33 00 - Submittal Procedures, supplemented
and modified by requirements of this Section.

Submit training proposal complete with hour-by-hour schedule including brief overview
of content of each segment to Departmental Representative 30 days prior to anticipated
date of beginning of training.

1 List name of trainer, and type of visual and audio aids to be used.
2 Show co-ordinated interface with other EMCS mechanical and electrical training
programs.

Submit reports within one week after completion of training program that training has
been satisfactorily completed.
QUALITY ASSURANCE

Provide competent instructors thoroughly familiar with aspects of EMCS installed in
facility.

Departmental Representative reserves right to approve instructors.

INSTRUCTIONS

Provide instruction to designated personnel in adjustment, operation, maintenance and
pertinent safety requirements of EMCS installed.

Training to be project-specific.

TIME FOR TRAINING

Number of days of instruction to be as specified in this section (1 day = 8 hours including
two 15 minute breaks and excluding lunch time).

TRAINING MATERIALS

Provide equipment, visual and audio aids, and materials for classroom training.

Supply manual for each trainee, describing in detail data included in each training
program.

A Review contents of manual in detail to explain aspects of operation and
maintenance (O&M).
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1.7 TRAINING PROGRAM

A To be in 2 phases.

2 Phase 1: 1 day program to begin before 30 day test period at time mutually agreeable to
Contractor, Departmental Representative.

A Train O&M personnel in functional operations and procedures to be employed
for system operation.

Supplement with on-the-job training during 30-day test period.

3 Include overview of system architecture, communications, operation of computer
and peripherals, report generation.

4 Include detailed training on operator interface functions for control of mechanical
systems, CDL's for each system, and elementary preventive maintenance.

3 Phase 2: 1-day program to begin after acceptance for operators, equipment maintenance
personnel and programmers.

1 Provide multiple instructors on pre-arranged schedule. Include at least following:

A Operator training: provide operating personnel, maintenance personnel
and programmers with condensed version of Phase 1 training.

2 Equipment maintenance training: provide personnel with maintenance of
EMCS equipment, including general equipment layout, trouble shooting
and preventive maintenance of EMCS components, maintenance and
calibration of sensors and controls.

3 Programmers: provide personnel with training in following subjects in
approximate percentages of total course shown:
Software and architecture: 10 %
Application programs: 15 %
Controller programming: 50 %
Trouble shooting and debugging:10 %
Colour graphic generation: 15 %

1.8 ADDITIONAL TRAINING

A List courses offered by name, duration and approximate cost per person per week. Note
courses recommended for training supervisory personnel.

1.9 MONITORING OF TRAINING
A Departmental Representative to monitor training program and may modify schedule and
content.
Part 2 Products
21 NOT USED

1 Not Used.
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Part 3 Execution
3.1 NOT USED
1 Not Used.

END OF SECTION

Section 25 01 12
EMCS: TRAINING
Page 3 of 3



Wabush - ATB Boiler Upgrade Section 25 05 01

Project No.R111141.001 EMCS: GENERAL REQUIREMENTS
Wabush Airport Terminal Building (ATB) Page 1 of 7
Part 1 General

1.1 SUMMARY

1.2

The EMCS is existing. This project shall interface the new packaged heating system
controls such that it can be viewed on the EMCS.

A EMCS shall also have the ability to modify setpoints.

Packaged heating system control shall be capable of operating the heating system with
the OWS or EMCS during emergency power conditions.

A Provide a packaged system of controls for the heating system that will be on
emergency power.

On loss of power, user shall have the ability to start the heating system without the use of
the EMCS. This includes:

A Starting of boilers and pumps.

2 Changing/setting supply water setpoints.

3 All safeties and alarms are to be functional during emergency power conditions.
REFERENCE STANDARDS

American National Standards Institute (ANSI)/The Instrumentation, Systems and
Automation Society (ISA).

A ANSI/ISA 5.5-1985, Graphic Symbols for Process Displays.

American National Standards Institute (ANSI)/Institute of Electrical and Electronics
Engineers (IEEE).

1 ANSI/IEEE 260.1-1993, American National Standard Letter Symbols Units of
Measurement (SI Units, Customary Inch-Pound Units, and Certain Other Units).

American Society of Heating, Refrigerating and Air-Conditioning Engineers, Inc.
(ASHRAE).

1 ASHRAE STD 135-R2001, BACNET - Data Communication Protocol for
Building Automation and Control Network.

CSA Group (CSA).

.1 CAN/CSA-7234.1-89 (R1995), Canadian Metric Practice Guide.
Consumer Electronics Association (CEA).

1 CEA-709.1-B-2002, Control Network Protocol Specification.
Department of Justice Canada (Jus).

1 Canadian Environmental Assessment Act (CEAA), 1995, c. 37.
2 Canadian Environmental Protection Act (CEPA), 1999, c. 33.

Electrical and Electronic Manufacturers Association (EEMAC).
A EEMAC 2Y-1-1958, Light Grey Colour for Indoor Switch Gear.
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8 Health Canada/Workplace Hazardous Materials Information System (WHMIS).
1 Safety Data Sheets (SDS).
9 Transport Canada (TC).
1 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34.

1.3 ABBREVIATIONS AND ACRONYMS
A Acronyms used in EMCS:

A AEL - Average Effectiveness Level

2 Al - Analog Input

3 AIT - Agreement on International Trade

4 AO - Analog Output

5 BAChnet - Building Automation and Control Network.
.6 BC(s) - Building Controller(s).

i BECC - Building Environmental Control Centre.
8 CAD - Computer Aided Design.

9 CDL - Control Description Logic.

10 CDS - Control Design Schematic.

A1 COSYV - Change of State or Value.

12 CPU - Central Processing Unit.

13 DI - Digital Input.

.14 DO - Digital Output.

15 DP - Differential Pressure.

.16 ECU - Equipment Control Unit.

A7 EMCS - Energy Monitoring and Control System.
.18 HVAC - Heating, Ventilation, Air Conditioning.
.19 IDE - Interface Device Equipment.

.20 I/O - Input/Output.

21 ISA - Industry Standard Architecture.

22 LAN - Local Area Network.

23 LCU - Local Control Unit.

24 MCU - Master Control Unit.

25 NAFTA - North American Free Trade Agreement.
.26 NC - Normally Closed.

27 NO - Normally Open.

.28 OS - Operating System.

.29 O&M - Operation and Maintenance.

.30 OWS - Operator Work Station.

31 PC - Personal Computer.

32 PCI - Peripheral Control Interface.

33 PCMCIA - Personal Computer Micro-Card Interface Adapter.



Wabush - ATB Boiler Upgrade Section 25 05 01

Project No.R111141.001 EMCS: GENERAL REQUIREMENTS
Wabush Airport Terminal Building (ATB) Page 3 of 7

34 PID - Proportional, Integral and Derivative.

.35 RAM - Random Access Memory.

.36 SP - Static Pressure.

37 ROM - Read Only Memory.

.38 TCU - Terminal Control Unit.

.39 USB - Universal Serial Bus.

40 UPS - Uninterruptible Power Supply.

41 VAV - Variable Air Volume.

14 DEFINITIONS
1 Point: may be logical or physical.

A Logical points: values calculated by system such as setpoints, totals, counts,
derived corrections and may include, but not limited to result of and statements in
CDL's.

2 Physical points: inputs or outputs which have hardware wired to controllers
which are measuring physical properties, or providing status conditions of
contacts or relays which provide interaction with related equipment (stop, start)
and valve or damper actuators.

2 Point Name: composed of two parts, point identifier and point expansion.

A Point identifier: comprised of three descriptors, "area" descriptor, "system"
descriptor and "point" descriptor, for which database to provide 25 character field
for each point identifier. "System" is system that point is located on.

A Area descriptor: building or part of building where point is located.

2 System descriptor: system that point is located on.

3 Point descriptor: physical or logical point description. For point identifier
"area", "system" and "point" will be shortforms or acronyms. Database
must provide 25 character field for each point identifier.

2 Point expansion: comprised of three fields, one for each descriptor. Expanded
form of shortform or acronym used in "area", "system" and "point" descriptors is
placed into appropriate point expansion field. Database must provide 32
character field for each point expansion.

3 Bilingual systems to include additional point identifier expansion fields of equal

capacity for each point name for second language.

A System to support use of numbers and readable characters including
blanks, periods or underscores to enhance user readability for each of the
above strings.

3 Point Object Type: points fall into following object types:

1

2
3
4

5

Al (analog input).
AO (analog output).
DI (digital input).
DO (digital output).
Pulse inputs.
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1.5

1

4 Symbols and engineering unit abbreviations utilized in displays: to ANSI/ISA S5.5.

Printouts: to ANSI/IEEE 260.1.

SYSTEM DESCRIPTION

1 Work covered consists of a packaged control system for the heating system that is

integrated with an existing EMCS, including, but not limited to, following:

2 Building Controllers.

A Control devices as listed in I/O point summary tables.

2 Data communications equipment necessary to effect EMCS data transmission
system.

3 Field control devices.

4 Software/Hardware complete with full documentation.

5 Complete operating and maintenance manuals.

.6 Training of personnel.

7 Acceptance tests, technical support during commissioning, full documentation.

8 Wiring interface co-ordination of equipment supplied by others.

9 Miscellaneous work as specified in these sections and as indicated.

3 Design Requirements:

A Design and provide conduit and wiring linking elements of system.

2 Supply sufficient programmable controllers of types to meet project
requirements. Quantity and points contents as reviewed by Departmental
Representative prior to installation.

3 Location of controllers as reviewed by Departmental Representative prior to
installation.

4 Provide utility power to EMCS and emergency power to EMCS as indicated.

) Metric references: in accordance with CAN/CSA Z234.1.

4 Language Operating Requirements:

A Provide English operator selectable access codes.

2 Use non-linguistic symbols for displays on graphic terminals wherever possible.
Other information to be in English.

3 Operating system executive: provide primary hardware-to-software interface
specified as part of hardware purchase with associated documentation to be in
English.

4 System manager software: include in English system definition point database,
additions, deletions or modifications, control loop statements, use of high level
programming languages, report generator utility and other OS utilities used for
maintaining optimal operating efficiency.

) Include, in English:

A Input and output commands and messages from operator-initiated
functions, field related changes, alarms as defined in CDL's or assigned
limits (i.e. commands relating to day-to-day operating functions and not
related to system modifications, additions, or logic re-definements).
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2 Graphic "display" functions, point commands to turn systems on or off,

1.6

1.7

manually override automatic control of specified hardware points. To be
in English at specified OWS and to be able to operate one terminal in
English and second in French. Point name expansions in both languages.

3 Reporting function such as trend log, trend graphics, alarm report logs,
energy report logs, maintenance generated logs.

ACTION AND INFORMATIONAL SUBMITTALS

Make submittals in accordance with Section 25 05 02 - EMCS: Submittals and Review
Process.

Submit for review:

A Equipment list, systems manufacturers within 10 days after award of contract.

2 List existing field control devices to be re-used included in tender, along with
unit price.

Quality Control:

A Provide equipment and material from manufacturer's regular production, CSA

certified, manufactured to standard quoted plus additional specified requirements.

2 Where CSA certified equipment is not available submit such equipment to
inspection authorities for special inspection and approval before delivery to site.

3 Submit proof of compliance to specified standards with shop drawings and
product data in accordance with Section 25 05 02 - EMCS: Submittals And
Review Process. Label or listing of specified organization is acceptable evidence.

4 In lieu of such evidence, submit certificate from testing organization, approved
by Departmental Representative, certifying that item was tested in accordance
with their test methods and that item conforms to their standard/code.

5 For materials whose compliance with organizational
standards/codes/specifications is not regulated by organization using its own
listing or label as proof of compliance, furnish certificate stating that material
complies with applicable referenced standard or specification.

.6 Permits and fees: in accordance with general conditions of contract.

i Submit certificate of acceptance from authority having jurisdiction to
Departmental Representative.

.8 Existing devices intended for re-use: submit test report.

QUALITY ASSURANCE

Be able to respond on site within 48 hrs to provide instruction, routine maintenance, and
emergency service on systems.

Provide record of successful previous installations submitting tender showing experience
with similar installations utilizing computer-based systems.

Have access to local supplies of essential parts and provide 7 year guarantee of
availability of spare parts after obsolescence.

Ensure qualified supervisory personnel continuously direct and monitor Work and attend
site meetings.
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5 Health and Safety:
A Do construction occupational health and safety in accordance with Section
01 35 29 - Health and Safety Requirements.
1.8 DELIVERY, STORAGE AND HANDLING

A Material Delivery Schedule: provide Departmental Representative with schedule within 2
weeks after award of Contract.

2 Waste Management and Disposal:
A Separate waste materials for recycling in accordance with Section 01 74 19 -
Waste Management and Disposal.
2 Remove from site and dispose of packaging materials at appropriate recycling
facilities.
3 Collect and separate for disposal packaging material in appropriate on-site bins
for recycling in accordance with Waste Management Plan.
4 Separate for recycling and place in designated containers waste in accordance
with Waste Management Plan.
5 Place materials defined as hazardous or toxic in designated containers.
.6 Handle and dispose of hazardous materials in accordance with Regional and
Municipal regulations.
Vi Label location of salvaged material's storage areas and provide barriers and
security devices.
8 Ensure emptied containers are sealed and stored safely.
9 Divert unused metal materials from landfill to metal recycling facility as
approved by Departmental Representative.
10 Fold up metal and plastic banding, flatten and place in designated area for
recycling.
1.9 EXISTING- CONTROL COMPONENTS
A All components to be new. Do not re-use existing components, wiring or conduit.
2 Submit written request for permission to disconnect controls and to obtain equipment

downtime before proceeding with Work.

3 Remove existing controls not re-used or not required. Place in approved storage for
disposition as directed.

Part 2 Products

2.1 EQUIPMENT
1 Control Network Protocol: to ASHRAE STD 135.

2 Complete list of equipment and materials to be used on project and forming part of tender
documents by adding manufacturer's name, model number and details of materials, and
submit for approval.
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2.2 ADAPTORS

1 Provide adaptors between metric and imperial components.

Part 3 Execution

3.1 MANUFACTURER'S RECOMMENDATIONS

1 Installation: to manufacturer's recommendations.

3.2 PAINTING
1 Painting as follows:
A Clean and touch up marred or scratched surfaces of factory finished equipment to
match original finish.

2 Restore to new condition, finished surfaces too extensively damaged to be
primed and touched up to make good.

3 Clean and prime exposed hangers, racks, fastenings, and other support
components.

4 Paint unfinished equipment installed indoors to EEMAC 2Y-1.

END OF SECTION
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Part 1

1.1

1.2

1.3

14

General

DEFINITIONS

Acronyms and definitions: refer to Section 25 05 01 - EMCS: General Requirements.

DESIGN REQUIREMENTS
Preliminary Design Review: to contain following contractor and systems information.

A Location of local office.
2 Description and location of installing and servicing technical staff.

3 Location and qualifications of programming design and programming support
staff.

List of spare parts.

Location of spare parts stock.

Names of sub-contractors and site-specific key personnel.
Sketch of site-specific system architecture.

©» 9ok

Specification sheets for each item including memory provided, programming
language, speed, type of data transmission.

9 Descriptive brochures.

10 Sample CDL and graphics (systems schematics).

A1 Response time for each type of command and report.

A2 Item-by-item statement of compliance.

A3 Proof of demonstrated ability of system to communicate utilizing BACnet.

ACTION AND INFORMATIONAL SUBMITTALS

Submittals in accordance with Section 01 33 00 - Submittal Procedures and coordinate
with requirements in this Section.

Submit preliminary design document within 5 working days after tender closing and
before contract award, for review by Departmental Representative.

Shop Drawings to consist of 3 hard copies and 1 soft copy of design documents, shop
drawings, product data and software.

Hard copy to be completely indexed and coordinated package to assure compliance with
contract requirements and arranged in same sequence as specification and cross-
referenced to specification section and paragraph number.

Soft copy to be in Autocad - latest version and Microsoft Word latest version
WordPerfect latest version format, structured using menu format for easy loading and
retrieval on OWS.

PRELIMINARY SHOP DRAWING REVIEW

Submit preliminary shop drawings within 30 working days of award of contract and
include following:
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A Specification sheets for each item. To include manufacturer's descriptive

literature, manufacturer's installation recommendations, specifications, drawings,
diagrams, performance and characteristic curves, catalogue cuts, manufacturer's
name, trade name, catalogue or model number, nameplate data, size, layout,
dimensions, capacity, other data to establish compliance.

2 Detailed system architecture showing all points associated with each controller
including signal levels, pressures where new EMCS ties into existing control
equipment.

3 Spare point capacity of each controller by number and type.

4 Controller locations.

5 Auxiliary control cabinet locations.

.6 Single line diagrams showing cable routings, conduit sizes, spare conduit
capacity between control centre, field controllers and systems being controlled.

i Valves: complete schedule listing including following information: designation,
service, manufacturer, model, point ID, design flow rate, design pressure drop,
required Cv, Valve size, actual Cv, spring range, pilot range, required torque,
actual torque and close off pressure (required and actual).

8 Dampers: sketches showing module assembly, interconnecting hardware,
operator locations, operator spring range, pilot range, required torque, actual
torque.

9 Flow measuring stations: complete schedule listing designation, service, point
ID, manufacturer, model, size, velocity at design flow rate, manufacturer, model
and range of velocity transmitter.

10 Compressor schematic and sizing data.

1.5 DETAILED SHOP DRAWING REVIEW
A Submit detailed shop drawings within 60 working days after award of contract and before
start of installation and include following:

A Corrected and updated versions (hard copy only) of submissions made during
preliminary review.

2 Wiring diagrams.

3 Piping diagrams and hook-ups.

4 Interface wiring diagrams showing termination connections and signal levels for
equipment to be supplied by others.

5 Shop drawings for each input/output point, sensors, transmitters, showing

information associated with each particular point including:

A Sensing element type and location.

2 Transmitter type and range.

3 Associated field wiring schematics, schedules and terminations.

4 Complete Point Name Lists.

5 Setpoints, curves or graphs and alarm limits (high and low, 3 types

critical, cautionary and maintenance), signal range.
Software and programming details associated with each point.
i Manufacturer's recommended installation instructions and procedures.
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8 Input and output signal levels or pressures where new system ties into

1.6

Part 2

2.1

Part 3

3.1

existing control equipment.

.6 Control schematics, narrative description, CDL's fully showing and describing
automatic and manual procedure required to achieve proper operation of project,
including under complete failure of EMCS.

Vi Graphic system schematic displays of water systems with point identifiers and
textual description of system, and typical floor plans as specified.

8 Complete system CDL's including companion English language explanations on
same sheet but with different font and italics. CDL's to contain specified energy
optimization programs.

9 Listing and example of specified reports.

10 Listing of time of day schedules.

A1 Mark up to-scale construction drawing to detail control room showing location of
equipment and operator work space.

A2 Type and size of memory with statement of spare memory capacity.

13 Full description of software programs provided.

.14 Sample of "Operating Instructions Manual" to be used for training purposes.

15 Outline of proposed start-up and verification procedures. Refer to Section
2501 11 - EMCS: Start-up, Verification and Commissioning.

QUALITY ASSURANCE

Preliminary Design Review Meeting: Convene meeting within 45 working days of award
of contract to:

1

3
4

Undertake functional review of preliminary design documents, resolve
inconsistencies.

Resolve conflicts between Contract Document requirements and actual items
(e.g.: points list inconsistencies).

Review interface requirements of materials supplied by others.
Review "Sequence of Operations”.

Contractor's programmer to attend meeting.

Departmental Representative retains right to revise sequence or subsequent CDL prior to
software finalization without cost to Departmental Representative.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.
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END OF SECTION
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Part 1 General
1.1 DEFINITIONS
A BECC - Building Environmental Control Centre.
2 OWS - Operator Work Station.
3 For additional acryonyms and definitions refer to Section 25 05 01 - EMCS: General
Requirements.
1.2 ACTION AND INFORMATIONAL SUBMITTALS
A Submittals in accordance with Section 01 78 00 - Closeout Submittals, supplemented and
modified by requirements of this Section.
2 Submit Record Documents to Departmental Representative in English.
3 Provide soft copies and hard copies in hard-back, 50 mm 3 ring, D-ring binders.
A Binders to be 2/3 maximum full.
2 Provide index to full volume in each binder.
3 Identify contents of each manual on cover and spine.
4 Provide Table of Contents in each manual.
5 Assemble each manual to conform to Table of Contents with tab sheets placed
before instructions covering subject.
1.3 AS-BUILTS
1 Provide 1 copy of detailed shop drawings generated in Section 25 05 02 - EMCS:
Submittals and Review Process and include:
A Changes to Contract Documents as well as addenda and contract extras.
2 Changes to interface wiring.
3 Routing of conduit, wiring and control air lines associated with EMCS
installation.
4 Locations of obscure devices to be indicated on drawings.
5 Listing of alarm messages.
.6 Panel/circuit breaker number for sources of normal/emergency power.
7 Names, addresses, telephone numbers of each sub-contractor having installed
equipment, local representative for each item of equipment, each system.
8 Test procedures and reports: provide records of start-up procedures, test
procedures, checkout tests and final commissioning reports as specified in
Section 25 01 11 - EMCS: Start-up, Verification and Commissioning.
9 Basic system design and full documentation on system configuration.
2 Submit for final review by Departmental Representative.
3 Provide before acceptance 4 Hard and 1 soft copy incorporating changes made during

final review.
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14 O&M MANUALS
A Custom design O&M Manuals (both hard and soft copy) to contain material pertinent to
this project only, and to provide full and complete coverage of subjects referred to in this
Section.
2 Provide 2 complete sets of hard and soft copies prior to system or equipment tests
3 Include complete coverage in concise language, readily understood by operating

personnel using common terminology of functional and operational requirements of
system. Do not presume knowledge of computers, electronics or in-depth control theory.

4 Functional description to include:

A Functional description of theory of operation.

2 Design philosophy.

3 Specific functions of design philosophy and system.

4 Full details of data communications, including data types and formats, data
processing and disposition data link components, interfaces and operator tests or
self-test of data link integrity.

5 Explicit description of hardware and software functions, interfaces and
requirements for components in functions and operating modes.

.6 Description of person-machine interactions required to supplement system
description, known or established constraints on system operation, operating
procedures currently implemented or planned for implementation in automatic
mode.

5 System operation to include:

A Complete step-by-step procedures for operation of system including required
actions at each OWS.

2 Operation of computer peripherals, input and output formats.

3 Emergency, alarm and failure recovery.

4 Step-by-step instructions for start-up, back-up equipment operation, execution of
systems functions and operating modes, including key strokes for each command
so that operator need only refer to these pages for keystroke entries required to
call up display or to input command.

.6 Software to include:

A Documentation of theory, design, interface requirements, functions, including
test and verification procedures.

2 Detailed descriptions of program requirements and capabilities.

3 Data necessary to permit modification, relocation, reprogramming and to permit
new and existing software modules to respond to changing system functional
requirements without disrupting normal operation.

4 Software modules, fully annotated source code listings, error free object code
files ready for loading via peripheral device

5 Complete program cross reference plus linking requirements, data exchange

requirements, necessary subroutine lists, data file requirements, other information
necessary for proper loading, integration, interfacing, program execution.
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.6 Software for each Controller and single section referencing Controller common

Part 2

2.1

Part 3

31

parameters and functions.

Maintenance: document maintenance procedures including inspection, periodic
preventive maintenance, fault diagnosis, repair or replacement of defective components,
including calibration, maintenance, repair of sensors, transmitters, transducers, controller
and interface firmware's, plus diagnostics and repair/replacement of system hardware.

System configuration document:

A Provisions and procedures for planning, implementing and recording hardware
and software modifications required during operating lifetime of system.

2 Information to ensure co-ordination of hardware and software changes, data link
or message format/content changes, sensor or control changes in event that
system modifications are required.

Programmer control panel documentation: provide where panels are independently
interfaced with BECC, including interfacing schematics, signal identification, timing
diagrams, fully commented source listing of applicable driver/handler.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1 General
1.1 REFERENCE STANDARDS

1 CSA Group (CSA).

1.2

1.3

14

Part 2

2.1

2.2

2.3

[ T N O

1 CSA C22.1-02, The Canadian Electrical Code, Part I (19th Edition), Safety
Standard for Electrical Installations.
DEFINITIONS

For acronyms and definitions refer to Section 25 05 01 - EMCS: General Requirements.

SYSTEM DESCRIPTION

Language Operating Requirements: provide identification for control items in English.

ACTION AND INFORMATIONAL SUBMITTALS

Submittals in accordance with Section 01 33 00 - Submittal Procedures supplemented and
modified by requirements of this Section.

Submit to Departmental Representative for approval samples of nameplates,
identification tags and list of proposed wording.

Products

NAMEPLATES FOR PANELS

Identify by Plastic laminate, 3 mm thick Melamine, matt white finish, black core, square
corners, lettering accurately aligned and engraved into core.

Sizes: 25 x 67 mm minimum.
Lettering: minimum 7 mm high, black.

Inscriptions: machine engraved to identify function.

NAMEPLATES FOR FIELD DEVICES

Identify by plastic encased cards attached by chain.

Sizes: 50 x 100 mm minimum.

Lettering: minimum 5 mm high produced from laser printer in black.
Data to include: point name and point address.

Companion cabinet: identify interior components using plastic enclosed cards with point
name and point address.

NAMEPLATES FOR ROOM SENSORS
Identify by stick-on labels using point identifier.

Location: as directed by Departmental Representative.
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3 Letter size: to suit, clearly legible.
24 WARNING SIGNS
1 Equipment includingmotors, starters under remote automatic control: supply and install
orange coloured signs warning of automatic starting under control of EMCS.
2 Sign to read: "Caution: This equipment is under automatic remote control of EMCS" as
reviewed by Departmental Representative's.
2.5 WIRING
A Supply and install numbered tape markings on wiring at panels, junction boxes, splitters,
cabinets and outlet boxes.
2 Colour coding: to CSA C22.1. Use colour coded wiring in communications cables,
matched throughout system.
3 Power wiring: identify circuit breaker panel/circuit breaker number inside each EMCS
panel.
2.6 PNEUMATIC TUBING
A Numbered tape markings on tubing to provide uninterrupted tracing capability.
2.7 CONDUIT
A Colour code EMCS conduit.
2 Pre-paint box covers and conduit fittings.
3 Coding: use fluorescent orange paint and confirm colour with Departmental
Representative during "Preliminary Design Review".
Part 3 Execution
31 NAMEPLATES AND LABELS
A Ensure that manufacturer's nameplates, CSA labels and identification nameplates are
visible and legible at all times.
3.2 EXISTING PANELS
A Correct existing nameplates and legends to reflect changes made during Work.

END OF SECTION
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Part 1 General
1.1 REFERENCE STANDARDS

1.2

American National Standards Institute (ANSI)

A ANSI/ASME B16.22-2013, Wrought Copper and Copper Alloy Solder Joint
Pressures Fittings.

2 ANSI C2-1990, National Electrical Safety Code.

3 ANSI/NFPA 70-1990, National Electrical Code.

CSA Group (CSA)

A CSA C22.1-12,

2 CAN/CSA-C22.3 No. 7-10, Underground Systems.

3 CAN/CSA (C22.2 No. 45.1-07 (R2012), Electrical Rigid Metal Conduit.

4 CAN/CSA (C22.2 No. 56-13, Flexible Metal Conduit and Liquid-Tight Flexible
Metal Conduit.

) CAN/CSA (C22.2 No. 83-M1985 (R2013), Electrical Metallic Tubing.

6 CAN/CSA-C22.3 No. 1-10, Overhead System:s.

SYSTEM DESCRIPTION

Electrical:

A Provide power wiring to EMCS field panels. Circuits to be for exclusive use of
EMCS equipment. Panel breakers to be identified on panel legends tagged and
locks applied to breaker switches.

2 Hard wiring between field control devices and EMCS field panels.

3 Communication wiring between EMCS field panels and OWS's including main
control centre BECC.

4 Modify existing starters to provide for EMCS as indicated in I/O Summaries and
as indicated.

5 Trace existing control wiring installation and provide updated wiring schematics
including additions and/or deletions to control circuits for approval by
Departmental Representative before commencing work.

Pneumatic:

1 Pneumatic tubing, valves and fittings for field control devices.

Mechanical:

A Pipe Taps Required For EMCS equipment will be supplied and installed by
EMCS Contractor.

2 Wells and Control Valves Shall Be Supplied by EMCS Contractor and Installed
by EMCS Contractor.

3 Installation of air flow stations, dampers, and other devices requiring sheet metal

trades to be mounted by Division 23. Costs to be carried by designated trade.
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4 Structural:

A Special steelwork as required for installation of work.

1.3 PERSONNEL QUALIFICATIONS
A Qualified supervisory personnel to:

A Continuously direct and monitor all work.
2 Attend site meetings.

14 EXISTING CONDITIONS
A Cutting and Patching:

A Repair all surfaces damaged during execution of work.

Part 2 Products

21 PIPING

Page 2 of 9

1 Hot water heating, chilled water: refer to Section 23 21 13.02 - Hydronic Systems: Steel.

2 Sleeves, escutcheons: refer to Section 23 05 15 - Common Installation Requirements for

HVAC Pipework

3 Hangers and supports: refer to Section 23 05 29 - Hangers and Supports for HVAC

Piping and Equipment.
4 Insulation: refer to Section 23 07 19 — HVAC Piping Insulation.

2.2 SPECIAL SUPPORTS

A Structural grade steel, primed and painted after construction and before installation.
2.3 WIRING

A As per requirements of Division 26.

2 For 70V and above copper conductor with chemically cross-linked thermosetting

polyethylene insulation rated RW90 and 600V. Colour code to CSA 22.1.

3 For wiring under 70 volts use FT6 rated wiring where wiring is not run in conduit. All

other cases use FT4 wiring.

4 Sizes:
A 120V Power supply: to match or exceed breaker, size #12 minimum.
2 Wiring for safeties/interlocks for starters, motor control centres, to be stranded,

#14 minimum.
3 Field wiring to digital device: #18 AWG.

Analog input and output: shielded #18 minimum solid copper. Wiring must be

continuous without joints.
5 More than 4 conductors: #22 minimum solid copper.

) Terminations:
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A Terminate wires with screw terminal type connectors suitable for wire size, and

24

2.5

2.6

number of terminations.

CONDUIT
As per requirements of Division 26.

Electrical metallic tubing to CAN/CSA C22.2 No. 83. Flexible and liquid tight flexible
metal conduit to CAN/CSA C22.2 No. 56. Rigid steel threaded conduit to CAN/CSA
C22.2 No. 45.1.

Junction and pull boxes: welded steel.

A Surface mounting cast FS: screw-on flat covers.
2 Flush mounting: covers with 25 mm minimum extension all round.

Cabinets: sheet steel, for surface mounting, with hinged door, latch lock, 2 keys,
complete with perforated metal mounting backboard. Panels to be keyed alike for similar
functions and or entire contract as approved.

Outlet boxes: 100 mm minimum, square.
Conduit boxes, fittings:

A Bushings and connectors: with nylon insulated throats.
2 With push pennies to prevent entry of foreign materials.

Fittings for rigid conduit:
A Couplings and fittings: threaded type steel.

2 Double locknuts and insulated bushings: use on sheet metal boxes.
3 Use factory "ells" where 90 degree bends required for 25 mm and larger
conduits.

Fittings for thin wall conduit:

A Connectors and couplings: steel, set screw type.

WIRING DEVICES, COVER PLATES
Conform to CSA.
Receptacles:

A Duplex: CSA type 5-15R.
2 Single: CSA type 5-15R.
3 Cover plates and blank plates: finish to match other plates in area.

STARTERS, CONTROL DEVICES
Across-the-line magnetic starters:

A Enclosures: CSA Type 1, except where otherwise specified.
2 Size, type and rating: to suit motors.

Starter diagrams:
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A Provide copy of wiring and schematic diagrams - mount one copy in each starter
with additional copies for operation and maintenance manual.
3 Auxiliary Control Devices:
A Control transformers: 60 Hz, primary voltage to suit supply, 120 V single phase
secondary, VA rating to suit load plus 20% margin.
2 Auxiliary contacts: one "Normally Open" and one "Normally Closed" spare
auxiliary contact in addition to maintained auxiliary contacts as indicated.
3 Hand-Off-Automatic switch: heavy duty type, knob lever operator.
4 Double voltage relays: with barrier to separate relay contacts from operating
magnet. Operating coil voltage and contact rating as indicated.
4 Finish for starters:
1 Exterior: in accordance with Div 26.
2.7 SUPPORTS FOR CONDUIT, FASTENINGS, EQUIPMENT
A Solid masonry, tile and plastic surfaces: lead anchors or nylon shields.
A Hollow masonry walls, suspended drywall ceilings: toggle bolts.
2 Exposed conduits or cables:
1 50 mm diameter and smaller: one-hole steel straps.
2 Larger than 50 mm diameter: two-hole steel straps.
3 Suspended support systems:
A Individual cable or conduit runs: support with 6 mm diameter threaded rods and
support clips.
2 Two or more suspended cables or conduits: support channels supported by 6 mm

diameter threaded rod hangers.

Part 3 Execution
31 INSTALLATION
A Install equipment, components so that manufacturer's and CSA labels are visible and

legible after commissioning is complete.

3.2 PIPING
A Hot water heating, chilled water: refer to Section 23 21 13.02 - Hydronic Systems: Steel.
2 Sleeves, escutcheons: refer to Section 23 05 15 - Common Installation Requirements for
HVAC Pipework
3 Hangers and supports: refer to Section 23 05 29 - Hangers and Supports for HVAC
Piping and Equipment.

4 Insulation: refer to Section 23 07 19 — HVAC Piping Insulation.
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3.3 MECHANICAL PIPING
A Install piping straight, parallel and close to building structure with required grades for
drainage and venting.
2 Ream ends of pipes before assembly.
3 Copper tubing not to come into contact with dissimilar metal.
4 Use non-corrosive lubricant or Teflon tape on male screwed threads.
5 Clean ends of pipes, tubing and recesses of fittings to be brazed or soldered. Assemble
joints without binding.
.6 Install di-electric couplings where dissimilar metals joined.
i Sleeves:

1 Installation:

1 Concrete, masonry walls, concrete floors on grade: terminate flush with
finished surface.

2 Other floors: terminate 25 mm above finished floor.

3 Before installation, paint exposed exterior surfaces with heavy
application of zinc-rich paint.

2 Caulking:

A Foundation walls and below grade floors: fire retardant, waterproof non-
hardening mastic.

2 Elsewhere: provide space for fire stopping. Maintain the fire-resistance
rating integrity of the fire separation.

3 Sleeves installed for future use: fill with lime plaster or other easily
removable filler.

4 Ensure no contact between copper pipe or tube and sleeve.

8 Pressure tests:

1 Pressure test all piping systems modified under this contract to 1 1/2 times
maximum working pressure or 860 kPa (whichever is greater) for 4 hours
without loss of pressure.

2 Isolate equipment, components, not designed to withstand test pressure.

9 Introduce system pressure carefully into new piping.
34 SUPPORTS
A Install special supports as required and as indicated.
3.5 ELECTRICAL GENERAL
A Do complete installation in accordance with requirements of:

1 Division 26, this specification.

2 CSA 22.1 Canadian Electrical Code.
3 ANSI/NFPA 70.

4 ANSI C2.
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3.6

2
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Fully enclose or properly guard electrical wiring, terminal blocks, high voltage above 70
V contacts and mark to prevent accidental injury.

Do underground installation to CAN/CSA-C22.3 No.7, except where otherwise specified.
Conform to manufacturer's recommendations for storage, handling and installation.
Check factory connections and joints. Tighten where necessary to ensure continuity.

Install electrical equipment between 1000 and 2000 mm above finished floor wherever
possible and adjacent to related equipment.

Protect exposed live equipment such as panel, mains, outlet wiring during construction
for personnel safety.

Shield and mark live parts "LIVE 120 VOLTS" or other appropriate voltage.
Install conduits, and sleeves prior to pouring of concrete.
Holes through exterior wall and roofs: flash and make weatherproof.

Make necessary arrangements for cutting of chases, drilling holes and other structural
work required to install electrical conduit, cable, pull boxes, outlet boxes.

Install cables, conduits and fittings which are to be embedded or plastered over, neatly
and closely to building structure to minimize furring.

CONDUIT SYSTEM

Communication wiring shall be installed in conduit. Provide complete conduit system to
link Building Controllers to BECC. Conduit sizes to suit wiring requirements and to
allow for future expansion capabilities specified for systems. Maximum conduit fill not to
exceed 40%. Design drawings do not show conduit layout.

Install conduits parallel or perpendicular to building lines, to conserve headroom and to
minimize interference.

Do not run exposed conduits in normally occupied spaces unless otherwise indicated or
unless impossible to do otherwise. Obtain approval from Departmental Representative
before starting such work. Provide complete conduit system to link field panels and
devices with main control centre. Conduit size to match conductors plus future expansion
capabilities as specified.

Locate conduits at least 150 mm from parallel steam or hot water pipes and at least 50
mm at Crossovers.

Bend conduit so that diameter is reduced by less than 1/10th original diameter.
Field thread on rigid conduit to be of sufficient length to draw conduits up tight.
Limit conduit length between pull boxes to less than 30 m.

Use conduit outlet boxes for conduit up to 32 mm diameter and pull boxes for larger
sizes.

Fastenings and supports for conduits, cables, and equipment:

A Provide metal brackets, frames, hangers, clamps and related types of support
structures as indicated and as required to support cable and conduit runs.
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2 Provide adequate support for raceways and cables, sloped vertically to
equipment.

3 Use supports or equipment installed by other trades for conduit, cable and
raceway supports only after written approval from Departmental Representative.

Install polypropylene fish cord in empty conduits for future use.
Where conduits become blocked, remove and replace blocked sections.

Pass conduits through structural members only after receipt of Departmental
Representative's written approval.

Conduits may be run in flanged portion of structural steel.
Group conduits wherever possible on suspended or surface channels.

Pull boxes:

A Install in inconspicuous but accessible locations.

2 Support boxes independently of connecting conduits.

3 Fill boxes with paper or foam to prevent entry of construction material.
4 Provide correct size of openings. Reducing washers not permitted.

5 Mark location of pull boxes on record drawings.

.6 Identify AC power junction boxes, by panel and circuit breaker.

Install terminal blocks or strips indicated in cabinets to Division 26

Install bonding conductor for 120 volt and above in conduit.

WIRING

Install multiple wiring in ducts simultaneously.

Do not pull spliced wiring inside conduits or ducts.

Use CSA certified lubricants of type compatible with insulation to reduce pulling tension.
Tests: use only qualified personnel. Demonstrate that:

A Circuits are continuous, free from shorts, unspecified grounds.

2 Resistance to ground of all circuits is greater than 50 Megohms.

Provide Departmental Representative with test results showing locations, circuits, results
of tests.

Remove insulation carefully from ends of conductors and install to manufacturer's
recommendations. Accommodate all strands in lugs. Where insulation is stripped in
excess, neatly tape so that only lug remains exposed.

Wiring in main junction boxes and pull boxes to terminate on terminal blocks only,
clearly and permanently identified. Junctions or splices not permitted for sensing or
control signal covering wiring.

Do not allow wiring to come into direct physical contact with compression screw.

Install ALL strands of conductor in lugs of components. Strip insulation only to extent
necessary for installation.
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3.8 WIRING DEVICES, COVER PLATES

3.9

3.10

3.11

Receptacles:

A Install vertically in gang type outlet box when more than one receptacle is
required in one location.

2 Cover plates:
A Install suitable common cover plate where wiring devices are grouped.
2 Use flush type cover plates only on flush type outlet boxes.

STARTERS, CONTROL DEVICES
Install and make power and control connections as indicated.
Install correct over-current devices.

Identify each wire, terminal for external connections with permanent number marking
identical to diagram.

Performance Verification:

A Operate switches and controls to verify functioning.
2 Perform start and stop sequences of contactors and relays.
3 Check that interlock sequences, with other separate related starters, equipment

and auxiliary control devices, operate as specified.

GROUNDING

Install complete, permanent, continuous grounding system for equipment, including
conductors, connectors and accessories.

Install separate grounding conductors in conduit within building.
Install ground wire in all PVC ducts and in tunnel conduit systems.
Tests: perform ground continuity and resistance tests, using approved method appropriate

to site conditions.

TESTS

General:

1 Perform following tests in addition to tests specified Section 25 08 20 - EMCS:
Warranty and Maintenance.
Give 14 days written notice of intention to test.

3 Conduct in presence of Departmental Representative and authority having
jurisdiction.
Conceal work only after tests satisfactorily completed.

5 Report results of tests to Departmental Representative in writing.

.6 Preliminary tests:
A Conduct as directed to verify compliance with specified requirements.
2 Make needed changes, adjustments, replacements.

3 Insulation resistance tests:
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A Megger all circuits, feeders, equipment for 120 - 600V with

1000V instrument. Resistance to ground to be more than
required by Code before energizing.

2 Test insulation between conductors and ground, efficiency of
grounding system to satisfaction of Departmental Representative
and authority having jurisdiction.

3.12 IDENTIFICATION
1 Refer to Section 25 05 54 - EMCS: Identification.

END OF SECTION
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1.1 REFERENCES.

.1 Canada Labour Code (R.S. 1985, c. L-2)/Part I - Industrial Relations.
2 CSA Group (CSA).
A CSA Z204-94 (R1999), Guidelines for Managing Indoor Air Quality in

Office Buildings.
1.2 DEFINITIONS
.1 BC(s) - Building Controller(s).
2 OWS - Operator Work Station.

3 For additional acronyms and definitions refer to Section 25 05 01 - EMCS: General
Requirements.
1.3 ACTION AND INFORMATIONAL SUBMITTALS
1 Submittals in accordance with Section 01 33 00 - Submittal Procedures.
2 Submit detailed preventative maintenance schedule for system components to

Departmental Representative.

Submit detailed inspection reports to Departmental Representative.

4 Submit dated, maintenance task lists to Departmental Representative and include the
following sensor and output point detail, as proof of system verification:
1 Point name and location.
2 Device type and range.
3 Measured value.
4 System displayed value.
5 Calibration detail
.6 Indication if adjustment required,
Vi Other action taken or recommended.
5 Submit network analysis report showing results with detailed recommendations to correct
problems found.
.6 Records and logs: in accordance with Section 01 78 00 - Closeout Submittals.
1 Maintain records and logs of each maintenance task on site.
2 Organize cumulative records for each major component and for entire EMCS
chronologically.
3 Submit records to Departmental Representative, after inspection indicating that

planned and systematic maintenance have been accomplished.

i Revise and submit to Departmental Representative in accordance with Section 01 78 00 -
Closeout Submittals "As-built drawings" documentation and commissioning reports to
reflect changes, adjustments and modifications to EMCS made during warranty period.
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1.4 MAINTENANCE SERVICE DURING WARRANTY PERIOD

1.5

Provide services, materials, and equipment to maintain EMCS for specified warranty
period. Provide detailed preventative maintenance schedule for system components as
described in Submittal article.

Emergency Service Calls:

A Initiate service calls when EMCS is not functioning correctly.

2 Qualified control personnel to be available during warranty period to provide
service to "CRITICAL" components whenever required at no extra cost.

3 Furnish Departmental Representative with telephone number where service
personnel may be reached at any time.

4 Service personnel to be on site ready to service EMCS within 2 hours after
receiving request for service.

5 Perform Work continuously until EMCS restored to reliable operating condition.
Operation: foregoing and other servicing to provide proper sequencing of equipment and

satisfactory operation of EMCS based on original design conditions and as recommended
by manufacturer.

Work requests: record each service call request, when received separately on approved
form and include:

A Serial number identifying component involved.

Location, date and time call received.

Nature of trouble.

Names of personnel assigned.

Instructions of work to be done.

Amount and nature of materials used.

Time and date work started.

[ I NV R N TR Y

Time and date of completion.
Provide system modifications in writing.

1 No system modification, including operating parameters and control settings, to
be made without prior written approval of Departmental Representative.

SERVICE CONTRACTS

Provide in-depth technical expertise and assistance to Departmental Representative and
Commissioning Manager in preparation and implementation of service contracts and in-
house preventive maintenance procedures.

Service Contracts to include:

Annual verification of field points for operation and calibration.
2 visits per year.

10 responses to emergency calls during day, per year.

5 responses to emergency calls during silent hours per year.
Silent hours defined as 10 pm to 7am.

fo RV N O VO R

Complete inventory of installed system.
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Part 2 Products
21 NOT USED

A Not Used.
Part 3 Execution
31 FIELD QUALITY CONTROL

A Perform as minimum (3) three minor inspections and one major inspection (more often if

required by manufacturer) per year. Provide detailed written report to Departmental
Representative as described in Submittal article.

2 Perform inspections during regular working hours, 0800 to 1630 h, Monday through
Friday, excluding statutory holidays.

3 Following inspections are minimum requirements and should not be interpreted to mean
satisfactory performance:

A Perform calibrations using test equipment having traceable, certifiable accuracy
at minimum 50% greater than accuracy of system displaying or logging value.

2 Check each field input/output device in accordance with CSA Z204. Calibrate
device if required.

3 Provide dated, maintenance task lists, as described in Submittal article, as proof
of execution of complete system verification.

4 Minor inspections to include, but not limited to:

A Perform visual, operational checks to BC's, peripheral equipment, interface
equipment and other panels.

2 Check equipment cooling fans as required.

3 Visually check for mechanical faults, air leaks and proper pressure settings on
pneumatic components.

4 Review system performance with Departmental Representative to discuss
suggested or required changes.

5 Major inspections to include, but not limited to:

A Minor inspection.

2 Clean OWS(s) peripheral equipment, BC(s), interface and other panels, micro-
processor interior and exterior surfaces.

3 Check signal, voltage and system isolation of BC(s), peripherals, interface and
other panels.

4 Verify calibration/accuracy of each input and output device and recalibrate or
replace as required.

5 Provide mechanical adjustments, and necessary maintenance on printers.

.6 Run system software diagnostics as required.

i Install software and firmware enhancements to ensure components are operating

at most current revision for maximum capability and reliability.
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A Perform network analysis and provide report as described in Submittal
article.

.6 Rectify deficiencies revealed by maintenance inspections and environmental checks.

i Continue system debugging and optimization.

8 Testing/verification of occupancy and seasonal-sensitive systems to take place during
four (4) consecutive seasons, after facility has been accepted, taken over and fully
occupied.

A Test weather-sensitive systems twice: first at near winter design conditions and

secondly under near summer design conditions.

END OF SECTION
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Part 1 General

1.1 REFERENCE STANDARDS

1 CSA Group (CSA).
A CSA T529-95 (R2000), Telecommunications Cabling Systems in Commercial
Buildings (Adopted ANSI/TTIA/EIA-568-A with modifications).
2 CSA T530-99 (R2004), Commercial Building Standard for Telecommunications
Pathways and Spaces (Adopted ANSI/TIA/EIA-569-A with modifications).

2 Institute of Electrical and Electronics Engineers (IEEE)/Standard for Information
technology - Telecommunications and information exchange between systems - Local
and metropolitan area networks - Specific requirements.

A IEEE Std 802.3TM-, Part 3: Carrier sense multiple access with collision
detection (CSMA/CD) access method and physical layer specifications.

3 Telecommunications Industries Association (TIA)/Electronic Industries Alliance (EIA)

A TIA/EIA-568-March 2004, Commercial Building Telecommunications Cabling
Standards Set, Part 1 General Requirements Part 2 Balanced Twisted-Pair
Cabling Components Part 3 Optical Fiber Cabling Components Standard.

2 TIA/EIA-569-A-December 2001, Commercial Building Standard for
Telecommunications Pathways and Spaces.

4 Treasury Board Information Technology Standard (TBITS).

A TBITS 6.9-2000, Profile for the Telecommunications Wiring System in
Government Owned and Leased Buildings - Technical Specifications.

1.2 DEFINITIONS
1 Acronyms and definitions: refer to Section 25 05 01 - EMCS - General Requirements.
1.3 SYSTEM DESCRIPTION
A Data communication network to link Operator Workstations and Master Control Units
(MCU) in accordance with TBITS 6.9.
A Provide reliable and secure connectivity of adequate performance between
different sections (segments) of network.
2 Allow for future expansion of network, with selection of networking technology
and communication protocols.
2 Data communication network to include, but not limited to:
1 EMCS-LAN.
2 Modems.
3 Network interface cards.
4 Network management hardware and software.
5 Network components necessary for complete network.
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14 DESIGN REQUIREMENTS

Part 2

2.1

Part 3

31

EMCS Local Area Network (EMCS-LAN).

A High speed, high performance, local area network over which MCUs and OWSs
communicate with each other directly on peer to peer basis in accordance with
IEEE 802.3/Ethernet Standard.

EMCS-LAN to: BACnet,.
Each EMCS-LAN to be capable of supporting at least 50 devices.
Support of combination of MCUs and OWSs directly connected to EMCS-LAN.

High speed data transfer rates for alarm reporting, quick report generation from
multiple controllers, upload/download information between network devices. Bit
rate to be 10 Megabits per second minimum.

h WL

.6 Detection and accommodation of single or multiple failures of either OWSs,
MCUs or network media. Operational equipment to continue to perform
designated functions effectively in event of single or multiple failures.

i Commonly available, multiple sourced, networking components and protocols to
allow system to co-exist with other networking applications including office
automation.

Dynamic Data Access.

A LAN to provide capabilities for OWSs, either network resident or connected
remotely, to access point status and application report data or execute control
functions for other devices via LAN.

2 Access to data to be based upon logical identification of building equipment.
Network Medium.
A Network medium: shielded twisted cable, compatible with network protocol to be

used within buildings. Fibre optic cable to be used between buildings.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1 General
1.1 DEFINITIONS
A Acronyms and definitions: refer to Section 25 05 01 - EMCS: General Requirements.
2 Secondary OWS: serves as backup to primary OWS, is storage and retrieval facility of
soft copy of as-built contractor supplied data as described in Section 25 05 03 - EMCS:
Project Record Documents.
3 Portable OWS: used as remote dial-up OWS with same capabilities as primary OWS
including graphic display.
4 Remote Auxiliary OWS: performs identical user interface functions as primary OWS.
1.2 OWS SYSTEM DESCRIPTION
A Operator workstation is existing. This project shall interface the new packaged
heating system controls such that it can be viewed on the OWS.
A OWS shall also have the ability to modify setpoints.
2 Packaged heating system control shall be capable of operating the heating system
without the OWS or EMCS.
1.3 ACTION AND INFORMATIONAL SUBMITTALS
1 Make submittals in accordance with Section 25 05 02 - EMCS: Submittals and Review
Process.
14 ENVIRONMENTAL CONDITIONS
A OWS to operate in conditions of 10 degrees C to 32 degrees C and 20 % to 90 % non-
condensing RH.
1.5 MAINTENANCE
A Provide maintenance in accordance with Section 25 05 03 - EMCS: Project Record
Documents.
Part 2 Products
1 Not used.
Part 3 Execution
3.1 INSTALLATION REQUIREMENTS

Provide necessary interface devices to allow interface of EMCS and packaged heating
system control system.

END OF SECTION
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Part 1 General

1.1 REFERENCE STANDARDS

1.2

1.3

American Society of Heating, Refrigeration and Air-Conditioning Engineers, Inc.
(ASHRAE).

A ASHRAE 2003, Applications Handbook, SI Edition.
CSA Group (CSA).

A C22.2 No.205-M1983 (R1999), Signal Equipment.
Institute of Electrical and Electronics Engineers (IEEE).

A IEEE C37.90.1-02, Surge Withstand Capabilities (SWC) Tests for Relays and
Relay Systems Associated with Electric Power Apparatus.

Public Works and Government Services Canada (PWGSC)/Real Property
Branch/Architectural and Engineering Services.

A MD13800-September 2000, Energy Management and Control Systems (EMCS)
Design Manual. English: ftp://ftp.pwgsc.gc.ca/rps/docentre/mechanical/me214-
e.pdf

DEFINITIONS

Acronyms and definitions: refer to Section 25 05 01 - EMCS: General Requirements.

DESCRIPTION

General: Network of controllers comprising of MCU('s), LCU('s), ECU('s) or TCU('s) to

be provided as indicated in System Architecture Diagram to support building systems and

associated sequence(s) of operations as detailed in these specifications.

A Provide sufficient controllers to meet intents and requirements of this section.

2 Controller quantity, and point contents to be approved by Departmental
Representative at time of preliminary design review.

Controllers: stand-alone intelligent Control Units.

A Incorporate programmable microprocessor, non-volatile program memory, RAM,
power supplies, as required to perform specified functions.

2 Incorporate communication interface ports for communication to LANs to
exchange information with other Controllers.

3 Capable of interfacing with operator interface device.

Execute its logic and control using primary inputs and outputs connected directly
to its onboard input/output field terminations or slave devices, and without need
to interact with other controller. Secondary input used for reset such as outdoor
air temperature may be located in other Controller(s).

A Secondary input used for reset such as outdoor air temperature may be
located in other Controller(s).
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3 Interface to include provisions for use of dial-up modem for interconnection with remote
modem.
A Dial-up communications to use 56 Kbit modems and voice grade telephone lines.
2 Each stand-alone panel may have its own modem or group of stand-alone panels
may share modem.
14 DESIGN REQUIREMENTS
1 To include:
A Scanning of Al and DI connected inputs for detection of change of value and
processing detection of alarm conditions.
2 Perform On-Off digital control of connected points, including resulting required
states generated through programmable logic output.
3 Perform Analog control using programmable logic, (including PID) with
adjustable dead bands and deviation alarms.
4 Control of systems as described in sequence of operations.
5 Execution of optimization routines as listed in this section.
2 Total spare capacity for MCUs and LCUs: at least 25 % of each point type distributed
throughout the MCUs and LCUs.
3 Field Termination and Interface Devices:

1
2
3

4

To: CSA C22.2 No.205.
Electronically interface sensors and control devices to processor unit.
Include, but not be limited to, following:

A Programmed firmware or logic circuits to meet functional and technical
requirements.

2 Power supplies for operation of logics devices and associated field
equipment.

3 Lockable wall cabinet.
Required communications equipment and wiring (if remote units).

5 Leave controlled system in "fail-safe" mode in event of loss of
communication with, or failure of, processor unit.

.6 Input Output interface to accept as minimum Al, AO, DI, DO functions
as specified.

i Wiring terminations: use conveniently located screw type or spade lug
terminals.

Al interface equipment to:

A Convert analog signals to digital format with 10 bit analog-to-digital
resolution.
2 Provide for following input signal types and ranges:

1 4 -20 mA;
2 0-10V DC;
3 100/1000 ohm RTD input;
3 Meet IEEE C37.90.1 surge withstand capability.
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4 Have common mode signal rejection greater than 60 dB to 60 Hz.
5 Where required, dropping resistors to be certified precision devices
which complement accuracy of sensor and transmitter range specified.
5 AO interface equipment:
A Convert digital data from controller processor to acceptable analog

output signals using 8 bit digital-to-analog resolution.
2 Provide for following output signal types and ranges:
1 4 -20 mA.
2 0-10V DC.
3 Meet IEEE C37.90.1 surge withstand capability.
.6 DI interface equipment:

A Able to reliably detect contact change of sensed field contact and
transmit condition to controller.

2 Meet IEEE C37.90.1 surge withstand capability.
3 Accept pulsed inputs up to 2 kHz.

Vi DO interface equipment:
A Respond to controller processor output, switch respective outputs. Each
DO hardware to be capable of switching up to 0.5 amps at 24 V AC.
2 Switch up to 5 amps at 220 V AC using optional interface relay.
4 Controllers and associated hardware and software: operate in conditions of 0 degrees C to

44 degrees C and 20 % to 90 % non-condensing RH.

5 Controllers (MCU, LCU): mount in wall mounted cabinet with hinged, keyed-alike
locked door.

A Provide for conduit entrance from top, bottom or sides of panel.
2 ECUs and TCUs to be mounted in equipment enclosures or separate enclosures.

3 Mounting details as approved by Departmental Representative for ceiling
mounting.

.6 Cabinets to provide protection from water dripping from above, while allowing sufficient
airflow to prevent internal overheating.

i Provide surge and low voltage protection for interconnecting wiring connections.

1.5 ACTION AND INFORMATIONAL SUBMITTALS

1 Make submittals in accordance with Section 25 05 02 - EMCS: Submittals and Review
Process.

A Submit product data sheets for each product item proposed for this project.

1.6 MAINTENANCE

A Provide manufacturers recommended maintenance procedures for insertion in Section
25 05 03 - EMCS: Project Record Documents.
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Part 2 Products

21 MASTER CONTROL UNIT (MCU)

General: primary function of MCU is to provide co-ordination and supervision of
subordinate devices in execution of optimization routines such as demand limiting or
enthalpy control.

Include high speed communication LAN Port for Peer to Peer communications with
OWS(s) and other MCU level devices.

A MCU must support BACnet.
MCU local I/O capacity as follows:

A MCU /O points as allocated in I/O Summary Table referenced in MD13800.
2 LCUs may be added to support system functions.

Central Processing Unit (CPU).

A Processor to consist of minimum 16 bit microprocessor capable of supporting
software to meet specified requirements.

2 CPU idle time to be more than 30 % when system configured to maximum input
and output with worst case program use.

3 Minimum addressable memory to be at manufacturer's discretion but to support
at least performance and technical specifications to include but not limited to:

A Non-volatile EEPROM to contain operating system, executive,
application, sub-routine, other configurations definition software. Tape
media not acceptable.

2 Battery backed (72 hour minimum capacity) RAM (to reduce the need to
reload operating data in event of power failure) to contain CDLs,
application parameters, operating data or software that is required to be
modifiable from operational standpoint such as schedules, setpoints,
alarm limits, PID constants and CDL and hence modifiable on-line
through operator panel or remote operator's interface. RAM to be
downline loadable from OWS.

4 Include uninterruptible clock accurate to plus or minus 5 secs/month, capable of
deriving year/month/day/hour/minute/second, with rechargeable batteries for
minimum 72 hour operation in event of power failure.

Local Operator Terminal (OT): Provide OT for each MCU unless otherwise specified in
Section 25 90 01 - EMCS: Site Requirements, Applications and System Sequences of
Operation.

A Mount access/display panel in MCU or in suitable enclosure beside MCU as
approved by Departmental Representative .

2 Support operator's terminal for local command entry, instantaneous and historical
data display, programs, additions and modifications.

3 Display simultaneously minimum of 16 point identifiers to allow operator to
view single screen dynamic displays depicting entire mechanical systems. Point
identifiers to be in English.

4 Functions to include, but not be limited to, following:
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2.2

Start and stop points.

Modify setpoints.

Modify PID loop parameters.

Override PID control.

Change time/date.

Add/modify/start/stop weekly scheduling.
Add/modify setpoint weekly scheduling.
Enter temporary override schedules.

N-RN-CRING Tiro NEEV T O TR e

Define holiday schedules.

.10 View analog limits.
A1 Enter/modify analog warning limits.
A2 Enter/modify analog alarm limits.

13 Enter/modify analog differentials.

Provide access to real and calculated points in controller to which it is connected
or to other controller in network. This capability not to be restricted to subset of
predefined "global points" but to provide totally open exchange of data between
OT and other controller in network.

Operator access to OTs: same as OWS user password and password changes to
automatically be downloaded to controllers on network.

Provide prompting to eliminate need for user to remember command format or
point names. Prompting to be consistent with user's password clearance and types
of points displayed to eliminate possibility of operator error.

Identity of real or calculated points to be consistent with network devices. Use
same point identifier as at OWS's for access of points at OT to eliminate cross-
reference or look-up tables.

LOCAL CONTROL UNIT (LCU)

Provide multiple control functions for typical built-up and package HVAC systems,
hydronic systems and electrical systems.

Minimum of 16 I/O points of which minimum be 4 AOs, 4 Als, 4 DIs, 4 DOs.

Points integral to one Building System to be resident on only one controller.

Microprocessor capable of supporting necessary software and hardware to meet specified
requirements as listed in previous MCU article with following additions:

A
2

Include minimum 2 interface ports for connection of local computer terminal.

Design so that shorts, opens or grounds on input or output will not interfere with
other input or output signals.

Physically separate line voltage (70V and over) circuits from DC logic circuits to
permit maintenance on either circuit with minimum hazards to technician and
equipment.

Include power supplies for operation of LCU and associated field equipment.

In event of loss of communications with, or failure of, MCU, LCU to continue to
perform control. Controllers that use defaults or fail to open or close positions not
acceptable.
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.6 Provide conveniently located screw type or spade lug terminals for field wiring.
2.3 TERMINAL/EQUIPMENT CONTROL UNIT (TCU/ECU)

A Microprocessor capable of supporting necessary software and hardware to meet
TCU/ECU functional specifications.

A TCU/ECU definition to be consistent with those defined in ASHRAE HVAC
Applications Handbook section 45.

2 Controller to communicate directly with EMCS through EMCS LAN and provide access
from EMCS OWS for setting occupied and unoccupied space temperature setpoints, flow
setpoints, and associated alarm values, permit reading of sensor values, field control
values (% open) and transmit alarm conditions to EMCS OWS.

3 VAYV Terminal Controller.

1 Microprocessor based controller with integral flow transducer, including
software routines to execute PID algorithms, calculate airflow for integral flow
transducer and measure temperatures as per /O Summary required inputs.
Sequence of operation to ASHRAE HVAC Applications Handbook.

2 Controller to support point definition; in accordance with Section 25 05 01 -
EMCS: General Requirements.

3 Controller to operate independent of network in case of communication failure.

4 Controller to include damper actuator and terminations for input and output
sensors and devices.

24 SOFTWARE

A General.

A Include as minimum: operating system executive, communications, application
programs, operator interface, and systems sequence of operation - CDL's.

2 Include "firmware" or instructions which are programmed into ROM, EPROM,
EEPROM or other non-volatile memory.

3 Include initial programming of Controllers, for entire system.

2 Program and data storage.

A Store executive programs and site configuration data in ROM, EEPROM or other
non-volatile memory.

2 Maintain CDL and operating data including setpoints, operating constants, alarm
limits in battery-backed RAM or EEPROM for display and modification by
operator.

3 Programming languages.

A Program Control Description Logic software (CDL) using English like or
graphical, high level, general control language.

2 Structure software in modular fashion to permit simple restructuring of program
modules if future software additions or modifications are required. GO TO
constructs not allowed unless approved by Departmental Representative .

4 Operator Terminal interface.
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A Operating and control functions include:

5

A Multi-level password access protection to allow user/manager to limit
workstation control.

2 Alarm management: processing and messages.
3 Operator commands.

4 Reports.

5 Displays.

.6 Point identification.

Pseudo or calculated points.

1

Software to provide access to value or status in controller or other networked
controller in order to define and calculate pseudo point. When current pseudo
point value is derived, normal alarm checks must be performed or value used to
totalize.

Inputs and outputs for process: include data from controllers to permit
development of network-wide control strategies. Processes also to permit
operator to use results of one process as input to number of other processes (e.g.
cascading).

Control Description Logic (CDL):

1

Capable of generating on-line project-specific CDLs which are software based,
programmed into RAM or EEPROM and backed up to OWS. Departmental
Representative must have access to these algorithms for modification or to be
able to create new ones and to integrate these into CDLs on BC(s) from OWS.

Write CDL in high level language that allows algorithms and interlocking
programs to be written simply and clearly. Use parameters entered into system
(e.g. setpoints) to determine operation of algorithm. Operator to be able to alter
operating parameters on-line from OWS and BC(s) to tune control loops.

Perform changes to CDL on-line.

Control logic to have access to values or status of points available to controller
including global or common values, allowing cascading or inter-locking control.

Energy optimization routines including enthalpy control, supply temperature
reset, to be LCU or MCU resident functions and form part of CDL.

MCU to be able to perform following pre-tested control algorithms:
A Two position control.
2 Proportional Integral and Derivative (PID) control.

Control software to provide ability to define time between successive starts for
each piece of equipment to reduce cycling of motors.

Provide protection against excessive electrical-demand situations during start-up
periods by automatically introducing time delays between successive start
commands to heavy electrical loads.

Power Fail Restart: upon detection of power failure system to verify availability
of Emergency Power as determined by emergency power transfer switches and
analyse controlled equipment to determine its appropriate status under
Emergency power conditions and start or stop equipment as defined by I/O
Summary. Upon resumption of normal power as determined by emergency
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power transfer switches, MCU to analyse status of controlled equipment,
compare with normal occupancy scheduling, turn equipment on or off as
necessary to resume normal operation.

i Event and Alarm management: use management by exception concept for Alarm
Reporting. This is system wide requirement. This approach will ensure that only principal
alarms are reported to OWS. Events which occur as direct result of primary event to be
suppressed by system and only events which fail to occur to be reported. Such event
sequence to be identified in I/O Summary and sequence of operation. Examples of above
are, operational temperature alarms limits which are exceeded when main air handler is
stopped, or General Fire condition shuts air handlers down, only Fire alarm status shall be
reported. Exception is, when air handler which is supposed to stop or start fails to do so
under event condition.

8 Energy management programs: include specific summarizing reports, with date stamp
indicating sensor details which activated and or terminated feature.

1 MCU in coordination with subordinate LCU, TCU, ECU to provide for the
following energy management routines:
A Time of day scheduling.

Calendar based scheduling.

Holiday scheduling.

Temporary schedule overrides.

Optimal start stop.

Night setback control.

Enthalpy (economizer) switchover.

Peak demand limiting.

NN NS o NV R O SV N

Temperature compensated load rolling.
Fan speed/flow rate control.

Cold deck reset.

Hot deck reset.

Hot water reset.

—_— —
- O

[
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Chilled water reset.

—_
)}

Condenser water reset.

—_
@)}

Chiller sequencing.
A7 Night purge.

2 Programs to be executed automatically without need for operator intervention
and be flexible enough to allow customization.

3 Apply programs to equipment and systems as specified or requested by the
Departmental Representative .

9 Function/Event Totalization: features to provide predefined reports which show daily,
weekly, and monthly accumulating totals and which include high rate (time stamped) and
low rate (time stamped) and accumulation to date for month.

A MCUs to accumulate and store automatically run-time for binary input and
output points.
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2 MCU to automatically sample, calculate and store consumption totals on daily,
weekly or monthly basis for user-selected analog or binary pulse input-type
points.
3 MCU to automatically count events (number of times pump is cycled off and on)
daily, weekly or monthly basis.
4 Totalization routine to have sampling resolution of 1 min or less for analog
inputs.
5 Totalization to provide calculations and storage of accumulations up to 99,999.9
units (eg. kKWH, litres, tonnes, etc.).
.6 Store event totalization records with minimum of 9,999,999 events before reset.
Vi User to be able to define warning limit and generate user-specified messages

2.5

1
2.6

1
Part 3
3.1

1
3.2

1

2

4

when limit reached.

LEVELS OF ADDRESS

Upon operator's request, EMCS to present status of any single 'point’, 'system' or point
group, entire 'area’, or entire network on printer or OWS as selected by operator.

A Display analog values digitally to 1 place of decimals with negative sign as
required.

2 Update displayed analog values and status when new values received.

3 Flag points in alarm by blinking, reverse video, different colour, bracketed or
other means to differentiate from points not in alarm.

4 Updates to be change-of-value (COV)-driven or if polled not exceeding 2 second
intervals.

POINT NAME SUPPORT

Controllers (MCU, LCU) to support PWGSC point naming convention as defined in
Section 25 05 01 - EMCS: General Requirements.

Execution

LOCATION

Location of Controllers to be approved by Departmental Representative.

INSTALLATION

Install Controllers in secure locking enclosures as directed by Departmental
Representative.

Provide necessary power from local 120 V branch circuit panel for equipment.
Install tamper locks on breakers of circuit breaker panel.

Use uninterruptible Power Supply (UPS) and emergency power when equipment must
operate in emergency and co-ordinating mode.

END OF SECTION
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Part 1 General

1.1 REFERENCE STANDARDS

1.2

1.3

1.4

American National Standards Institute (ANSI).

.1 ANSI C12.7-1993 (R1999), Requirements for Watthour Meter Sockets.
2 ANSI/IEEE C57.13-1993, Standard Requirements for Instrument Transformers.

ASTM International (ASTM)

1 ASTM B148-97 (03), Standard Specification for Aluminum-Bronze Sand
Castings.

National Electrical Manufacturer's Association (NEMA).

A NEMA 250-03, Enclosures for Electrical Equipment (1000 Volts Maximum).

Air Movement and Control Association, Inc. (AMCA).

A AMCA Standard 500-D-98, Laboratory Method of Testing Dampers For Rating.

CSA Group CSA Group

1 CSA-C22.1-02, Canadian Electrical Code, Part 1 (19th Edition), Safety Standard
for Electrical Installations.

DEFINITIONS

Acronyms and Definitions: refer to Section 25 05 01 - EMCS: General Requirements.

ACTION AND INFORMATIONAL SUBMITTALS

Submit shop drawings and manufacturer's installation instructions in accordance with
Section 25 05 02 - EMCS: Submittals and Review Process.

Pre-Installation Tests.

A Submit samples at random from equipment shipped, as requested by
Departmental Representative, for testing before installation. Replace devices not
meeting specified performance and accuracy.

Manufacturer's Instructions:

A Submit manufacturer's installation instructions for specified equipment and
devices.
EXISTING CONDITIONS

Cutting and Patching:

A Repair surfaces damaged during execution of Work.
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Part 2 Products

21 GENERAL

2.2

2.3

Control devices of each category to be of same type and manufacturer.

External trim materials to be corrosion resistant. Internal parts to be assembled in
watertight, shockproof, vibration-proof, heat resistant, assembly.

Operating conditions: 0 - 32 degrees C with 10 - 90 % RH (non-condensing) unless
otherwise specified.

Terminations: use standard conduit box with slot screwdriver compression connector
block unless otherwise specified.

Transmitters and sensors to be unaffected by external transmitters including walkie
talkies.

Account for hysteresis, relaxation time, maximum and minimum limits in applications of
sensors and controls.

Outdoor installations: use weatherproof construction in NEMA 4 enclosures.

Devices installed in user occupied space not exceed Noise Criteria (NC) of 35. Noise
generated by any device must not be detectable above space ambient conditions.

Range: including temperature, humidity, pressure, as indicated in I/O summary in Section
2590 01 - EMCS: Site Requirements, Applications and System Sequences of Operation.

TEMPERATURE SENSORS

General: except for room sensors, to be resistance or thermocouple type to following
requirements:
A Thermocouples: limit to temperature range of 200 degrees C and over.

2 RTD's: 100 or 1000 ohm at 0 degrees C (plus or minus 0.2 ohms) platinum
element with strain minimizing construction, 3 integral anchored leadwires.
Coefficient of resistivity: 0.00385 ohms/ohm degrees C.

3 Sensing element: hermetically sealed.
Stem and tip construction: copper or type 304 stainless steel.

5 Time constant response: less than 3 seconds to temperature change of 10 degrees
C.
.6 Immersion wells: NPS 3/4, stainless steel spring loaded construction, with heat

transfer compound compatible with sensor. Insertion length 100 mm as indicated.
Outdoor air temperature sensors:

A Outside air type: complete with probe length 100 - 150 mm long, non-corroding
shield to minimize solar and wind effects, threaded fitting for mating to 13 mm
conduit, weatherproof construction in NEMA 4 enclosure.

TEMPERATURE TRANSMITTERS

Requirements:
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A Input circuit: to accept 3-lead, 100 or 1000 ohm at 0 degrees C, platinum

resistance detector type sensors.

2 Power supply: 24 V DC into load of 575 ohms. Power supply effect less than
0.01 degrees C per volt change.

3 Output signal: 4 - 20 mA into500 ohm maximum load.

4 Input and output short circuit and open circuit protection.

5 Output variation: less than 0.2 % of full scale for supply voltage variation of plus
or minus 10 %.

.6 Combined non-linearity, repeatability, hysteresis effects: not to exceed plus or
minus 0.5 % of full scale output.

7 Maximum current to 100 or 1000 ohm RTD sensor: not to exceed 25 mA.

.8 Integral zero and span adjustments.

9 Temperature effects: not to exceed plus or minus 1.0 % of full scale/50 degrees
C.

10 Long term output drift: not to exceed 0.25 % of full scale/6 months.

A1 Transmitter ranges: select narrowest range to suit application from following:
A Minus 50 degrees C to plus 50 degrees C, plus or minus 0.5 degrees C.
2 0 to 100 degrees C, plus or minus 0.5 degrees C.
3 0 to 50 degrees C, plus or minus 0.25 degrees C.
4 0 to 25 degrees C, plus or minus 0.1 degrees C.
5 10 to 35 degrees C, plus or minus 0.25 degrees C.

24 PRESSURE TRANSDUCERS
A Requirements:

A Combined sensor and transmitter measuring pressure.

1 Internal materials: suitable for continuous contact with industrial
standard instrument air, compressed air, water, steam, as applicable.

2 Output signal: 4 - 20 mA into 500 ohm maximum load.

3 Output variations: less than 0.2 % full scale for supply voltage variations of plus
or minus 10 %.

4 Combined non-linearity, repeatability, and hysteresis effects: not to exceed plus
or minus 0.5 % of full scale output over entire range.

5 Temperature effects: not to exceed plus or minus 1.5 % full scale/50 degrees C.

.6 Over-pressure input protection to at least twice rated input pressure.

i Output short circuit and open circuit protection.

8 Accuracy: plus or minus 1 % of Full Scale.

2.5 DIFFERENTIAL PRESSURE TRANSMITTERS
1 Requirements:

1 Internal materials: suitable for continuous contact with industrial standard
instrument air, compressed air, water, steam, as applicable.

2 Output signal: 4 - 20 mA into 500 ohm maximum load.
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3 Output variations: less than 0.2 % full scale for supply voltage variations of plus

or minus 10 %.

4 Combined non-linearity, repeatability, and hysteresis effects: not to exceed plus
or minus 0.5 % of full scale output over entire range.

5 Integral zero and span adjustment.

.6 Temperature effects: not to exceed plus or minus 1.5 % full scale/50 degrees C.

i Over-pressure input protection to at least twice rated input pressure.

8 Output short circuit and open circuit protection.

9 Unit to have 12.5 mm N.P.T. conduit connection. Enclosure to be integral part of
unit.

2.6 PRESSURE AND DIFFERENTIAL PRESSURE SWITCHES
A Requirements:

1 Internal materials: suitable for continuous contact with compressed air, water,
steam, etc., as applicable.

2 Adjustable setpoint and differential.

3 Switch: snap action type, rated at 24 V DC.

4 Switch assembly: to operate automatically and reset automatically when
conditions return to normal. Over-pressure input protection to at least twice rated
input pressure.

5 Accuracy: within 2 % repetitive switching.

.6 Provide switches with isolation valve and snubber, where code allows, between
sensor and pressure source.

i Switches on steam and high temperature hot water service: provide pigtail
syphon.

2.7 TEMPERATURE SWITCHES
A Requirements:

A Operate automatically. Reset automatically, except as follows:

A Low temperature detection: manual reset.
2 High temperature detection: manual reset.

2 Adjustable setpoint and differential.

3 Accuracy: plus or minus 1 degrees C.

4 Snap action rating: 24V DC as required. Switch to be DPST for hardwire and
EMCS connections.

5 Type as follows:

A Room: for wall mounting on standard electrical box with without

protective guard as indicated.
Duct, general purpose: insertion length = 460 mm.

3 Thermowell: stainless steel, with compression fitting for NPS 3/4
thermowell. Immersion length: 100 mm.
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4 Low temperature detection: continuous element with 6096 mm insertion
length, duct mounting, to detect coldest temperature in any 30 mm
length.
5 Strap-on: with helical screw stainless steel clamp.
2.8 ELECTROMECHANICAL RELAYS
A Requirements:
A Double voltage, DPDT, plug-in type with termination base.

2 Coils: rated for 24V DC. Other voltage: provide transformer.
3 Contacts: rated at 5 amps at 120 V AC.
4 Relay to have visual status indication

29 SOLID STATE RELAYS
1 General:
1 Relays to be socket or rail mounted.
2 Relays to have LED Indicator
3 Input and output Barrier Strips to accept 14 to 28 AWG wire.
4 Operating temperature range to be -20 degrees C to 70 degrees C.
5 Relays to be CSA Certified.
.6 Input/output Isolation Voltage to be 4000 VAC at 25 degrees C for 1 second

maximum duration.
i Operational frequency range, 45 to 65 HZ.

2 Input:

A Control voltage, 3 to 32 VDC.
2 Drop out voltage, 1.2 VDC.
3 Maximum input current to match AO (Analog Output) board.

3 Output.
A AC or DC Output Model to suit application.

2.10 CURRENT TRANSDUCERS
1 Requirements:
2 Purpose: combined sensor/transducer, to measure line current and produce proportional

signal in one of following ranges:

1 4-20 mA DC.
2 0-1 volt DC.
3 0-10 volts DC.
4 0-20 volts DC.

3 Frequency insensitive from 10 - 80 hz.
4 Accuracy to 0.5% full scale.

5 Zero and span adjustments. Field adjustable range to suit motor applications.
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.6 Adjustable mounting bracket to allow for secure/safe mounting inside MCC.

2.11 CURRENT SENSING RELAYS

A Requirements:

1

2
3
4

5

7

Suitable to detect belt loss or motor failure.
Trip point adjustment, output status LED.
Split core for easy mounting.

Induced sensor power.

Relay contacts: capable of handling 0.5 amps at 30 VAC/DC. Output to be NO
solid state.

Suitable for single or 3 phase monitoring. For 3-Phase applications: provide for
discrimination between phases.

Adjustable latch level.

2.12 CONTROL VALVES
1 Body: characterized ball.

-J-CRING Ii¥o NEET N O VO R

—_
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A1

Flow characteristic: linear.

Flow factor (KV) as indicated on control valve schedule: CV in imperial units.
Normally open or Normally closed, according to application.

Three or Two port, as indicated.

Leakage rate ANSI class IV, 0.01% of full open valve capacity.

Packing easily replaceable.

Stem, stainless steel.

Plug and seat, stainless steel.

Disc, replaceable, material to suit application.

NPS 2 and under:

A Screwed National Pipe Thread (NPT) tapered female connections.
2 Valves to ANSI Class 250, valves to bear ANSI mark.

3 Rangeability 50:1 minimum.

NPS 2% and larger:

1 Grooved connections.

2 Valves to ANSI Class 150 or 250 as indicated, valves to bear ANSI
mark.

3 Rangeability 100:1 minimum.

2 Butterfly Valves NPS 2 and larger:

1

2
3
4

5

Body: For steam and heating water ANSI Class 150 carbon steel lugged body.
End connections to suit flanges that are ANSI Class 150.

Extended stem neck to provide adequate clearance for flanges and insulation.
Pressure limit: bubble tight sealing to 170 kilopascals.

Disc/vane: 316 stainless steel.
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.6 Seat: For service on steam and heating water, RTFE (reinforced PTFE).

7 Stem: 316 stainless steel.

.8 Flow factor (KV) as indicated on control valve schedule: CV in imperial units.

9 Flow characteristic linear.

10 Maximum flow requirement as indicated on control valve schedule.

A1 Maximum pressure drop as indicated on control valve schedule: pressure drop
not to exceed one half of inlet pressure.

A2 Normally open or Normally closed, according to application.

A3 Valves are to be provided complete with mounting plate for installation of
actuators.

213 ELECTRONIC/ELECTRIC VALVE ACTUATORS
1 Requirements:

1 Construction: steel, cast iron, aluminum.

2 Control signal: 4-20 mA DC or 0-10V DC.

3 Positioning time: to suit application. 90 sec maximum.

4 Fail to normal position as indicated.

5 Scale or dial indication of actual control valve position.

.6 Size actuator to meet requirements and performance of control valve
specifications.

Vi For interior and perimeter terminal heating and cooling applications floating
control actuators are acceptable.

8 Minimum shut-off pressure: refer to control valve schedule.

2.14 WATTHOUR METERS AND CURRENT TRANSFORMERS
1 Requirements:

1 Include three phases, test and terminal blocks for watthour metre connections and
connections for monitoring of current. Provide two transformers for 600 V 3 wire
systems for watthour metre use. Accuracy: plus or minus 0.25 % of full scale.

2 Watthour metre sockets: to ANSI C12.7.

3 Potential and current transformers: to ANSI/IEEE C57.13.

4 Potential transformers: provide two primary fuses.

5 Demand meters: configure to measure demand at 15 minute intervals.

2.15 SURFACE WATER DETECTORS
1 Requirements:

A Provide alarm on presence of water on floor.

2 Expendable cartridge sensor.

3 Internal waterproof switch.

4 One set of dry contacts 2 amps at 24 V.

5 Unaffected by moisture in air.
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.6 Self-powered.

2.16 PANELS
A Wall mounted enamelled steel cabinets with hinged and key-locked front door.
2 Multiple panels as required to handle requirements with additional space to accommodate

25% additional capacity as required by Departmental Representative without adding
additional cabinets.

3 Panels to be lockable with same key.
217 WIRING
A In accordance with Section 26 27 26 - Wiring Devices.
2 For wiring under 70 volts use FT6 rated wiring where wiring is not run in conduit. Other

cases use FT4 wiring.
Wiring must be continuous without joints.
4 Sizes:

A Field wiring to digital device: #18AWG.
2 Analog input and output: shielded #18 minimum solid copper.

Part 3 Execution

3.1 INSTALLATION

A Install equipment, components so that manufacturer's and CSA labels are visible and
legible after commissioning is complete.

2 Install field control devices in accordance with manufacturers recommended methods,
procedures and instructions.

3 Temperature transmitters, humidity transmitters, current-to-pneumatic transducers,
solenoid air valves, controllers, relays: install in NEMA I enclosure or as required for
specific applications. Provide for electrolytic isolation in cases when dissimilar metals
make contact.

4 Support field-mounted panels, transmitters and sensors on pipe stands or channel
brackets.
5 Fire stopping: provide space for fire stopping. Maintain the fire-resistance rating integrity

of the fire separation.

.6 Electrical:
A Complete installation in accordance with Div 26.
2 Modify existing starters to provide for EMCS as indicated in I/O Summaries and

as indicated.

3 Refer to electrical control schematics included as part of control design
schematics on drawings and in Section 25 90 01 - EMCS: Site Requirements
Applications and Systems Sequences of Operation. Trace existing control wiring
installation and provide updated wiring schematics including additions, deletions
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to control circuits for review by Departmental Representative before beginning
Work.

4 Terminate wires with screw terminal type connectors suitable for wire size, and
number of terminations.

5 Install communication wiring in conduit.

A Provide complete conduit system to link Building Controllers, field
panels and OWS(s).

2 Conduit sizes to suit wiring requirements and to allow for future
expansion capabilities specified for systems.

3 Maximum conduit fill not to exceed 40%.
4 Design drawings do not show conduit layout.

.6 Do not run exposed conduits in normally occupied spaces unless otherwise
indicated or unless impossible to do otherwise. Departmental Representative to
review before starting Work. Wiring in mechanical rooms, wiring in service
rooms and exposed wiring must be in conduit.

Vi Mechanical: supply and install.

A Pipe Taps.
2 Wells and Control Valves.
3 Air flow stations, dampers, and other devices.

8 VAV Terminal Units: supply, install and adjust as required.

A Air probe, actuator and associated vav controls.

2 Tubing from air probe to dp sensor as well as installation and adjustment of air
flow sensors and actuators.

3 Co-ordinate air flow adjustments with balancing trade.

3.2 TEMPERATURE AND HUMIDITY SENSORS
A Stabilize to ensure minimum field adjustments or calibrations.

2 Readily accessible and adaptable to each type of application to allow for quick easy
replacement and servicing without special tools or skills.

3 Outdoor installation:

A Protect from solar radiation and wind effects by non-corroding shields.
2 Install in NEMA 4 enclosures.

4 Duct installations:
A Do not mount in dead air space.
2 Locate within sensor vibration and velocity limits.
3 Securely mount extended surface sensor used to sense average temperature.
4 Thermally isolate elements from brackets and supports to respond to air

temperature only.
5 Support sensor element separately from coils, filter racks.

5 Averaging duct type temperature sensors.
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A Install averaging element horizontally across the ductwork starting 305 mm from
top of ductwork. Each additional horizontal run to be no more than 305 mm from
one above it. Continue until complete cross sectional area of ductwork is
covered. Use multiple sensors where single sensor does not meet required

coverage.
2 Wire multiple sensors in series for low temperature protection applications.

3 Wire multiple sensors separately for temperature measurement.

4 Use software averaging algorithm to derive overall average for control purposes.

Thermowells: install for piping installations.

A Locate well in elbow where pipe diameter is less than well insertion length.
2 Thermowell to restrict flow by less than 30%.

3 Use thermal conducting paste inside wells.

PANELS

Arrange for conduit and tubing entry from top, bottom or either side.
Wiring and tubing within panels: locate in trays or individually clipped to back of panel.

Identify wiring and conduit clearly.

MAGNEHELIC PRESSURE INDICATORS

Install adjacent to fan system static pressure sensor and duct system velocity pressure
sensor as reviewed by Departmental Representative.

Locations: as specified.

PRESSURE AND DIFFERENTIAL PRESSURE SWITCHES AND SENSORS

Install isolation valve and snubber on sensors between sensor and pressure source where
code allows.

1 Protect sensing elements on steam and high temperature hot water service with
pigtail syphon between valve and sensor.

I/P TRANSDUCERS

Install air pressure gauge on outlet.

IDENTIFICATION
Identify field devices in accordance with Section 25 05 54 - EMCS: Identification.

AIR FLOW MEASURING STATIONS

Protect air flow measuring assembly until cleaning of ducts is completed.

TESTING AND COMMISSIONING

Calibrate and test field devices for accuracy and performance in accordance with Section
2501 11 - EMCS: Start-up, Verification and Commissioning.
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END OF SECTION
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Part 1 General

1.1 REFERENCE STANDARDS

A Public Works and Government Services Canada (PWGSC)/Real Property
Branch/Architectural and Engineering Services.

A MD13800, Energy Management and Control Systems (EMCS) Design Manual.

1.2 SUMMARY
A Section Includes:
A At minimum detailed narrative description of Sequence of Operation of each
system including ramping periods and reset schedules.
A Control Description Logic (CDL) for each system.
2 Input/Output Point Summary Tables for each system.

3 System Diagrams consisting of the following; EMCS System
architectural diagram, Control Design Schematic for each system (as
viewed on OWS), System flow diagram for each system with electrical
ladder diagram for MCC starter interface.

2 The following sequences shall be controlled through the DDC system, unless otherwise
approved.
3 Provide all points required to execute the sequences specified, operate the equipment

safely, provide protection and alarms when failures occur, provide good environmental
conditions, indicate system performance, assist problem diagnosis, and provide good
energy management.

4 Provide alarms with logic, auto adjustment, automatic seasonal override and time delays
as required, to eliminate false alarms.

5 PID control available for all control loops, and implemented where appropriate, unless it
can be demonstrated that PI control will provide stable and satisfactory control for the
specific application.

1.3 ALARMS

.1 Selectable as to local (at the problem), panel (at the control panel) remote (elsewhere on
site), off site (contact monitored at off site location) or any combination of these. "Local"
is required only when the equipment is remote from the panel, or specifically indicated.

2 Capable of individually being disabled.

3 Silence audible easily.

4 Audible alarm of subsequent alarms.
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Annunciation where effective.

Audible to be distinct from fire alarm and other alarms.

Provide alarming as follows:

A Analog inputs: Provide user adjustable alarm limits above and below setpoint.

Alarm when setpoint is out of range.
2 Digital inputs: Provide alarming of all digital inputs when current state is

14

opposite to desired state. Desired state for alarming shall be user selectable.

3 Alarming is to be provided for all seasonal and scheduled states (i.e. different
alarm setpoints for winter/summer modes, day/night, etc.).

4 Alarming to be complete with time delays or sliding scales where appropriate and
as directed by Departmental Representative.

Non-Critical Alarms
A Similar to critical, but different visual signal without audible.

SYSTEM SEQUENCES

The following sequences outline the system requirements. Also refer to mechanical
equipment specifications and schedules.

Provide all controls required for complete working systems including features specified.
Included devices and points as required to allow sequence of operation to be achieved as
specified, even if not explicitly included in points list.

Ensure all controls are compatible, including those provided by others. Show the detailed
interfaces on the control shop drawings (i.e. packaged equipment wiring diagrams).

All setpoints shown are suggested initial values only, to be adjusted as required during
commissioning.

Abbreviations:

Al - analogue in MRT - manual reset timer

AO - analogue out OA - outdoor air

CSR - current sensing relay OWS - operator workstation (system terminal)
DDC - direct digital control SP - static pressure

DI - digital in TD - time delay DO- digital out

HCV - heating control valve
HWR - heating water return
HWS - heating water supply
VEFD - variable frequency drive

All sequences shall provide for safe and effective start and stop routines, such as:
A TD on fan pump stop to dissipate boiler heat.
2 Ramp starts.
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1.5

1.6

.10

A1

3 Interlocks.

Monitor all motor driven equipment for status using current sensing relays, unless proof
of actual operating status is available by other means (i.e. output from VFD).

Accuracy to be + 0.5°C (1°F) for all temperature controls.

Temperature reset sequences shall be designed such that they stable and minimize
overshoot and hunting. Loops shall be self-tuning and provide the operator with the
ability to fine tune their operation.

Sequences shall utilize common outside air sensor and common outside air humidity
sensor as required to achieve control functions, unless otherwise specified.

Monitor position of shut-off/isolation dampers using end switch and report to the BMS.
DDC SOFTWARE APPLICATION - GENERAL

Implement following control strategies and techniques within DDC software developed
for all systems controlled by DDC controllers. Control setpoints shall be as described in
individual system sequences of operation specified in this section. They shall be obtained
and/or adjusted utilizing operator's terminal specified in clause "Direct Digital Control
System".

Ramp functions — where control loops are subject to rapid load changes. Ramp functions
shall be implemented to prevent system overshoot, cycling and nuisance tripping of low
limit protection devices.

Reset Schedules — Where control loops have reset schedules associated with the, (i.e. hot
water supply temperature reset based on OA temperature) high and low temperature
alarm indication shall also be on sliding schedule, e.g. If alarm limits are set at +2°C (4°F)
from setpoint, alarm will be generated only if the sensed temperature is above or below
present setpoint by 2°C (4°F) (i.e. if present, setpoint is 85°C then alarm limits are 83°C
and 87°C). Indication available to operator shall include, low end point of reset schedule,
high end point of reset schedule, present setpoint, present high and low alarm limits and
sensed temperatures.

Alarms shall be inhibited from reporting when the associated HVAC system is normally
inactive (either seasonally, or on a time basis), (e.g. supply air temperature outside
normal limits when unit is shut down at night).

All pumps that are normally under automatic control via the EMCS shall be provide with
“Hand-OFF-Auto” toggle at the OWS graphic, to allow manual control over equipment
(override) regardless of time schedule/occupancy status.

POWER FAILURE

Provide safe automatic re-start following power failure and clearing of fire alarms, except
where manual reset is requested by the Departmental Representative or safe re-start is
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impossible. For larger systems include a time delay to limit starts on multiple 'bumps' and
to avoid simultaneous re-start with lights, etc.

1.7 SEQUENCING
A Heating Systems:

A Primary Electric Boiler System

A The electric boiler system shall function as the terminals primary heating
system, under normal power conditions. During failure of normal power,
the emergency oil fired boiler system shall operate when the facility is
powered by emergency generators.

2 The heating system shall be enabled by the EMCS when outside air
temperature is or falls below 15 C (55 F), adjustable.

A When the heating system is enabled, the boiler management
system shall control primary loop pumps (P-1A, P-1B, P-1C)
and boilers (B-1A, B-1C, B-1C).

2 The EMCS shall enable secondary loop building circulation
pumps (P-2A, P-2B, P-2C).

A These pumps are variable speed and will operate in
stages to maintains system static pressure system as
determined by the TAB contractor.

2 Two pumps are meant to be staged with loading while
the 3™ pump is meant as back up.

3 Operate all three pumps on a lead-lag rotation to
equalize run time.

3 The electric boilers (x3) shall be controlled by a boiler management
system to stage all three (3) boilers and perform lead-lag functions for
equal run time.

A The EMCS shall provide enable/disable signal to the boiler
management system.
2 The ECMS shall provide an analogue signal to the boiler

management system for supply water temperature reset based on
OA temperatures.

3 The boiler management system shall control all primary electric
boiler pumps (P-1A, P-1B, P-1C).
4 Boilers to be modulated to maintain supply water temperature set

point as measured in common header, with boilers being brought
on as necessary.
4 If electric boiler system cannot maintain supply water temperature, then
enable oil fired boiler system.
2 Emergency Oil Fired Boiler System

A The oil fired boiler system shall function as the terminals emergency
heating system, under emergency (generator) power conditions. When
normal power is available, the electric boiler system shall operate.
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A The oil fired boiler shall only operate under normal power

conditions when supply water setpoints cannot be met (during
abnormal weather conditions) with the electric boiler system
alone.

2 When the terminal building is operating on emergency power, the user
will have the ability to enable the oil fired heating system manually from
the local control panel in the boiler room.

A When the heating system in enabled, the boiler management
system shall control primary loop pumps (P-1D) and boiler (B-2)
and shall enable secondary loop building circulation pumps (P-
2A, P-2B, P-2C).

A These pumps are variable speed and will operate in
stages to maintains system static pressure system as
determined by the TAB contractor.

2 Two pumps are meant to be staged with loading while
the 3™ pump is meant as back up.
3 Operate all three pumps on a lead-lag rotation to
equalize run time.
4 Provide a local system of control, on emergency power,
to achieve this.
3 The oil fired boiler (x1) shall be controlled to modulate boiler heating.
A During emergency power, default the oil fire heating system to
enabled.
2 Boiler to be modulated to maintain supply water temperature set

point as measured in common header.

Part 2 Products

2.1 NOT USED
1 Not Used.

Part 3 Execution

3.1 NOT USED
1 Not Used.

END OF SECTION



