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AIRPORT TERMINAL BUILDING

COMBINED SERVICES BUILDING

CSB PARKING AREA

CONCRETE WALKWAY

SHORT TERM PARKING AREA

EXISTING CONCRETE ENCASED
DUCT BANK C/W NORMAL AND
EMERGENCY POWER FEEDERS.
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SYMBOL SCHEDULE

SYMBOL DESCRIPTION

LINETYPE DENOTES EXISTING

E DENOTES EXISTING TO REMAIN

D DENOTES EXISTING TO BE DEMOLISHED

ER DENOTES EXISTING DEVICE TO BE RELOCATED

R DENOTES EXISTING RELOCATED DEVICE

H

STRIP LUMINAIRE

DUPLEX RECEPTACLE

MOTOR CONNECTION C/W DISCONNECT

EMERGENCY LIGHTING BATTERY BANK C/W DUAL REMOTE HEADS

GREEN PICTOGRAM EXIT SIGNAGE

FIRE ALARM HEAT DETECTOR

SINGLE GANG SWITCH

DISCONNECT SWITCH

RR DENOTES EXISTING EQUIPMENT TO BE REMOVED 
AND RE-INSTALLED

H S FIRE ALARM HORN/STROBE

ELECTRICAL PANEL BOARD

CARD READER

BOILER EMERGENCY SHUT-OFF BUTTON

TRANSFORMER

S FIRE ALARM SMOKE DETECTOR

1. ELECTRICAL ITEMS SHOWN DOTTED ARE EXISTING AND SHALL REMAIN OR 
BE RELOCATED AS NOTED. ITEMS MARKED WITH ASTERISK (*) SHALL BE 
DISCONNECTED AND REMOVED. EXTEND WIRING FOR ALL RELOCATED 
ITEMS.

2. ELECTRICAL CONTRACTOR SHALL EXTEND, RE-ROUTE, RE-WIRE AND 
RECONNECT ALL RELOCATED ELECTRICAL ITEMS INDICATED OR NOT ON 
DRAWINGS.

3. ALL EXTERIOR WALL PENETRATIONS TO BE MADE WATER-PROOF AND FIRE-
PROOF WITH DOW CORNING RTV FOAM OR CONSULTANT APPROVED 
EQUIVALENT.

4. CONFLICTING WIRING DEVICES AND CONDUIT IN CSB AND ATB BUILDINGS 
REQUIRED TO REMAIN IN USE FOR ANY REASON SHALL BE RE-ROUTED, 
ALTERED AND/OR DIVERTED BY ELECTRICAL CONTRACTOR IN AN APPROVED 
MANNER. ANY BRANCH CIRCUIT WIRING FOR ANY SYSTEM NO LONGER 
REQUIRED TO REMAIN IN USE SHALL BE REMOVED, OR IF THIS IS NOT 
POSSIBLE RENDERED PERMANENTLY IN ACCESSIBLE AND COMPLETELY 
DISCONNECTED FROM IT'S SOURCE. CAP EXISTING WIRING/CONDUIT BELOW 
GRADE AND LABEL WITH STANDARD BUILDING LABELING.

5. PROVIDE 21mm THICK PLYWOOD BACKBOARD FOR NEW EQUIPMENT 
MOUNTED ON WALL. BOARD TO BE PRINTED WITH FIRE RATED INTUMISGENT 
PRODUCT.

6. TURN OVER ALL SALVAGED ITEMS TO OWNER AT DESIGNATED LOCATION 
INDICATED BY DEPARTMENTAL  REPRESENTATIVE.

7. ELECTRICAL CONTRACTOR SHALL ARRANGE WITH NEWFOUNDLAND HYDRO, 
DEPARTMENTAL  REPRESENTATIVE AND CONSULTANT FOR SHUTDOWNS TO 
OCCUR DURING AFTER HOURS OPERATION. MINIMIZE SERVICE 
INTERRUPTION. NOTE: ANY SHUTDOWN BEYOND 8 HOURS THE CONTRACTOR 
TO PROVIDE TEMPORARY PORTABLE POWER CONNECTION (GENERATOR) TO 
POWER UP THE DEPARTMENTAL  REPRESENTATIVE DESIGNATED CRITICAL 
LOAD.

8. ELECTRICAL CONTRACTOR SHALL VISIT THE SITE TO DETERMINE THE 
REQUIRED WORK.
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ELECTRICAL SITE PLAN1
E-1

APPROX. NORTH

1. PROVIDE POWER FOR TEMPORARY HEATING FROM EMERGENCY 
POWER SOURCE. ELECTRICAL CONTRACTOR TO COORDINATE WITH 
MECHANICAL CONTRACTOR TO DETERMINE SIZE AND QUANTITY OF 
SERVICES. ELECTRICAL CONTRACTOR TO DETERMINE AVAILABLE 
ELECTRICAL CAPACITY.

2. ALL EXISTING FIRE RATINGS TO BE MAINTAINED. PROVIDE 
FIRESTOPPING AT ALL EXISTING AND NEW PENETRATIONS IN FIRE 
RATED WALLS.

3. ELECRTRICAL CONTRACTOR TO BE RESPONSIBLE FOR DEMOLITION 
AND NEW ELECTRICAL POWER ASSOCIATED TO BOILERS AND 
ASSOCIATED MECHANICAL EQUIPMENT.

4. RELOCATE ANY FIRE ALARM DEVICE, CONDUITS AND EQUIPMENT 
CONFLICTING WITH NEW WORK ON THIS PROJECT. INFORM 
DEPARTMENTAL  REPRESENTATIVE BEFORE COMMENCING ANY FIRE 
ALARM WORK. PROVIDE FIRE ALARM VERIFICATION OF LOOPS 
AFFECTED TO THIS PROJECT.

5. ELECTRICAL CONTRACTOR TO PROVIDE SEQUENCE OF SITE WORK 
ACTIVITIES AND OBTAIN APPROVAL IN WRITING BEFORE COMMENCING 
ANY WORK. ENSURE ALL SHUT DOWNS ARE KEPT TO THE MINIMUM.

6. SITE WORK INCLUDES BUT IS NOT LIMITED TO THE FOLLOWING:
a. LOCATE SERVICES C/W CERTIFICATION.
b. RELOCATION OF EXISTING CONFLICTING BUILDING COMPONENTS 

NEAR CSB AND ATB BUILDINGS.
c. SITE COORDINATION OF NEW AND EXISTING U/G SERVICES.

1 50% DESIGN SUBMISSION 2021-05-28

2 99% CONSTRUCTION DOCUMENT 2021-08-06

3 ISSUED FOR CONSTRUCTION 2022-05-17

NOTES:

2022-05-17
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