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GENERAL NOTES:

1. DO NOT SCALE THIS DRAWING, CONTRACTOR SHALL VERIFY ALL
DIMENSIONS PRIOR TO INSTALLATION AND REPORT ANY DISCREPANCY

CONDITIONS AND MAY HAVE TO BE CHANGED TO AVOID CONFLICTS
WITH STRUCTURE, DUCTS AND PIPES. WHEN CONFLICT CANNOT BE
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THE DRAWING ONLY SHOWS A GENERAL SCHEMATIC OF NEW SYSTEMS. e -
ROUTING OF DUCTWORK AND UNITS LOCATIONS SHALL SUIT SITE
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ELECTRICAL SYSTEMS, WHERE MINOR REROUTING OF DUCTWORK OR
SERVICES IS REQUIRED DUE TO ONSITE CONDITIONS, IT SHALL BE

PERFORMED AT NO ADDITIONAL COST. /(r
CONFORM TO SPECIFICATIONS AND MANUFACTURER GUIDES FOR

MATERIALS AND UNITS' INSTALLATION DETAILS.
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" UNLESS OTHERWISE DIRECTED BY THE ARCHITECT. PROVIDE LOCKING
CLEAR COVER IN PUBLIC AREAS.
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5. PROVIDE SEISMIC RESTRAINTS FOR EQUIPMENT AND SERVICES PER
SPECIFICATIONS, 23 05.16.
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