



REQUEST FOR PROPOSAL (RFP)

Addendum

| | |
|-----------------------------|---|
| RFP Title | Engine Replacement for Pacific Scout |
| RFP Addendum # | 1 |
| Date Addendum Issued | August 9, 2022 |
| Issued By | Paulo Ekkebus Director, Pilot Stations and Simulations mo-om@ppa-app.gc.ca |

This addendum forms part of the RFP documents and modifies them as follows. It is understood that all other sections as detailed in our original RFP remain as stated.

The following amendments have been made:

Page 14 – Section 2

2. TIMETABLE

The following timetable outlines the anticipated schedule for the RFP and contract process. The timing and the sequence of events resulting from this RFP may vary and shall be determined by the Authority.

| Event | Dates |
|---|------------------|
| Advertise Request for Proposal | 11 July 2022 |
| Deadline for Request for Proposal questions | 11 August 2022 |
| Request for Proposal submission closes | 03 October 2022 |
| Proposal evaluation completed | 18 November 2022 |
| Execution of contract | 15 January 2023 |