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1 GENERAL

1.01 DESCRIPTION

A This section specifies requirements for demolishing and removing wholly or
in part various items designated to be removed or partially removed.

.2 Demolition and removal will consist of, but not necessarily be limited to,
the following:

-1

2

-3

Mobilization and Demobilization of all equipment necessary to make work

progress for the duration of this contract.

Submittal of environmental mitigation plan and its implementation(s).

One submittal for all three locations.

Submittal of a Health and Safety Plan, including provision for Covid-19.

One submittal for all three locations. Protection and its implementation

(s)-

Gain access to the construction zone.

Disconnection, removal and disposal of existing electrical on the

existing floats and gangway as indicated on the drawings.

Disconnection of existing floating wharves from the steel pipe pile

anchor system, as indicated on the drawings.

Contractor must block the entrances to the gangways, prior to removing

the gangway, for safety purposes, and then remove the blockage

once the gangway and new floating wharves have been installed.

-1 This must be included in the Health and Safety portion of this
contract.

-3 Removal of all other items required for the progress of the work.

-4  Mobilization and demobilization of all necessary equipment for the duration
of this contract.

1.02 GENERAL REQUIREMENTS

1 A Notice to Shipping is to be issued prior to commencement and upon completion
of work.

2 During construction, any vessels or barges utilized must be marked in
accordance with the provisions of the Canada Shipping Act Collision
Regulations.

-3 Upon completion of the project, a written Notice to Mariners must be issued.

1.03 PROTECTION

1 Protect existing objects designated to remain. In event of damage, immediately
replace or make repairs to approval of and at no additional cost to Canada.

.2 Remove all floating debris from water on a routine and timely basis.
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2 PRODUCTS

2.01 NOT USED

-1

Not Used.

3 EXECUTION

3.01 EXECUTION

-1

Inspect site and verify with Departmental Representative objects designated
for removal.

Locate and protect utility lines. Preserve in operating condition active
utilities traversing site.

3.02 REMOVAL

1

.2

Remove in their entirety all materials and objects specified for removal.

Do not disturb adjacent work designated to remain in place.

3.03 DISPOSAL OF MATERIAL

-1

All demolished materials, except materials designated to be reused, will
become property of contractor and will be removed from site and disposed
of, to the satisfaction of Departmental Representative and in accordance
with environmental guidelines. It is the sole responsibility of the contractor
to dispose of all demolished materials at an approved disposal site. Ensure
that disposal site is approved and willing to accommodate any materials
disposed of from work site.

Contractor shall obtain and pay for all necessary permits and disposal fees
for use of an approved waste disposal site.

3.04 RESTORATION

1

Upon completion of work, remove debris, trim surfaces and leave work site
in clean condition.

Reinstate areas and existing works outside areas of demolition to conditions
that existed prior to commencement of work.

END OF SECTION



