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Part 1 General

1.1 DESCRIPTION OF WORK
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Part 3

3.1

This Section includes but is not limited to the following:

1 All sitework, demolition and removals as required to complete the work. All
items to be verified prior to submission of a tender.

RELATED SECTIONS

Refer to Section 01 33 00 for Submittal Procedures.

SUBMISSIONS
Methodology:

1 Provide methodology for carrying out the major components of the work.
2 Provide submissions in accordance with Section 01 33 00.

PROTECTION

Prevent movement, settlement, or damage of adjacent structures. Provided bracing and
shoring as required. In event of damage, immediately replace such items or make repairs
to approval of a Departmental Representative and at no additional cost.

Prevent debris from entering harbour and creating navigational hazards.

All damage to existing structures, roadways, etc., not specified for removal to be repaired
at the Contractor’s cost to the satisfaction of the Departmental Representative.

Do not load or travel on any structures other than those designated for replacement.
Capacity of existing structures is unknown.

MEASUREMENT FOR PAYMENT
Refer to Section 01 29 10 for measurement for payment.

Item shall include demolitions, selective demolitions, removals, transportation, disposal,
environmental protective measures, and site cleanup.

The disposal of creosote timbers shall be paid as a separate item; see Section 01 29 10.

Products

Not Used

Execution

PREPARATION

Inspect site and verify with the Departmental Representative the items which are
designated for removal and items to be preserved.
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Do not disturb adjacent structures designated to remain in place.

REMOVAL
Remove/demolish items indicated. These items include but are not limited to:

1 Remove of existing navigational light is by others.
2 Fully demolish Structure 403 Pier.

3 Partially demolish Structure 403 Marginal Wharf to approximately EI. +1.3
meters.

4 Local trimming and removals of the timbers crib as required to facilitate
construction of the new wharf (i.e., Deadman placement).

At end of each day’s work, leave work in safe condition so no part is in danger of
toppling or failing.

Excavate to extents and dimensions indicated on the drawings.

Do not leave existing or new structure open or exposed to the elements at the end of each
day. This is of particular importance regarding wave exposure.

DISPOSAL OF MATERIAL

See Section 01 74 21 for disposal requirements for creosote/treated timbers and excess
soils.

RESTORATION

Upon completion of work, remove debris, trim surfaces, and leave work site clean.

Reinstate areas and existing works outside areas of demolition to conditions that existed
prior to commencement of work. Match condition of adjacent, undisturbed areas.

END OF SECTION



