



revisions	description	date
3	ISSUED FOR TENDER	04/14/2022
2	ISSUED FOR RS4 99% SUBMISSION	10/26/2020
1	ISSUED FOR RS4 66% SUBMISSION	02/28/2020
0	ISSUED FOR RS3 SUBMISSION	08/17/2018

SEWAGE TREATMENT UPGRADES SPRINGHILL INSTITUTION SPRINGHILL, NS

SANITARY SEWER PLAN & PROFILE SAMH 11 TO 13 SAMH 13 TO 16

designed	GMG	conçu
date	2018-08-09	
drawn	GMG	dessiné
date	2018-08-09	
approved	PP	approuvé
date	2018-08-14	
Tender		Soumission
date	2018-08-14	

PWSC Project Manager / Administrateur de projets TPSGC
R.061876.001
 drawing no. / no. du dessin